Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250076
PID 98232
FRA-IR 70-22.85 (FEF-1B&C)
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 2/27/2025
Completion Date: 9/16/2027

Contract Awarded To:	SHELLY & SANDS INC
Award Amount:	$89,805,069.66
Engineer's Estimate:	$76,171,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $89,805,069.66

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**		
	Awd	$500,000.00	$500,000.00	
Ref #2	**202E20010**	**HEADWALL REMOVED, (8 EACH)**		
	Awd	$750.00	$6,000.00	
Ref #3	**202E20011**	**HEADWALL REMOVED, AS PER PLAN, (1 EACH)**		
	Awd	$9,000.00	$9,000.00	
Ref #4	**202E23000**	**PAVEMENT REMOVED, (69518 SY)**		
	Awd	$15.00	$1,042,770.00	
Ref #5	**202E30000**	**WALK REMOVED, (5508 SF)**		
	Awd	$2.00	$11,016.00	
Ref #6	**202E30600**	**CONCRETE MEDIAN REMOVED, (1469 SY)**		
	Awd	$16.00	$23,504.00	
Ref #7	**202E30700**	**CONCRETE BARRIER REMOVED, (1585 FT)**		
	Awd	$20.00	$31,700.00	
Ref #8	**202E30800**	**TRAFFIC ISLAND REMOVED, (72 SY)**		
	Awd	$25.00	$1,800.00	
Ref #9	**202E32000**	**CURB REMOVED, (5137 FT)**		
	Awd	$10.00	$51,370.00	
Ref #10	**202E32500**	**CURB AND GUTTER REMOVED, (641 FT)**		
	Awd	$14.00	$8,974.00	
Ref #11	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (2763 FT)**		
	Awd	$19.00	$52,497.00	
Ref #12	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (1000 FT)**		
	Awd	$20.00	$20,000.00	
Ref #13	**202E38000**	**GUARDRAIL REMOVED, (7522 FT)**		
	Awd	$2.75	$20,685.50	
Ref #14	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (461 FT)**		
	Awd	$4.00	$1,844.00	
Ref #15	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (24 EACH)**		
	Awd	$200.00	$4,800.00	
Ref #16	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**		
	Awd	$150.00	$450.00	
Ref #17	**202E47800**	**IMPACT ATTENUATOR REMOVED, (1 EACH)**		
	Awd	$200.00	$200.00	
Ref #18	**202E48000**	**CABLE BARRIER REMOVED, (4898 FT)**		
	Awd	$2.68	$13,126.64	
Ref #19	**202E58000**	**MANHOLE REMOVED, (5 EACH)**		
	Awd	$574.00	$2,870.00	
Ref #20	**202E58100**	**CATCH BASIN REMOVED, (20 EACH)**		
	Awd	$500.00	$10,000.00	
Ref #21	**202E75000**	**FENCE REMOVED, (10022 FT)**		
	Awd	$5.00	$50,110.00	
Ref #22	**202E75250**	**GATE REMOVED, (5 EACH)**		
	Awd	$500.00	$2,500.00	
Ref #23	**202E75610**	**VALVE BOX REMOVED, (8 EACH)**		
	Awd	$276.00	$2,208.00	

Ref #24	**202E98000**	**REMOVAL MISC.: BLOCK WALL, (LUMP SUM)**		
	Awd	$2,200.00	$2,200.00	
Ref #25	**202E98000**	**REMOVAL MISC.: PRIVATE IRRIGATION, (LUMP SUM)**		
	Awd	$675.00	$675.00	
Ref #26	**202E98100**	**REMOVAL MISC.: BOULDER, (9 EACH)**		
	Awd	$200.00	$1,800.00	
Ref #27	**202E98100**	**REMOVAL MISC.: COMMERCIAL SIGN INCLUDING POWER SER, (1 EACH)**		
	Awd	$5,000.00	$5,000.00	
Ref #28	**202E98100**	**REMOVAL MISC.: COMMUNITY IDENTIFICATION SIGN, (3 EACH)**		
	Awd	$200.00	$600.00	
Ref #29	**202E98100**	**REMOVAL MISC.: GATE, (1 EACH)**		
	Awd	$500.00	$500.00	
Ref #30	**202E98100**	**REMOVAL MISC.: LIGHT POLE, (2 EACH)**		
	Awd	$625.00	$1,250.00	
Ref #31	**203E10000**	**EXCAVATION, (104198 CY)**		
	Awd	$17.00	$1,771,366.00	
Ref #32	**203E20000**	**EMBANKMENT, (94342 CY)**		
	Awd	$9.00	$849,078.00	
Ref #33	**204E10000**	**SUBGRADE COMPACTION, (137329 SY)**		
	Awd	$3.00	$411,987.00	
Ref #34	**204E13000**	**EXCAVATION OF SUBGRADE, (2408 CY)**		
	Awd	$30.00	$72,240.00	
Ref #35	**204E30020**	**GRANULAR MATERIAL, TYPE C, (2408 CY)**		
	Awd	$70.00	$168,560.00	
Ref #36	**204E45000**	**PROOF ROLLING, (69 HOUR)**		
	Awd	$400.00	$27,600.00	
Ref #37	**204E50000**	**GEOTEXTILE FABRIC, (6877 SY)**		
	Awd	$1.00	$6,877.00	
Ref #38	**517E74000**	**RAILING, TIMBER, (1330 FT)**		
	Awd	$44.00	$58,520.00	
Ref #39	**606E15050**	**GUARDRAIL, TYPE MGS, (7633 FT)**		
	Awd	$22.00	$167,926.00	
Ref #40	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (100 FT)**		
	Awd	$30.00	$3,000.00	
Ref #41	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (38 FT)**		
	Awd	$50.00	$1,900.00	
Ref #42	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (483 FT)**		
	Awd	$34.00	$16,422.00	
Ref #43	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (14 EACH)**		
	Awd	$2,500.00	$35,000.00	
Ref #44	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (10 EACH)**		
	Awd	$1,200.00	$12,000.00	
Ref #45	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (15 EACH)**		
	Awd	$2,450.00	$36,750.00	
Ref #46	**606E35004**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, BARRIER DESIGN, (3 EACH)**		
	Awd	$3,500.00	$10,500.00	

Ref #47	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (7 EACH)**		
	Awd	$500.00	$3,500.00	
Ref #48	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (3905 FT)**		
	Awd	$20.00	$78,100.00	
Ref #49	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY TENSION C, (2 EACH)**		
	Awd	$5,000.00	$10,000.00	
Ref #50	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL), 70 MPH, (3 EACH)**		
	Awd	$25,400.00	$76,200.00	
Ref #51	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), 70 MPH, (3 EACH)**		
	Awd	$28,400.00	$85,200.00	
Ref #52	**607E23000**	**FENCE, TYPE CLT, (7654 FT)**		
	Awd	$22.50	$172,215.00	
Ref #53	**607E61200**	**GATE, TYPE CLT, (6 EACH)**		
	Awd	$2,200.00	$13,200.00	
Ref #54	**607E70000**	**FENCELINE SEEDING AND MULCHING, (7654 FT)**		
	Awd	$1.00	$7,654.00	
Ref #55	**608E10000**	**4" CONCRETE WALK, (3854 SF)**		
	Awd	$7.00	$26,978.00	
Ref #56	**608E15000**	**8" CONCRETE WALK, (7732 SF)**		
	Awd	$13.00	$100,516.00	
Ref #57	**608E52000**	**CURB RAMP, (2017 SF)**		
	Awd	$25.00	$50,425.00	
Ref #58	**608E52001**	**CURB RAMP, AS PER PLAN, (332 SF)**		
	Awd	$37.00	$12,284.00	
Ref #59	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (8576 FT)**		
	Awd	$37.00	$317,312.00	
Ref #60	**609E26000**	**CURB, TYPE 6, (2009 FT)**		
	Awd	$40.00	$80,360.00	
Ref #61	**609E72000**	**CONCRETE MEDIAN, (2456 SY)**		
	Awd	$100.00	$245,600.00	
Ref #62	**622E10060**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, (222 FT)**		
	Awd	$135.00	$29,970.00	
Ref #63	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (572 FT)**		
	Awd	$475.00	$271,700.00	
Ref #64	**622E10120**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, (4546 FT)**		
	Awd	$180.00	$818,280.00	
Ref #65	**622E10140**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, (1278 FT)**		
	Awd	$250.00	$319,500.00	
Ref #66	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (2287 FT)**		
	Awd	$150.00	$343,050.00	
Ref #67	**622E24840**	**CONCRETE BARRIER END SECTION, TYPE B, (1 EACH)**		
	Awd	$8,000.00	$8,000.00	
Ref #68	**622E24850**	**CONCRETE BARRIER END SECTION, TYPE B1, (4 EACH)**		
	Awd	$8,000.00	$32,000.00	
Ref #69	**622E24860**	**CONCRETE BARRIER END SECTION, TYPE C1, (1 EACH)**		
	Awd	$9,500.00	$9,500.00	

Ref #70	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (18 EACH)**		
	Awd	$5,400.00	$97,200.00	
Ref #71	**622E25004**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (6 EACH)**		
	Awd	$4,500.00	$27,000.00	
Ref #72	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**		
	Awd	$6,200.00	$6,200.00	
Ref #73	**622E25008**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (45 EACH)**		
	Awd	$4,700.00	$211,500.00	
Ref #74	**622E25009**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**		
	Awd	$8,300.00	$16,600.00	
Ref #75	**622E25014**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (12 EACH)**		
	Awd	$7,200.00	$86,400.00	
Ref #76	**622E25015**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**		
	Awd	$7,700.00	$7,700.00	
Ref #77	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (17 EACH)**		
	Awd	$4,300.00	$73,100.00	
Ref #78	**622E25051**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**		
	Awd	$5,500.00	$5,500.00	
Ref #79	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (5 EACH)**		
	Awd	$1,700.00	$8,500.00	
Ref #80	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (44 EACH)**		
	Awd	$329.00	$14,476.00	
Ref #81	**625E32000**	**GROUND ROD, (37 EACH)**		
	Awd	$350.00	$12,950.00	
Ref #82	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**		
	Awd	$200.00	$400.00	
Ref #83	**690E98300**	**SPECIAL - MOW STRIP, (1736 SY)**		
	Awd	$53.00	$92,008.00	
Ref #84	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**		
	Awd	$404,000.00	$404,000.00	

Section 1 - ROADWAY - Totals

Awd	**$9,704,254.14**

Ref #85	**601E11000**	**RIPRAP, TYPE D, (99 SY)**		
	Awd	$260.00	$25,740.00	
Ref #86	**601E11001**	**RIPRAP, TYPE D, AS PER PLAN, (70 SY)**		
	Awd	$240.00	$16,800.00	
Ref #87	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**		
	Awd	$155.00	$1,240.00	
Ref #88	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (45 CY)**		
	Awd	$165.00	$7,425.00	
Ref #89	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (50 CY)**		
	Awd	$270.00	$13,500.00	
Ref #90	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**		
	Awd	$130.00	$260.00	

Ref #91	**659E00300**	**TOPSOIL, (12929 CY)**	
	Awd	$29.00	$374,941.00
Ref #92	**659E10000**	**SEEDING AND MULCHING, (105159 SY)**	
	Awd	$0.75	$78,869.25
Ref #93	**659E14000**	**REPAIR SEEDING AND MULCHING, (5258 SY)**	
	Awd	$0.80	$4,206.40
Ref #94	**659E15000**	**INTER-SEEDING, (5258 SY)**	
	Awd	$0.80	$4,206.40
Ref #95	**659E20000**	**COMMERCIAL FERTILIZER, (23.7 TON)**	
	Awd	$790.00	$18,723.00
Ref #96	**659E31000**	**LIME, (21.7 ACRE)**	
	Awd	$166.00	$3,602.20
Ref #97	**659E35000**	**WATER, (596 MGAL)**	
	Awd	$1.00	$596.00
Ref #98	**659E40000**	**MOWING, (237 MSF)**	
	Awd	$15.00	$3,555.00
Ref #99	**670E00560**	**SLOPE EROSION PROTECTION MAT, TYPE F, (9771 SY)**	
	Awd	$2.30	$22,473.30
Ref #100	**671E15000**	**EROSION CONTROL MAT, TYPE A, (436 SY)**	
	Awd	$1.50	$654.00
Ref #101	**671E15010**	**EROSION CONTROL MAT, TYPE B, (334 SY)**	
	Awd	$1.50	$501.00
Ref #102	**671E15050**	**EROSION CONTROL MAT, TYPE F, (3765 SY)**	
	Awd	$2.75	$10,353.75
Ref #103	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #104	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
Ref #105	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
Ref #106	**832E30000**	**EROSION CONTROL, (458362 EACH)**	
	Awd	$1.00	$458,362.00
Ref #107	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (1588 SY)**	
	Awd	$4.00	$6,352.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,155,360.30**

Ref #108	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
Ref #109	**503E21100**	**UNCLASSIFIED EXCAVATION, (68 CY)**	
	Awd	$50.00	$3,400.00
Ref #110	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4611 LB)**	
	Awd	$1.90	$8,760.90
Ref #111	**510E09950**	**DOWEL HOLES WITH CEMENT GROUT, (34 EACH)**	
	Awd	$29.00	$986.00

Ref #112	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (12 CY)**		
	Awd	$3,200.00	$38,400.00	
Ref #113	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (18 CY)**		
	Awd	$1,360.00	$24,480.00	
Ref #114	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**		
	Awd	$900.00	$900.00	
Ref #115	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (23 SY)**		
	Awd	$70.00	$1,610.00	
Ref #116	**512E33000**	**TYPE 2 WATERPROOFING, (131 SY)**		
	Awd	$30.00	$3,930.00	
Ref #117	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (15 SF)**		
	Awd	$2.40	$36.00	
Ref #118	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (7 CY)**		
	Awd	$228.00	$1,596.00	
Ref #119	**602E20000**	**CONCRETE MASONRY, (105 CY)**		
	Awd	$1,500.00	$157,500.00	
Ref #120	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (3 CY)**		
	Awd	$2,000.00	$6,000.00	
Ref #121	**605E05100**	**4" SHALLOW PIPE UNDERDRAINS (18" DEEP), (8525 FT)**		
	Awd	$19.00	$161,975.00	
Ref #122	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (154 FT)**		
	Awd	$33.00	$5,082.00	
Ref #123	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS (18" DEEP), (41654 FT)**		
	Awd	$10.00	$416,540.00	
Ref #124	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS (30" DEEP), (31901 FT)**		
	Awd	$13.00	$414,713.00	
Ref #125	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (2404 FT)**		
	Awd	$12.00	$28,848.00	
Ref #126	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (83 FT)**		
	Awd	$58.00	$4,814.00	
Ref #127	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (1788 FT)**		
	Awd	$54.00	$96,552.00	
Ref #128	**611E01500**	**6" CONDUIT, TYPE F, (40 FT)**		
	Awd	$24.00	$960.00	
Ref #129	**611E02000**	**8" CONDUIT, TYPE C, 706.02, (34 FT)**		
	Awd	$104.00	$3,536.00	
Ref #130	**611E02000**	**8" CONDUIT, TYPE C, 707.01, (10 FT)**		
	Awd	$150.00	$1,500.00	
Ref #131	**611E02000**	**8" CONDUIT, TYPE C, 707.33, (30 FT)**		
	Awd	$136.00	$4,080.00	
Ref #132	**611E03300**	**10" CONDUIT, TYPE C, 706.02, (15 FT)**		
	Awd	$148.00	$2,220.00	
Ref #133	**611E03300**	**10" CONDUIT, TYPE C, 707.01, (10 FT)**		
	Awd	$130.00	$1,300.00	
Ref #134	**611E03300**	**10" CONDUIT, TYPE C, 707.33, (10 FT)**		
	Awd	$125.00	$1,250.00	

Ref #135	**611E04400**	**12" CONDUIT, TYPE B, (697 FT)**		
	Awd	$140.00	$97,580.00	
Ref #136	**611E04400**	**12" CONDUIT, TYPE B, 706.02, (74 FT)**		
	Awd	$180.00	$13,320.00	
Ref #137	**611E04600**	**12" CONDUIT, TYPE C, (303 FT)**		
	Awd	$96.00	$29,088.00	
Ref #138	**611E04600**	**12" CONDUIT, TYPE C, 706.02, (27 FT)**		
	Awd	$170.00	$4,590.00	
Ref #139	**611E04600**	**12" CONDUIT, TYPE C, 707.01, (11 FT)**		
	Awd	$159.00	$1,749.00	
Ref #140	**611E05200**	**12" CONDUIT, TYPE F, (95 FT)**		
	Awd	$148.00	$14,060.00	
Ref #141	**611E05900**	**15" CONDUIT, TYPE B, (3682 FT)**		
	Awd	$120.00	$441,840.00	
Ref #142	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (284 FT)**		
	Awd	$132.00	$37,488.00	
Ref #143	**611E06100**	**15" CONDUIT, TYPE C, (952 FT)**		
	Awd	$96.00	$91,392.00	
Ref #144	**611E06100**	**15" CONDUIT, TYPE C, 706.02, (332 FT)**		
	Awd	$116.00	$38,512.00	
Ref #145	**611E06100**	**15" CONDUIT, TYPE C, CONCRETE ENCASEMENT, (143 FT)**		
	Awd	$170.00	$24,310.00	
Ref #146	**611E06700**	**15" CONDUIT, TYPE F, (90 FT)**		
	Awd	$139.00	$12,510.00	
Ref #147	**611E07400**	**18" CONDUIT, TYPE B, (1050 FT)**		
	Awd	$147.00	$154,350.00	
Ref #148	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (95 FT)**		
	Awd	$236.00	$22,420.00	
Ref #149	**611E07400**	**18" CONDUIT, TYPE B, CONCRETE ENCASEMENT, (61 FT)**		
	Awd	$170.00	$10,370.00	
Ref #150	**611E07600**	**18" CONDUIT, TYPE C, (533 FT)**		
	Awd	$110.00	$58,630.00	
Ref #151	**611E08900**	**21" CONDUIT, TYPE B, (160 FT)**		
	Awd	$189.00	$30,240.00	
Ref #152	**611E08900**	**21" CONDUIT, TYPE B, 707.33, (10 FT)**		
	Awd	$200.00	$2,000.00	
Ref #153	**611E10400**	**24" CONDUIT, TYPE B, (152 FT)**		
	Awd	$237.00	$36,024.00	
Ref #154	**611E10600**	**24" CONDUIT, TYPE C, (24 FT)**		
	Awd	$150.00	$3,600.00	
Ref #155	**611E10600**	**24" CONDUIT, TYPE C, 706.02, (6 FT)**		
	Awd	$200.00	$1,200.00	
Ref #156	**611E13400**	**30" CONDUIT, TYPE B, (157 FT)**		
	Awd	$310.00	$48,670.00	
Ref #157	**611E13400**	**30" CONDUIT, TYPE B, 706.02, (102 FT)**		
	Awd	$346.00	$35,292.00	

Ref #158	**611E13400**	**30" CONDUIT, TYPE B, 706.02, JOINTS PER 706.11, (108 FT)**		
	Awd	$275.00	$29,700.00	
Ref #159	**611E13600**	**30" CONDUIT, TYPE C, 707.33, (77 FT)**		
	Awd	$200.00	$15,400.00	
Ref #160	**611E16400**	**36" CONDUIT, TYPE B, (320 FT)**		
	Awd	$262.00	$83,840.00	
Ref #161	**611E19400**	**42" CONDUIT, TYPE B, (168 FT)**		
	Awd	$249.00	$41,832.00	
Ref #162	**611E19400**	**42" CONDUIT, TYPE B, 706.02, (80 FT)**		
	Awd	$487.00	$38,960.00	
Ref #163	**611E21100**	**48" CONDUIT, TYPE C, (132 FT)**		
	Awd	$300.00	$39,600.00	
Ref #164	**611E21100**	**48" CONDUIT, TYPE C, 706.02, (10 FT)**		
	Awd	$683.00	$6,830.00	
Ref #165	**611E26200**	**72" CONDUIT, TYPE B, 706.02, (12 FT)**		
	Awd	$1,200.00	$14,400.00	
Ref #166	**611E28000**	**84" CONDUIT, TYPE A, 706.02, (43 FT)**		
	Awd	$1,150.00	$49,450.00	
Ref #167	**611E28200**	**84" CONDUIT, TYPE B, (80 FT)**		
	Awd	$1,380.00	$110,400.00	
Ref #168	**611E28200**	**84" CONDUIT, TYPE B, 706.02, (10 FT)**		
	Awd	$3,900.00	$39,000.00	
Ref #169	**611E94939**	**9' X 5' CONDUIT, TYPE A, 706.05, AS PER PLAN, (38 FT)**		
	Awd	$1,500.00	$57,000.00	
Ref #170	**611E98150**	**CATCH BASIN, NO. 3, AS PER PLAN, (11 EACH)**		
	Awd	$5,400.00	$59,400.00	
Ref #171	**611E98180**	**CATCH BASIN, NO. 3A, (13 EACH)**		
	Awd	$4,500.00	$58,500.00	
Ref #172	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (23 EACH)**		
	Awd	$4,200.00	$96,600.00	
Ref #173	**611E98300**	**CATCH BASIN, NO. 5, (7 EACH)**		
	Awd	$7,200.00	$50,400.00	
Ref #174	**611E98344**	**CATCH BASIN, NO. 5A, (1 EACH)**		
	Awd	$7,600.00	$7,600.00	
Ref #175	**611E98370**	**CATCH BASIN, NO. 6, (8 EACH)**		
	Awd	$5,500.00	$44,000.00	
Ref #176	**611E98410**	**CATCH BASIN, NO. 8, (2 EACH)**		
	Awd	$8,740.00	$17,480.00	
Ref #177	**611E98411**	**CATCH BASIN, NO. 8, AS PER PLAN, (4 EACH)**		
	Awd	$8,780.00	$35,120.00	
Ref #178	**611E98451**	**CATCH BASIN, NO. 2-2A, AS PER PLAN, (3 EACH)**		
	Awd	$4,000.00	$12,000.00	
Ref #179	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**		
	Awd	$1,600.00	$4,800.00	
Ref #180	**611E99110**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, (16 EACH)**		
	Awd	$15,000.00	$240,000.00	

Ref #181	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (14 EACH)**	
	Awd	$12,500.00	$175,000.00
Ref #182	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (1 EACH)**	
	Awd	$16,100.00	$16,100.00
Ref #183	**611E99574**	**MANHOLE, NO. 3, (19 EACH)**	
	Awd	$6,000.00	$114,000.00
Ref #184	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (25 EACH)**	
	Awd	$8,500.00	$212,500.00
Ref #185	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$2,214.00	$6,642.00
Ref #186	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (35 EACH)**	
	Awd	$400.00	$14,000.00
Ref #187	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (132 CY)**	
	Awd	$180.00	$23,760.00

Section 3 - DRAINAGE - Totals

Awd	**$4,369,517.90**

Ref #188	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (124026 SY)**	
	Awd	$7.00	$868,182.00
Ref #189	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (15647 CY)**	
	Awd	$155.00	$2,425,285.00
Ref #190	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (16947 CY)**	
	Awd	$155.00	$2,626,785.00
Ref #191	**304E20000**	**AGGREGATE BASE, (26995 CY)**	
	Awd	$75.00	$2,024,625.00
Ref #192	**407E20000**	**NON-TRACKING TACK COAT, (37896 GAL)**	
	Awd	$3.00	$113,688.00
Ref #193	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (108 CY)**	
	Awd	$260.00	$28,080.00
Ref #194	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (151 CY)**	
	Awd	$208.00	$31,408.00
Ref #195	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (9 CY)**	
	Awd	$650.00	$5,850.00
Ref #196	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (12 CY)**	
	Awd	$500.00	$6,000.00
Ref #197	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (48 CY)**	
	Awd	$350.00	$16,800.00
Ref #198	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (16491 CY)**	
	Awd	$13.00	$214,383.00
Ref #199	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (7016 CY)**	
	Awd	$238.00	$1,669,808.00
Ref #200	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (552 CY)**	
	Awd	$244.00	$134,688.00
Ref #201	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (10997 CY)**	
	Awd	$217.00	$2,386,349.00

Ref #202	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2074 CY)**	
	Awd	$248.00	$514,352.00
Ref #203	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1354 SY)**	
	Awd	$113.00	$153,002.00
Ref #204	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (9974 SY)**	
	Awd	$125.93	$1,256,025.82
Ref #205	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (4.31 MILE)**	
	Awd	$1,700.00	$7,327.00
Ref #206	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (17026 SY)**	
	Awd	$14.00	$238,364.00
Ref #207	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (37000 FT)**	
	Awd	$1.60	$59,200.00

Section 4 - PAVEMENT - Totals

Awd	**$14,780,201.82**

Ref #208	**638E20046**	**SPECIAL - 6" WATER MAIN DIP CLASS 52 PUSH ON JOINT, (566 FT)**	
	Awd	$132.00	$74,712.00
Ref #209	**638E20086**	**SPECIAL - 8" WATER MAIN DIP CLASS 52 PUSH ON JOINT, (99 FT)**	
	Awd	$300.00	$29,700.00
Ref #210	**638E20168**	**SPECIAL - 12" WATER MAIN DIP CLASS 52 MECHANICAL J, (1183 FT)**	
	Awd	$333.00	$393,939.00
Ref #211	**638E20464**	**SPECIAL - 24" STEEL PIPE ENCASEMENT, BORED OR JACK, (384 FT)**	
	Awd	$1,200.00	$460,800.00
Ref #212	**638E20498**	**SPECIAL - VALVE BOX, COC 802, (1 EACH)**	
	Awd	$1,300.00	$1,300.00
Ref #213	**638E20500**	**SPECIAL - VALVE BOX ADJUSTED TO GRADE, COC 807, (8 EACH)**	
	Awd	$750.00	$6,000.00
Ref #214	**638E20538**	**SPECIAL - 6" GATE VALVE WITH VALVE BOX, COC 802, (5 EACH)**	
	Awd	$2,229.00	$11,145.00
Ref #215	**638E20554**	**SPECIAL - 8" GATE VALVE WITH VALVE BOX, COC 802, (1 EACH)**	
	Awd	$2,850.00	$2,850.00
Ref #216	**638E20596**	**SPECIAL - 12" CUTTING IN SLEEVE, COC 801, (3 EACH)**	
	Awd	$584.00	$1,752.00
Ref #217	**638E20706**	**SPECIAL - 12" X 6" TAPPING SLEEVE, VALVE AND VALVE, (7 EACH)**	
	Awd	$11,000.00	$77,000.00
Ref #218	**638E20742**	**SPECIAL - 1" AIR RELEASE VALVE WITH VALVE BOX, COC, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
Ref #219	**638E20750**	**SPECIAL - 6" FIRE HYDRANT, COC 809, (5 EACH)**	
	Awd	$4,880.00	$24,400.00
Ref #220	**638E20754**	**SPECIAL - FIRE HYDRANT REMOVED AND RESET, COC 809, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
Ref #221	**638E20760**	**SPECIAL - FIRE HYDRANT REMOVED AND DISPOSED OF, CO, (5 EACH)**	
	Awd	$1,116.00	$5,580.00
Ref #222	**638E20796**	**SPECIAL - RETAP, RECONNECT AND EXTEND 3/4" COPPER , (23 FT)**	
	Awd	$154.00	$3,542.00

Ref #223	**638E20836**	**SPECIAL - RETAP, RECONNECT AND EXTEND 1 1/2" COPPE, (94 FT)**	
	Awd	$142.00	$13,348.00
Ref #224	**638E20860**	**SPECIAL - LOWER AND EXTEND 2" COPPER WATER SERVICE, (45 FT)**	
	Awd	$135.00	$6,075.00
Ref #225	**638E20866**	**SPECIAL - RETAP, RECONNECT AND EXTEND 2" POLYETHYL, (18 FT)**	
	Awd	$175.00	$3,150.00
Ref #226	**638E20896**	**SPECIAL - 1 1/2" CORPORATION STOP, COC 803, (1 EACH)**	
	Awd	$230.00	$230.00
Ref #227	**638E20902**	**SPECIAL - SERVICE BOX ADJUSTED TO GRADE, COC 807, (1 EACH)**	
	Awd	$665.00	$665.00
Ref #228	**638E98000**	**WATER WORK, MISC.: DRY STAND PIPE, (2 EACH)**	
	Awd	$19,130.00	$38,260.00

Section 5 - WATER WORK - Totals

Awd	**$1,158,698.00**

Ref #229	**611E99654**	**MANHOLE ADJUSTED TO GRADE (SANITARY), (5 EACH)**	
	Awd	$1,575.00	$7,875.00

Section 6 - SANITARY SEWER - Totals

Awd	**$7,875.00**

Ref #230	**625E00450**	**CONNECTION, FUSED PULL APART, (30 EACH)**	
	Awd	$160.00	$4,800.00
Ref #231	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (42 EACH)**	
	Awd	$150.00	$6,300.00
Ref #232	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT20B40, (15 EACH)**	
	Awd	$4,000.00	$60,000.00
Ref #233	**625E13200**	**LIGHT TOWER, BBBB100, (1 EACH)**	
	Awd	$27,000.00	$27,000.00
Ref #234	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (15 EACH)**	
	Awd	$2,000.00	$30,000.00
Ref #235	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.: 42" X 25' DEEP, (14 EACH)**	
	Awd	$22,000.00	$308,000.00
Ref #236	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.: MEDIAN, 42" X 25' D, (3 EACH)**	
	Awd	$27,000.00	$81,000.00
Ref #237	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (7560 FT)**	
	Awd	$3.50	$26,460.00
Ref #238	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1800 FT)**	
	Awd	$1.60	$2,880.00
Ref #239	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (10889 FT)**	
	Awd	$12.00	$130,668.00
Ref #240	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (551 FT)**	
	Awd	$55.00	$30,305.00
Ref #241	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (15 EACH)**	
	Awd	$700.00	$10,500.00

Ref #242	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (52 EACH)**	
	Awd	$1,250.00	$65,000.00
Ref #243	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (24 EACH)**	
	Awd	$1,250.00	$30,000.00
Ref #244	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (22 EACH)**	
	Awd	$2,000.00	$44,000.00
Ref #245	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (24 EACH)**	
	Awd	$550.00	$13,200.00
Ref #246	**625E29000**	**TRENCH, (9642 FT)**	
	Awd	$9.00	$86,778.00
Ref #247	**625E29930**	**MEDIAN JUNCTION BOX, (6 EACH)**	
	Awd	$4,800.00	$28,800.00
Ref #248	**625E30700**	**PULL BOX, 725.08, 18", (16 EACH)**	
	Awd	$1,000.00	$16,000.00
Ref #249	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,350.00	$4,050.00
Ref #250	**625E30707**	**PULL BOX, 725.08, 24", AS PER PLAN, (2 EACH)**	
	Awd	$2,600.00	$5,200.00
Ref #251	**625E31510**	**PULL BOX REMOVED, (9 EACH)**	
	Awd	$330.00	$2,970.00
Ref #252	**625E32000**	**GROUND ROD, (49 EACH)**	
	Awd	$325.00	$15,925.00
Ref #253	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$15,000.00	$30,000.00
Ref #254	**625E34001**	**POWER SERVICE, AS PER PLAN, (3 EACH)**	
	Awd	$16,000.00	$48,000.00
Ref #255	**625E35020**	**RE-ERECT EXISTING LIGHT TOWER, (16 EACH)**	
	Awd	$4,250.00	$68,000.00
Ref #256	**625E37101**	**SERVICE TO UNDERPASS LIGHTING, AS PER PLAN, (2 EACH)**	
	Awd	$110,000.00	$220,000.00
Ref #257	**625E38000**	**HIGH VOLTAGE TEST, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
Ref #258	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
Ref #259	**625E75360**	**LIGHT TOWER REMOVED FOR STORAGE, (16 EACH)**	
	Awd	$2,500.00	$40,000.00
Ref #260	**625E75400**	**LIGHT POLE REMOVED, (17 EACH)**	
	Awd	$300.00	$5,100.00
Ref #261	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (17 EACH)**	
	Awd	$350.00	$5,950.00
Ref #262	**625E75506**	**LUMINAIRE REMOVED, (93 EACH)**	
	Awd	$120.00	$11,160.00
Ref #263	**625E75510**	**POWER SERVICE REMOVED, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
Ref #264	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (16 EACH)**	
	Awd	$725.00	$11,600.00

Ref #265	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (13000 FT)**	
	Awd	$1.00	$13,000.00
Ref #266	**625E75800**	**DISCONNECT CIRCUIT, (1 EACH)**	
	Awd	$375.00	$375.00
Ref #267	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-S11-PR, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
Ref #268	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-S8-PR, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
Ref #269	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-S9-PR, (1 EACH)**	
	Awd	$3,000.00	$3,000.00

Section 7 - LIGHTING (ODOT) - Totals

Awd	**$1,578,021.00**

Ref #270	**625E98000**	**LIGHTING, MISC.: FOUNDATION REMOVAL (MIS-900), (5 EACH)**	
	Awd	$250.00	$1,250.00
Ref #271	**625E98000**	**LIGHTING, MISC.: LUMINAIRE, LED, COBRA HEAD, 118W , (21 EACH)**	
	Awd	$475.00	$9,975.00
Ref #272	**625E98000**	**LIGHTING, MISC.: LUMINAIRE, LED, COBRA HEAD, 190W , (8 EACH)**	
	Awd	$525.00	$4,200.00
Ref #273	**625E98000**	**LIGHTING, MISC.: POLE TO BE WIRED, 3 WIRE (MIS-501, (29 EACH)**	
	Awd	$625.00	$18,125.00
Ref #274	**625E98000**	**LIGHTING, MISC.: POLE, ALUMINUM, 10' BRACKET, T-BA, (27 EACH)**	
	Awd	$3,300.00	$89,100.00
Ref #275	**625E98000**	**LIGHTING, MISC.: POLE, ALUMINUM, 15' BRACKET, T-BA, (2 EACH)**	
	Awd	$3,600.00	$7,200.00
Ref #276	**625E98000**	**LIGHTING, MISC.: PULL BOX, 13"X24" (MIS-54), (16 EACH)**	
	Awd	$1,200.00	$19,200.00
Ref #277	**625E98000**	**LIGHTING, MISC.: PULL BOX, 17"X30" (MIS-54 MOD), (5 EACH)**	
	Awd	$1,400.00	$7,000.00
Ref #278	**625E98000**	**LIGHTING, MISC.: STREET LIGHT FOUNDATION, 8' (MIS-, (29 EACH)**	
	Awd	$2,500.00	$72,500.00
Ref #279	**625E98100**	**LIGHTING, MISC.: 2" CONDUIT, CONCRETE ENCASED (MIS, (4534 FT)**	
	Awd	$42.00	$190,428.00
Ref #280	**625E98100**	**LIGHTING, MISC.: UNDERGROUND CIRCUIT, 3 WIRE (MIS-, (5739 FT)**	
	Awd	$6.00	$34,434.00
Ref #281	**625E98100**	**LIGHTING, MISC.:3" RIGID STEEL WITH 2" CONDUIT INS, (754 FT)**	
	Awd	$72.00	$54,288.00
Ref #282	**625E98200**	**LIGHTING, MISC.: EXISTING UNDERGROUND SYSTEM REMOV, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00

Section 8 - LIGHTING (CITY OF COLUMBUS) - Totals

Awd	**$572,700.00**

Ref #283	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (11 EACH)**	
	Awd	$75.00	$825.00

Ref #284	**621E00100**	**RPM, (1681 EACH)**		
	Awd	$38.50	$64,718.50	
Ref #285	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (851 EACH)**		
	Awd	$6.25	$5,318.75	
Ref #286	**625E32000**	**GROUND ROD, (19 EACH)**		
	Awd	$325.00	$6,175.00	
Ref #287	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (160 EACH)**		
	Awd	$12.50	$2,000.00	
Ref #288	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (88 EACH)**		
	Awd	$12.50	$1,100.00	
Ref #289	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (112 EACH)**		
	Awd	$12.00	$1,344.00	
Ref #290	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (46 EACH)**		
	Awd	$12.00	$552.00	
Ref #291	**626E00118**	**BARRIER REFLECTOR, TYPE 6, BIDIRECTIONAL, (25 EACH)**		
	Awd	$25.00	$625.00	
Ref #292	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1239 FT)**		
	Awd	$14.00	$17,346.00	
Ref #293	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (204 FT)**		
	Awd	$25.00	$5,100.00	
Ref #294	**630E08210**	**GROUND MOUNTED SUPPORT, PIPE, (18.1 FT)**		
	Awd	$50.00	$905.00	
Ref #295	**630E08600**	**SIGN POST REFLECTOR, (37 EACH)**		
	Awd	$45.00	$1,665.00	
Ref #296	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (10 EACH)**		
	Awd	$550.00	$5,500.00	
Ref #297	**630E09050**	**TRIANGULAR SLIP BASE CONNECTION, (1 EACH)**		
	Awd	$100.00	$100.00	
Ref #298	**630E72231**	**OVERHEAD SIGN SUPPORT, TYPE TC-9.31, DESIGN 5, AS , (1 EACH)**		
	Awd	$17,000.00	$17,000.00	
Ref #299	**630E72321**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, AS, (1 EACH)**		
	Awd	$26,000.00	$26,000.00	
Ref #300	**630E72330**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, (1 EACH)**		
	Awd	$21,500.00	$21,500.00	
Ref #301	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (2 EACH)**		
	Awd	$36,500.00	$73,000.00	
Ref #302	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (2 EACH)**		
	Awd	$56,500.00	$113,000.00	
Ref #303	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (2 EACH)**		
	Awd	$88,500.00	$177,000.00	
Ref #304	**630E72431**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 3, A, (1 EACH)**		
	Awd	$175,000.00	$175,000.00	
Ref #305	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (1 EACH)**		
	Awd	$550.00	$550.00	
Ref #306	**630E76561**	**SPAN WIRE SIGN SUPPORT, TYPE TC-17.11, DESIGN 14, , (4 EACH)**		
	Awd	$29,500.00	$118,000.00	

Ref #307	**630E79000**	**SIGN HANGER ASSEMBLY, SPAN WIRE, (19 EACH)**		
	Awd	$625.00	$11,875.00	
Ref #308	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**		
	Awd	$225.00	$450.00	
Ref #309	**630E79501**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS PER PLAN, (17 EACH)**		
	Awd	$250.00	$4,250.00	
Ref #310	**630E80100**	**SIGN, FLAT SHEET, (1048 SF)**		
	Awd	$18.00	$18,864.00	
Ref #311	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (272 SF)**		
	Awd	$22.00	$5,984.00	
Ref #312	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (2160 SF)**		
	Awd	$22.50	$48,600.00	
Ref #313	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (5 EACH)**		
	Awd	$12,500.00	$62,500.00	
Ref #314	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (10 EACH)**		
	Awd	$1,250.00	$12,500.00	
Ref #315	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (9 EACH)**		
	Awd	$9,850.00	$88,650.00	
Ref #316	**630E84511**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, AS PER PLA, (1 EACH)**		
	Awd	$33,500.00	$33,500.00	
Ref #317	**630E84520**	**SPAN WIRE SIGN SUPPORT FOUNDATION, (4 EACH)**		
	Awd	$13,500.00	$54,000.00	
Ref #318	**630E84600**	**GROUND MOUNTED PIPE SUPPORT FOUNDATION, (1 EACH)**		
	Awd	$370.00	$370.00	
Ref #319	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (82 EACH)**		
	Awd	$15.00	$1,230.00	
Ref #320	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**		
	Awd	$130.00	$260.00	
Ref #321	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (5 EACH)**		
	Awd	$150.00	$750.00	
Ref #322	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**		
	Awd	$625.00	$625.00	
Ref #323	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (80 EACH)**		
	Awd	$20.00	$1,600.00	
Ref #324	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (8 EACH)**		
	Awd	$375.00	$3,000.00	
Ref #325	**630E86272**	**REMOVAL OF GROUND MOUNTED PIPE SUPPORT AND DISPOSA, (2 EACH)**		
	Awd	$375.00	$750.00	
Ref #326	**630E86292**	**REMOVAL OF GROUND MOUNTED WOODEN BOX BEAM SUPPORT , (2 EACH)**		
	Awd	$375.00	$750.00	
Ref #327	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (3 EACH)**		
	Awd	$1,250.00	$3,750.00	
Ref #328	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (29 EACH)**		
	Awd	$315.00	$9,135.00	
Ref #329	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (12 EACH)**		
	Awd	$20.00	$240.00	

Ref #330	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (3 EACH)**	
	Awd	$2,000.00	$6,000.00
Ref #331	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (5 EACH)**	
	Awd	$3,500.00	$17,500.00
Ref #332	**644E00100**	**EDGE LINE, 4", (1.54 MILE)**	
	Awd	$4,800.00	$7,392.00
Ref #333	**644E00200**	**LANE LINE, 4", (2.68 MILE)**	
	Awd	$2,490.00	$6,673.20
Ref #334	**644E00300**	**CENTER LINE, (0.17 MILE)**	
	Awd	$10,500.00	$1,785.00
Ref #335	**644E00400**	**CHANNELIZING LINE, 8", (8517 FT)**	
	Awd	$2.20	$18,737.40
Ref #336	**644E00500**	**STOP LINE, (581 FT)**	
	Awd	$9.35	$5,432.35
Ref #337	**644E00620**	**CROSSWALK LINE, 12", (1008 FT)**	
	Awd	$4.80	$4,838.40
Ref #338	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (658 FT)**	
	Awd	$9.80	$6,448.40
Ref #339	**644E00720**	**CHEVRON MARKING, (784 FT)**	
	Awd	$10.00	$7,840.00
Ref #340	**644E01300**	**LANE ARROW, (75 EACH)**	
	Awd	$115.00	$8,625.00
Ref #341	**644E01400**	**WORD ON PAVEMENT, 72", (6 EACH)**	
	Awd	$170.00	$1,020.00
Ref #342	**644E01510**	**DOTTED LINE, 6", (722 FT)**	
	Awd	$3.00	$2,166.00
Ref #343	**644E01514**	**DOTTED LINE, 8", (942 FT)**	
	Awd	$3.00	$2,826.00
Ref #344	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (111 FT)**	
	Awd	$10.00	$1,110.00
Ref #345	**644E50300**	**PAVEMENT MARKING, MISC.: CROSSWALK LINE, 10", (712 FT)**	
	Awd	$4.80	$3,417.60
Ref #346	**646E10000**	**EDGE LINE, 4", (0.17 MILE)**	
	Awd	$26,955.00	$4,582.35
Ref #347	**646E10100**	**LANE LINE, 4", (0.3 MILE)**	
	Awd	$17,550.00	$5,265.00
Ref #348	**646E10300**	**CHANNELIZING LINE, 8", (830 FT)**	
	Awd	$5.00	$4,150.00
Ref #349	**646E10400**	**STOP LINE, (252 FT)**	
	Awd	$14.50	$3,654.00
Ref #350	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (160 FT)**	
	Awd	$14.50	$2,320.00
Ref #351	**646E20300**	**LANE ARROW, (27 EACH)**	
	Awd	$185.00	$4,995.00
Ref #352	**646E20320**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$255.00	$765.00

Ref #353	**646E20506**	**DOTTED LINE, 8", (469 FT)**		
	Awd	$6.00	$2,814.00	
Ref #354	**647E20080**	**CROSSWALK LINE, 24", TYPE B90, (594 FT)**		
	Awd	$19.95	$11,850.30	
Ref #355	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.8 MILE)**		
	Awd	$12,600.00	$10,080.00	
Ref #356	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.21 MILE)**		
	Awd	$8,150.00	$1,711.50	
Ref #357	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (965 FT)**		
	Awd	$3.80	$3,667.00	
Ref #358	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (10.14 MILE)**		
	Awd	$6,690.00	$67,836.60	
Ref #359	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (5.62 MILE)**		
	Awd	$3,915.00	$22,002.30	
Ref #360	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (13844 FT)**		
	Awd	$2.85	$39,455.40	
Ref #361	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (7193 FT)**		
	Awd	$1.30	$9,350.90	
Ref #362	**814E00014**	**STATE ROUTE SHIELD SYMBOL MARKING, TYPE B125, (4 EACH)**		
	Awd	$4,500.00	$18,000.00	
Ref #363	**814E00016**	**CARDINAL DIRECTION (NORTH, SOUTH, WEST & EAST) MAR, (2 EACH)**		
	Awd	$850.00	$1,700.00	
Ref #364	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (15.76 MILE)**		
	Awd	$2,480.00	$39,084.80	
Ref #365	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (7193 FT)**		
	Awd	$1.55	$11,149.15	
Ref #366	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (13844 FT)**		
	Awd	$1.60	$22,150.40	
Ref #367	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1 MILE)**		
	Awd	$4,500.00	$4,500.00	
Ref #368	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (965 FT)**		
	Awd	$2.65	$2,557.25	

Section 9 - TRAFFIC CONTROL - Totals

Awd	**$1,593,409.55**

Ref #369	**625E18511**	**BRACKET ARM, 30', AS PER PLAN, (2 EACH)**		
	Awd	$3,000.00	$6,000.00	
Ref #370	**625E23001**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, AS PER PLAN, (2206 FT)**		
	Awd	$3.50	$7,721.00	
Ref #371	**625E25408**	**CONDUIT, 2", 725.051, (1543 FT)**		
	Awd	$13.00	$20,059.00	
Ref #372	**625E25504**	**CONDUIT, 3", 725.051, (445 FT)**		
	Awd	$16.00	$7,120.00	
Ref #373	**625E25802**	**CONDUIT, CONCRETE ENCASED, 2", (1030 FT)**		
	Awd	$32.00	$32,960.00	

Ref #374	**625E25802**	**CONDUIT, CONCRETE ENCASED, 3", (119 FT)**	
	Awd	$40.00	$4,760.00
Ref #375	**625E25920**	**CONDUIT, MISC.: 2" CONDUIT, FIBERGLASS REINFORCED,, (121 FT)**	
	Awd	$81.75	$9,891.75
Ref #376	**625E25920**	**CONDUIT, MISC.: 3" CONDUIT, FIBERGLASS REINFORCED,, (65 FT)**	
	Awd	$81.50	$5,297.50
Ref #377	**625E29001**	**TRENCH, AS PER PLAN, (2055 FT)**	
	Awd	$27.00	$55,485.00
Ref #378	**625E30710**	**PULL BOX, 725.08, 32", AS PER PLAN, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
Ref #379	**625E30731**	**PULL BOX, 725.08, 48", TYPE 1, AS PER PLAN, (1 EACH)**	
	Awd	$3,700.00	$3,700.00
Ref #380	**625E31600**	**PULL BOX, MISC.: 725.06, (12"X18"), (11 EACH)**	
	Awd	$700.00	$7,700.00
Ref #381	**625E31600**	**PULL BOX, MISC.: 725.08, 27", (10 EACH)**	
	Awd	$2,400.00	$24,000.00
Ref #382	**625E32000**	**GROUND ROD, (56 EACH)**	
	Awd	$275.00	$15,400.00
Ref #383	**630E79000**	**SIGN HANGER ASSEMBLY, SPAN WIRE, (3 EACH)**	
	Awd	$625.00	$1,875.00
Ref #384	**630E79200**	**SIGN ATTACHMENT ASSEMBLY, MAST ARM, (1 EACH)**	
	Awd	$625.00	$625.00
Ref #385	**630E80100**	**SIGN, FLAT SHEET, (33 SF)**	
	Awd	$30.00	$990.00
Ref #386	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (8 EACH)**	
	Awd	$750.00	$6,000.00
Ref #387	**630E97700**	**SIGNING, MISC.: TRAFFIC SIGNAL SIGNS, (5 EACH)**	
	Awd	$3,000.00	$15,000.00
Ref #388	**632E03201**	**VEHICULAR SIGNAL HEAD, OPTICALLY PROGRAMMED, 3-SEC, (5 EACH)**	
	Awd	$5,000.00	$25,000.00
Ref #389	**632E05007**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (49 EACH)**	
	Awd	$1,050.00	$51,450.00
Ref #390	**632E05087**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (11 EACH)**	
	Awd	$1,800.00	$19,800.00
Ref #391	**632E20730**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, (22 EACH)**	
	Awd	$725.00	$15,950.00
Ref #392	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (65 EACH)**	
	Awd	$40.00	$2,600.00
Ref #393	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (22 EACH)**	
	Awd	$30.00	$660.00
Ref #394	**632E26000**	**PEDESTRIAN PUSHBUTTON, (6 EACH)**	
	Awd	$325.00	$1,950.00
Ref #395	**632E29901**	**MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER WITH ACCES, (723 FT)**	
	Awd	$16.00	$11,568.00
Ref #396	**632E30400**	**MESSENGER WIRE, 7 STRAND, 1/2" DIAMETER WITH ACCES, (2543 FT)**	
	Awd	$23.00	$58,489.00

Ref #397	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (2543 FT)**	
	Awd	$24.00	$61,032.00
Ref #398	**632E40400**	**SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG, (90 FT)**	
	Awd	$3.00	$270.00
Ref #399	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (6427 FT)**	
	Awd	$3.30	$21,209.10
Ref #400	**632E40900**	**SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG, (4552 FT)**	
	Awd	$4.00	$18,208.00
Ref #401	**632E41000**	**SIGNAL CABLE, 10 CONDUCTOR, NO. 14 AWG, (269 FT)**	
	Awd	$5.25	$1,412.25
Ref #402	**632E64000**	**STRAIN POLE FOUNDATION, (13 EACH)**	
	Awd	$11,000.00	$143,000.00
Ref #403	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$7,200.00	$7,200.00
Ref #404	**632E64020**	**PEDESTAL FOUNDATION, (20 EACH)**	
	Awd	$1,250.00	$25,000.00
Ref #405	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (3099 FT)**	
	Awd	$2.10	$6,507.90
Ref #406	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (130 FT)**	
	Awd	$5.00	$650.00
Ref #407	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (171 FT)**	
	Awd	$5.50	$940.50
Ref #408	**632E69200**	**POWER CABLE, 2 CONDUCTOR, NO. 4 AWG, (30 FT)**	
	Awd	$6.50	$195.00
Ref #409	**632E69300**	**POWER CABLE, 3 CONDUCTOR, NO. 4 AWG, (193 FT)**	
	Awd	$7.00	$1,351.00
Ref #410	**632E69350**	**POWER CABLE, MISC.: 3 CONDUCTOR, NO. 1 AWG, (981 FT)**	
	Awd	$11.25	$11,036.25
Ref #411	**632E69950**	**SERVICE CABLE, MISC.: 3 CONDUCTOR, NO. 1 AWG, (142 FT)**	
	Awd	$11.50	$1,633.00
Ref #412	**632E70001**	**POWER SERVICE, AS PER PLAN, (5 EACH)**	
	Awd	$1,200.00	$6,000.00
Ref #413	**632E80700**	**SIGNAL SUPPORT, MISC.:COC SIGNAL SUPPORT, TYPE 412, (1 EACH)**	
	Awd	$21,000.00	$21,000.00
Ref #414	**632E83600**	**STRAIN POLE, MISC.: COC COMBINATION STRAIN POLE, T, (1 EACH)**	
	Awd	$13,000.00	$13,000.00
Ref #415	**632E83600**	**STRAIN POLE, MISC.: COC COMBINATION STRAIN POLE, T, (1 EACH)**	
	Awd	$21,000.00	$21,000.00
Ref #416	**632E83600**	**STRAIN POLE, MISC.: COC STRAIN POLE, TYPE 4170, DE, (1 EACH)**	
	Awd	$13,000.00	$13,000.00
Ref #417	**632E83600**	**STRAIN POLE, MISC.: COC STRAIN POLE, TYPE 4170, DE, (1 EACH)**	
	Awd	$13,000.00	$13,000.00
Ref #418	**632E83600**	**STRAIN POLE, MISC.: COC STRAIN POLE, TYPE 4170, DE, (1 EACH)**	
	Awd	$12,000.00	$12,000.00
Ref #419	**632E83600**	**STRAIN POLE, MISC.: COC STRAIN POLE, TYPE 4170, DE, (11 EACH)**	
	Awd	$21,000.00	$231,000.00

Ref #420	**632E83600**	**STRAIN POLE, MISC.: COC STRAIN POLE, TYPE 4170, DE, (4 EACH)**		
	Awd	$23,000.00	$92,000.00	
Ref #421	**632E90010**	**PEDESTAL, MISC.: PEDESTRIAN PEDESTAL, 10.7', TRANS, (15 EACH)**		
	Awd	$1,800.00	$27,000.00	
Ref #422	**632E90010**	**PEDESTAL, MISC.: PEDESTRIAN PEDESTAL, 21', TRANSFO, (4 EACH)**		
	Awd	$2,300.00	$9,200.00	
Ref #423	**632E90010**	**PEDESTAL, MISC.:PEDESTRIAN PEDESTAL, 12.7', TRANSF, (1 EACH)**		
	Awd	$1,900.00	$1,900.00	
Ref #424	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (5 EACH)**		
	Awd	$10,000.00	$50,000.00	
Ref #425	**632E90400**	**SIGNALIZATION, MISC.: APS PUSHBUTTON STATION, (6 EACH)**		
	Awd	$1,100.00	$6,600.00	
Ref #426	**632E90400**	**SIGNALIZATION, MISC.: CONDUIT RISER, 2" DIAMETER, , (4 EACH)**		
	Awd	$900.00	$3,600.00	
Ref #427	**632E90400**	**SIGNALIZATION, MISC.: CONDUIT RISER, 2", 725.04, M, (1 EACH)**		
	Awd	$800.00	$800.00	
Ref #428	**632E90400**	**SIGNALIZATION, MISC.: COVERING OF PEDESTRIAN PUSHB, (12 EACH)**		
	Awd	$35.00	$420.00	
Ref #429	**632E90400**	**SIGNALIZATION, MISC.: FOUNDATION PRE-EXCAVATION, (3 EACH)**		
	Awd	$3,000.00	$9,000.00	
Ref #430	**632E90400**	**SIGNALIZATION, MISC.: POWER METER CABINET (TYPE I , (5 EACH)**		
	Awd	$5,300.00	$26,500.00	
Ref #431	**632E90400**	**SIGNALIZATION, MISC.: STRAIN POLE ANCHOR BOLTS, (4 EACH)**		
	Awd	$6,000.00	$24,000.00	
Ref #432	**632E90400**	**SIGNALIZATION, MISC.: STRAIN POLE FOUNDATION, 20' , (1 EACH)**		
	Awd	$14,000.00	$14,000.00	
Ref #433	**632E90400**	**SIGNALIZATION, MISC.: STRAIN POLE FOUNDATION, 24' , (2 EACH)**		
	Awd	$17,000.00	$34,000.00	
Ref #434	**632E90400**	**SIGNALIZATION, MISC.:STOP LINE RADAR DETECTION SYS, (5 EACH)**		
	Awd	$40,000.00	$200,000.00	
Ref #435	**633E67100**	**CABINET FOUNDATION, (5 EACH)**		
	Awd	$4,000.00	$20,000.00	
Ref #436	**633E67200**	**CONTROLLER WORK PAD, (5 EACH)**		
	Awd	$2,800.00	$14,000.00	
Ref #437	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (3 EACH)**		
	Awd	$7,000.00	$21,000.00	
Ref #438	**633E99000**	**CONTROLLER ITEM, MISC.: CONTROLLER UNIT TS2/A2, W/, (2 EACH)**		
	Awd	$24,000.00	$48,000.00	
Ref #439	**633E99000**	**CONTROLLER ITEM, MISC.: CONTROLLER UNIT TS2/A2, W/, (3 EACH)**		
	Awd	$25,000.00	$75,000.00	
Ref #440	**633E99000**	**CONTROLLER ITEM, MISC.: FIBER OPTIC ETHERNET TRANS, (11 EACH)**		
	Awd	$1,700.00	$18,700.00	
Ref #441	**633E99000**	**CONTROLLER ITEM, MISC.: LAYER 2 ETHERNET SWITCH, (5 EACH)**		
	Awd	$3,500.00	$17,500.00	
Ref #442	**804E15010**	**FIBER OPTIC CABLE, 24 FIBER, (1884 FT)**		
	Awd	$5.50	$10,362.00	

Ref #443	**804E34022**	**FIBER TERMINATION PANEL, 24 FIBER, (6 EACH)**		
	Awd	$2,350.00	$14,100.00	

Section 10 - TRAFFIC SIGNALS - Totals

Awd **$1,790,578.25**

Ref #444	**625E25408**	**CONDUIT, 2", 725.051, (36 FT)**		
	Awd	$14.00	$504.00	
Ref #445	**625E25802**	**CONDUIT, CONCRETE ENCASED, 2", (1047 FT)**		
	Awd	$32.00	$33,504.00	
Ref #446	**625E25802**	**CONDUIT, CONCRETE ENCASED, 4", (966 FT)**		
	Awd	$42.00	$40,572.00	
Ref #447	**625E25900**	**CONDUIT, JACKED OR DRILLED, 1 1/2", (90 FT)**		
	Awd	$50.00	$4,500.00	
Ref #448	**625E25900**	**CONDUIT, JACKED OR DRILLED, 2", (295 FT)**		
	Awd	$50.00	$14,750.00	
Ref #449	**625E25920**	**CONDUIT, MISC.: 3", 725.052, EPEC-80-HDPE, BORED U, (199 FT)**		
	Awd	$55.00	$10,945.00	
Ref #450	**625E25920**	**CONDUIT, MISC.: 4", 725.052, EPEC-80-HDPE, JACKED , (5680 FT)**		
	Awd	$45.00	$255,600.00	
Ref #451	**625E29001**	**TRENCH, AS PER PLAN, (1757 FT)**		
	Awd	$15.00	$26,355.00	
Ref #452	**625E30700**	**PULL BOX, 725.08, 18", (11 EACH)**		
	Awd	$1,000.00	$11,000.00	
Ref #453	**625E30710**	**PULL BOX, 725.08, 32", (11 EACH)**		
	Awd	$4,100.00	$45,100.00	
Ref #454	**625E30730**	**PULL BOX, 725.08, 48", TYPE 1, (5 EACH)**		
	Awd	$5,300.00	$26,500.00	
Ref #455	**625E30732**	**PULL BOX, 725.08, 48", TYPE 2, (2 EACH)**		
	Awd	$5,200.00	$10,400.00	
Ref #456	**625E31511**	**PULL BOX REMOVED, AS PER PLAN, (38 EACH)**		
	Awd	$2,250.00	$85,500.00	
Ref #457	**625E32000**	**GROUND ROD, (34 EACH)**		
	Awd	$325.00	$11,050.00	
Ref #458	**625E98000**	**LIGHTING, MISC.: STEP-DOWN TRANSFORMER AND SUPPORT, (1 EACH)**		
	Awd	$15,000.00	$15,000.00	
Ref #459	**630E70021**	**OVERHEAD SIGN SUPPORT, DMS TRUSS, 115', AS PER PLA, (1 EACH)**		
	Awd	$100,000.00	$100,000.00	
Ref #460	**630E70051**	**CATWALK, DMS TRUSS, AS PER PLAN, (1 EACH)**		
	Awd	$40,500.00	$40,500.00	
Ref #461	**630E70080**	**OVERHEAD SIGN SUPPORT FOUNDATION, DMS TRUSS, (2 EACH)**		
	Awd	$30,000.00	$60,000.00	
Ref #462	**630E89812**	**REMOVAL OF WOOD POLE AND DISPOSAL, (6 EACH)**		
	Awd	$1,200.00	$7,200.00	
Ref #463	**632E29901**	**MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER WITH ACCES, (386 FT)**		
	Awd	$13.00	$5,018.00	

Ref #464	**632E62810**	**INTERCONNECT CABLE, MISC.: CAT 5E CABLE, OUTDOOR R, (124 FT)**	
	Awd	$21.00	$2,604.00
Ref #465	**632E62810**	**INTERCONNECT CABLE, MISC.: POWER CABLES REMOVED, (320 FT)**	
	Awd	$2.00	$640.00
Ref #466	**632E62820**	**INTERCONNECT, MISC.: CABLE STORAGE RACKS, (2 EACH)**	
	Awd	$800.00	$1,600.00
Ref #467	**632E62820**	**INTERCONNECT, MISC.: SPLICE ENCLOSURE REMOVED, (3 EACH)**	
	Awd	$1,250.00	$3,750.00
Ref #468	**632E69100**	**POWER CABLE, 1 CONDUCTOR, NO. 4 AWG, (5725 FT)**	
	Awd	$3.75	$21,468.75
Ref #469	**632E69300**	**POWER CABLE, 3 CONDUCTOR, NO. 4 AWG, (998 FT)**	
	Awd	$7.00	$6,986.00
Ref #470	**632E69350**	**POWER CABLE, MISC.:REUSE OF POWER CABLES, (212 FT)**	
	Awd	$5.50	$1,166.00
Ref #471	**632E69900**	**SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG, (37 FT)**	
	Awd	$7.50	$277.50
Ref #472	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
Ref #473	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
Ref #474	**632E83600**	**STRAIN POLE, MISC.: STRAIN POLE REMOVED, (2 EACH)**	
	Awd	$1,900.00	$3,800.00
Ref #475	**632E89300**	**WOOD POLE, (4 EACH)**	
	Awd	$1,700.00	$6,800.00
Ref #476	**632E89400**	**DOWN GUY, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
Ref #477	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEMREMOVA, (1 EACH)**	
	Awd	$8,562.70	$8,562.70
Ref #478	**632E90400**	**SIGNALIZATION, MISC.: CONDUIT RISER, 2", 725.04, M, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
Ref #479	**632E90500**	**SIGNALIZATION, MISC.: DELASHING AND RELASHING OF C, (386 FT)**	
	Awd	$15.00	$5,790.00
Ref #480	**632E90500**	**SIGNALIZATION, MISC.: REMOVE EXISTING ITS CONDUIT, (1033 FT)**	
	Awd	$12.25	$12,654.25
Ref #481	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
Ref #482	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
Ref #483	**633E99000**	**CONTROLLER ITEM, MISC.:FIBER OPTIC ETHERNET TRANSC, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
Ref #484	**633E99000**	**CONTROLLER ITEM, MISC.:LAYER 2 ETHERNET SWITCH, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
Ref #485	**804E15010**	**FIBER OPTIC CABLE, 24 FIBER, (158 FT)**	
	Awd	$15.00	$2,370.00
Ref #486	**804E15030**	**FIBER OPTIC CABLE, 72 FIBER, (2955 FT)**	
	Awd	$5.00	$14,775.00

Ref #487	**804E15040**	**FIBER OPTIC CABLE, 144 FIBER, (3093 FT)**	
	Awd	$6.75	$20,877.75
Ref #488	**804E15050**	**FIBER OPTIC CABLE, 288 FIBER, (3328 FT)**	
	Awd	$11.25	$37,440.00
Ref #489	**804E34023**	**FIBER TERMINATION PANEL, 24 FIBER, AS PER PLAN, (1 EACH)**	
	Awd	$2,350.00	$2,350.00
Ref #490	**804E35001**	**FUSION SPLICE, AS PER PLAN, (1428 EACH)**	
	Awd	$37.00	$52,836.00
Ref #491	**804E37001**	**SPLICE ENCLOSURE, AS PER PLAN, (4 EACH)**	
	Awd	$3,600.00	$14,400.00
Ref #492	**804E98200**	**FIBER OPTIC CABLE, MISC.: FIBER OPTIC CABLE RELOCA, (LUMP SUM)**	
	Awd	$46,000.00	$46,000.00
Ref #493	**804E98200**	**FIBER OPTIC CABLE, MISC.: REMOVAL OF FIBER OPTIC C, (LUMP SUM)**	
	Awd	$68,000.00	$68,000.00
Ref #494	**809E24000**	**CONDUIT, MULTICELL, JACKED OR DRILLED, 4" HDPE, (2434 FT)**	
	Awd	$55.00	$133,870.00
Ref #495	**809E24500**	**CONDUIT, 4", MULTICELL, HDPE WITH 4 - 1? INNERDUCT, (533 FT)**	
	Awd	$30.00	$15,990.00
Ref #496	**809E60040**	**CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW FIXED WITH , (1 EACH)**	
	Awd	$9,000.00	$9,000.00
Ref #497	**809E61002**	**CCTV CONCRETE POLE, 70 FEET, (1 EACH)**	
	Awd	$69,000.00	$69,000.00
Ref #498	**809E61090**	**CCTV LOWERING UNIT, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
Ref #499	**809E65000**	**ITS CABINET - GROUND MOUNTED, (1 EACH)**	
	Awd	$14,000.00	$14,000.00
Ref #500	**809E65990**	**ITS DEVICE, MISC.: CCTV CAMERA REMOVED AND RELOCAT, (1 EACH)**	
	Awd	$12,000.00	$12,000.00
Ref #501	**809E65990**	**ITS DEVICE, MISC.: DYNAMIC MESSAGE SIGN (DDMS) REM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #502	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF DMS TRUSS AND FOUNDA, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
Ref #503	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
Ref #504	**809E70050**	**AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00

Section 11 - TRAFFIC SIGNALS (ITS) - Totals

Awd	**$1,584,055.95**

Ref #505	**606E10210**	**SPECIAL - NOISE BARRIER (REFLECTIVE), (75867 SF)**	
	Awd	$40.00	$3,034,680.00
Ref #506	**606E10810**	**SPECIAL - NOISE BARRIER (REFLECTIVE), WITHOUT DRIL, (2 EACH)**	
	Awd	$10,703.38	$21,406.76

Section 12 - NOISE BARRIERS - Totals

Awd		**$3,056,086.76**

Ref #507	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (213 CY)**		
	Awd	$88.00	$18,744.00	
Ref #508	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (3 CY)**		
	Awd	$450.00	$1,350.00	
Ref #509	**602E20000**	**CONCRETE MASONRY, (1.4 CY)**		
	Awd	$3,300.00	$4,620.00	
Ref #510	**606E15050**	**GUARDRAIL, TYPE MGS, (1346 FT)**		
	Awd	$20.50	$27,593.00	
Ref #511	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**		
	Awd	$2,500.00	$2,500.00	
Ref #512	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**		
	Awd	$1,200.00	$3,600.00	
Ref #513	**611E04400**	**12" CONDUIT, TYPE B, (46 FT)**		
	Awd	$113.00	$5,198.00	
Ref #514	**611E05900**	**15" CONDUIT, TYPE B, (224 FT)**		
	Awd	$97.00	$21,728.00	
Ref #515	**611E07400**	**18" CONDUIT, TYPE B, (122 FT)**		
	Awd	$180.00	$21,960.00	
Ref #516	**611E98450**	**CATCH BASIN, NO. 2-2A, (2 EACH)**		
	Awd	$3,650.00	$7,300.00	
Ref #517	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2000 HOUR)**		
	Awd	$104.00	$208,000.00	
Ref #518	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (6 EACH)**		
	Awd	$125,000.00	$750,000.00	
Ref #519	**614E11630**	**INCREASED BARRIER DELINEATION, (46466 FT)**		
	Awd	$0.56	$26,020.96	
Ref #520	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (46 EACH)**		
	Awd	$2,100.00	$96,600.00	
Ref #521	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**		
	Awd	$64,000.00	$64,000.00	
Ref #522	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (42 EACH)**		
	Awd	$875.00	$36,750.00	
Ref #523	**614E12500**	**REPLACEMENT SIGN, (50 EACH)**		
	Awd	$555.00	$27,750.00	
Ref #524	**614E12600**	**REPLACEMENT DRUM, (300 EACH)**		
	Awd	$70.00	$21,000.00	
Ref #525	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (2116 EACH)**		
	Awd	$8.00	$16,928.00	
Ref #526	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (1057 EACH)**		
	Awd	$6.00	$6,342.00	
Ref #527	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (1064 EACH)**		
	Awd	$14.00	$14,896.00	

Ref #528	**614E13350**	**OBJECT MARKER, ONE WAY, (3915 EACH)**	
	Awd	$13.00	$50,895.00
Ref #529	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (224 SNMT)**	
	Awd	$1,000.00	$224,000.00
Ref #530	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (15.47 MILE)**	
	Awd	$1,200.00	$18,564.00
Ref #531	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, WHITE, (16.63 MILE)**	
	Awd	$2,900.00	$48,227.00
Ref #532	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, YELLO, (16.33 MILE)**	
	Awd	$2,920.00	$47,683.60
Ref #533	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (41474 FT)**	
	Awd	$1.50	$62,211.00
Ref #534	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (10903 FT)**	
	Awd	$0.70	$7,632.10
Ref #535	**614E27070**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 740.06, TY, (364 FT)**	
	Awd	$13.10	$4,768.40
Ref #536	**614E31200**	**WORK ZONE WORD ON PAVEMENT, 72", CLASS I, 642 PAIN, (4 EACH)**	
	Awd	$155.00	$620.00
Ref #537	**614E31650**	**WORK ZONE WORD ON PAVEMENT, 96", CLASS I, 642 PAIN, (8 EACH)**	
	Awd	$160.00	$1,280.00
Ref #538	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:CENTER LINE, CLA, (2.89 MILE)**	
	Awd	$3,065.00	$8,857.85
Ref #539	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:EDGE LINE, CLASS, (4 MILE)**	
	Awd	$1,760.00	$7,040.00
Ref #540	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:EDGE LINE, CLASS, (1.47 MILE)**	
	Awd	$1,760.00	$2,587.20
Ref #541	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:LANE LINE, CLASS, (3.64 MILE)**	
	Awd	$785.00	$2,857.40
Ref #542	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:CHANNELIZING LIN, (21813 FT)**	
	Awd	$1.00	$21,813.00
Ref #543	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:DOTTED LINE, CLA, (3380 FT)**	
	Awd	$0.50	$1,690.00
Ref #544	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:DOTTED LINE, CLA, (422 FT)**	
	Awd	$0.50	$211.00
Ref #545	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:WORK ZONE STOP L, (1103 FT)**	
	Awd	$3.80	$4,191.40
Ref #546	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.:ARROW, CLASS I, , (163 EACH)**	
	Awd	$155.00	$25,265.00
Ref #547	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.:LANE REDUCTION A, (3 EACH)**	
	Awd	$155.00	$465.00
Ref #548	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.:ROUTE SHIELD SYM, (8 EACH)**	
	Awd	$3,785.00	$30,280.00
Ref #549	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$450,000.00	$450,000.00
Ref #550	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (1359 SY)**	
	Awd	$28.00	$38,052.00

Ref #551	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (11829 SY)**	
	Awd	$60.00	$709,740.00
Ref #552	**616E10000**	**WATER, (737 MGAL)**	
	Awd	$150.00	$110,550.00
Ref #553	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (13127 FT)**	
	Awd	$4.20	$55,133.40
Ref #554	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (1510 FT)**	
	Awd	$30.00	$45,300.00
Ref #555	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
Ref #556	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (51076 FT)**	
	Awd	$11.00	$561,836.00
Ref #557	**622E41110**	**PORTABLE BARRIER, ANCHORED, (491 FT)**	
	Awd	$44.00	$21,604.00
Ref #558	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (120 SNMT)**	
	Awd	$800.00	$96,000.00
Ref #559	**829E00100**	**WORK ZONE EGRESS WARNING SYSTEM, (12 SNMT)**	
	Awd	$3,120.00	$37,440.00
Ref #900	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (2.98 MILE)**	
	Awd	$585.00	$1,743.30
Ref #901	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (5.83 MILE)**	
	Awd	$655.00	$3,818.65
Ref #902	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.17 MILE)**	
	Awd	$1,755.00	$298.35
Ref #903	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (1.71 MILE)**	
	Awd	$1,000.00	$1,710.00
Ref #904	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (10.94 MILE)**	
	Awd	$1,280.00	$14,003.20
Ref #905	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (9347 FT)**	
	Awd	$0.60	$5,608.20
Ref #906	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (14809 FT)**	
	Awd	$0.80	$11,847.20
Ref #907	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (7915 FT)**	
	Awd	$0.45	$3,561.75
Ref #908	**614E24614**	**WORK ZONE DOTTED LINE, CLASS III, 8", 642 PAINT, (1411 FT)**	
	Awd	$0.50	$705.50

Section 13 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$4,127,470.46**

Ref #560	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
Ref #561	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
Ref #562	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (35682 LB)**	
	Awd	$1.80	$64,227.60

Ref #563	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4223 FT)**	
	Awd	$2.75	$11,613.25
Ref #564	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (28 CY)**	
	Awd	$1,600.00	$44,800.00
Ref #565	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (64 CY)**	
	Awd	$2,000.00	$128,000.00
Ref #566	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (137 CY)**	
	Awd	$550.00	$75,350.00
Ref #567	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB AND BARRIER, (60 CY)**	
	Awd	$950.00	$57,000.00
Ref #568	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (312 SY)**	
	Awd	$26.00	$8,112.00
Ref #569	**512E33000**	**TYPE 2 WATERPROOFING, (15 SY)**	
	Awd	$35.00	$525.00
Ref #570	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (40 SF)**	
	Awd	$6.00	$240.00
Ref #571	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (67 CY)**	
	Awd	$135.00	$9,045.00
Ref #572	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (185 FT)**	
	Awd	$4.00	$740.00

Section 14 - RETAINING WALLS (CIP WALL 5A) - Totals

Awd	**$454,652.85**

Ref #573	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (1315 CY)**	
	Awd	$70.00	$92,050.00
Ref #574	**203E98500**	**ROADWAY, MISC.: EMBANKMENT, AS PER PLAN, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
Ref #575	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #576	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
Ref #577	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (96454 LB)**	
	Awd	$1.90	$183,262.60
Ref #578	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (14683 FT)**	
	Awd	$2.00	$29,366.00
Ref #579	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB AND BARRIER, (613 CY)**	
	Awd	$700.00	$429,100.00
Ref #580	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (2968 SY)**	
	Awd	$25.00	$74,200.00
Ref #581	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (207 SF)**	
	Awd	$2.00	$414.00
Ref #582	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (106 SF)**	
	Awd	$7.00	$742.00
Ref #583	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (2075 SF)**	
	Awd	$8.00	$16,600.00

Ref #584	**601E21000**	**CONCRETE SLOPE PROTECTION, (61 SY)**	
	Awd	$190.00	$11,590.00
Ref #585	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (22485 SF)**	
	Awd	$41.00	$921,885.00
Ref #586	**840E21000**	**WALL EXCAVATION, (6351 CY)**	
	Awd	$32.00	$203,232.00
Ref #587	**840E22000**	**FOUNDATION PREPARATION, (2704 SY)**	
	Awd	$25.00	$67,600.00
Ref #588	**840E23000**	**SELECT GRANULAR BACKFILL, (14385 CY)**	
	Awd	$98.00	$1,409,730.00
Ref #589	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (2395 FT)**	
	Awd	$4.00	$9,580.00
Ref #590	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (25 FT)**	
	Awd	$24.00	$600.00
Ref #591	**840E26000**	**CONCRETE COPING, (1213 FT)**	
	Awd	$180.00	$218,340.00
Ref #592	**840E27000**	**ON-SITE ASSISTANCE, (3 DAY)**	
	Awd	$600.00	$1,800.00
Ref #593	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
Ref #594	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00

Section 15 - RETAINING WALLS (MSE WALL 5B) - Totals

Awd	**$4,155,091.60**

Ref #595	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
Ref #596	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
Ref #597	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (8111 LB)**	
	Awd	$2.00	$16,222.00
Ref #598	**511E46011**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (105 CY)**	
	Awd	$2,200.00	$231,000.00
Ref #599	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (209 SY)**	
	Awd	$25.00	$5,225.00
Ref #600	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (39 SF)**	
	Awd	$8.00	$312.00
Ref #601	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (255 SY)**	
	Awd	$50.00	$12,750.00
Ref #602	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (20 CY)**	
	Awd	$220.00	$4,400.00
Ref #603	**518E42400**	**6" PERFORATED PIPE, INCLUDING SPECIALS, CORRUGATED, (245 FT)**	
	Awd	$12.00	$2,940.00
Ref #604	**520E10000**	**PNEUMATICALLY PLACED CONCRETE SHOTCRETE, (2696 SF)**	
	Awd	$50.00	$134,800.00

Ref #605	**530E13000**	**SPECIAL - FORM LINER, (2696 SF)**	
	Awd	$20.00	$53,920.00
Ref #606	**530E51100**	**SPECIAL - RETAINING WALL, SOIL NAIL, (156 EACH)**	
	Awd	$1,900.00	$296,400.00
Ref #607	**530E51110**	**SPECIAL - RETAINING WALL, SOIL NAIL VERIFICATION T, (4 EACH)**	
	Awd	$6,200.00	$24,800.00
Ref #608	**530E51120**	**SPECIAL - RETAINING WALL, SOIL NAIL PROOF TEST, (9 EACH)**	
	Awd	$230.00	$2,070.00
Ref #609	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (18 CY)**	
	Awd	$145.00	$2,610.00
Ref #610	**601E21000**	**CONCRETE SLOPE PROTECTION, (34 SY)**	
	Awd	$290.00	$9,860.00
Ref #611	**601E37500**	**PAVED GUTTER, TYPE 1-2, (161 FT)**	
	Awd	$83.00	$13,363.00

Section 16 - RETAINING WALLS (SOIL NAIL WALL 1) - Totals

Awd	**$843,172.00**

Ref #612	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
Ref #613	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
Ref #614	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (12982 LB)**	
	Awd	$2.00	$25,964.00
Ref #615	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (53 CY)**	
	Awd	$2,200.00	$116,600.00
Ref #616	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (87 CY)**	
	Awd	$625.00	$54,375.00
Ref #617	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (112 SY)**	
	Awd	$29.00	$3,248.00
Ref #618	**512E33000**	**TYPE 2 WATERPROOFING, (21 SY)**	
	Awd	$37.00	$777.00
Ref #619	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (34 SF)**	
	Awd	$3.00	$102.00
Ref #620	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (89 CY)**	
	Awd	$180.00	$16,020.00
Ref #621	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (135 FT)**	
	Awd	$3.00	$405.00

Section 17 - RETAINING WALLS (CIP WALL 2A) - Totals

Awd	**$377,491.00**

Ref #622	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
Ref #623	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00

Ref #624	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (53672 LB)**	
	Awd	$2.00	$107,344.00
Ref #625	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (2967 FT)**	
	Awd	$3.00	$8,901.00
Ref #626	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (31 CY)**	
	Awd	$1,700.00	$52,700.00
Ref #627	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (146 CY)**	
	Awd	$1,600.00	$233,600.00
Ref #628	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (175 CY)**	
	Awd	$550.00	$96,250.00
Ref #629	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (343 SY)**	
	Awd	$25.00	$8,575.00
Ref #630	**512E33000**	**TYPE 2 WATERPROOFING, (41 SY)**	
	Awd	$35.00	$1,435.00
Ref #631	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (76 SF)**	
	Awd	$3.00	$228.00
Ref #632	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (178 CY)**	
	Awd	$125.00	$22,250.00
Ref #633	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (200 FT)**	
	Awd	$3.00	$600.00
Ref #634	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (5 FT)**	
	Awd	$3.00	$15.00

Section 18 - RETAINING WALLS (CIP WALL 2B) - Totals

Awd	**$615,898.00**

Ref #635	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (540 CY)**	
	Awd	$75.00	$40,500.00
Ref #636	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
Ref #637	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
Ref #638	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (407 SY)**	
	Awd	$26.00	$10,582.00
Ref #639	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (206 SF)**	
	Awd	$3.00	$618.00
Ref #640	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (24 SF)**	
	Awd	$8.00	$192.00
Ref #641	**601E21000**	**CONCRETE SLOPE PROTECTION, (46 SY)**	
	Awd	$245.00	$11,270.00
Ref #642	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (4901 SF)**	
	Awd	$42.00	$205,842.00
Ref #643	**840E21000**	**WALL EXCAVATION, (7889 CY)**	
	Awd	$30.00	$236,670.00
Ref #644	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (683 SY)**	
	Awd	$130.00	$88,790.00

Ref #645	**840E23000**	**SELECT GRANULAR BACKFILL, (3826 CY)**	
	Awd	$98.00	$374,948.00
Ref #646	**840E23050**	**NATURAL SOIL, (25 CY)**	
	Awd	$24.00	$600.00
Ref #647	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (595 FT)**	
	Awd	$4.00	$2,380.00
Ref #648	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (210 FT)**	
	Awd	$24.00	$5,040.00
Ref #649	**840E26000**	**CONCRETE COPING, (277 FT)**	
	Awd	$225.00	$62,325.00
Ref #650	**840E27000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$600.00	$1,200.00
Ref #651	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00

Section 19 - RETAINING WALLS (MSE WALL 3) - Totals

Awd	**$1,855,957.00**

Ref #652	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (49 CY)**	
	Awd	$150.00	$7,350.00
Ref #653	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
Ref #654	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
Ref #655	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (33570 LB)**	
	Awd	$2.00	$67,140.00
Ref #656	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (2089 FT)**	
	Awd	$3.00	$6,267.00
Ref #657	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (22 CY)**	
	Awd	$2,000.00	$44,000.00
Ref #658	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (158 CY)**	
	Awd	$1,500.00	$237,000.00
Ref #659	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (195 CY)**	
	Awd	$600.00	$117,000.00
Ref #660	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (288 SY)**	
	Awd	$25.00	$7,200.00
Ref #661	**512E33000**	**TYPE 2 WATERPROOFING, (20 SY)**	
	Awd	$50.00	$1,000.00
Ref #662	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (84 SF)**	
	Awd	$3.00	$252.00
Ref #663	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (100 CY)**	
	Awd	$125.00	$12,500.00
Ref #664	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (260 FT)**	
	Awd	$3.00	$780.00
Ref #665	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (10 FT)**	
	Awd	$4.00	$40.00

Ref #666	**601E37500**	**PAVED GUTTER, TYPE 1-2, (120 FT)**	
	Awd	$100.00	$12,000.00

Section 20 - RETAINING WALLS (CIP WALL 4A) - Totals

Awd	**$581,029.00**

Ref #667	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (1834 CY)**	
	Awd	$75.00	$137,550.00
Ref #668	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
Ref #669	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,250,000.00	$1,250,000.00
Ref #670	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1117 SY)**	
	Awd	$25.00	$27,925.00
Ref #671	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (209 SF)**	
	Awd	$6.00	$1,254.00
Ref #672	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (79 SF)**	
	Awd	$8.00	$632.00
Ref #673	**601E21000**	**CONCRETE SLOPE PROTECTION, (46 SY)**	
	Awd	$190.00	$8,740.00
Ref #674	**601E37500**	**PAVED GUTTER, TYPE 1-2, (624 FT)**	
	Awd	$59.00	$36,816.00
Ref #675	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (15135 SF)**	
	Awd	$42.00	$635,670.00
Ref #676	**840E21000**	**WALL EXCAVATION, (17946 CY)**	
	Awd	$29.00	$520,434.00
Ref #677	**840E22000**	**FOUNDATION PREPARATION, (2079 SY)**	
	Awd	$35.00	$72,765.00
Ref #678	**840E23000**	**SELECT GRANULAR BACKFILL, (11256 CY)**	
	Awd	$95.00	$1,069,320.00
Ref #679	**840E23050**	**NATURAL SOIL, (1070 CY)**	
	Awd	$9.00	$9,630.00
Ref #680	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (1760 FT)**	
	Awd	$4.00	$7,040.00
Ref #681	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (35 FT)**	
	Awd	$3.00	$105.00
Ref #682	**840E26000**	**CONCRETE COPING, (879 FT)**	
	Awd	$187.00	$164,373.00
Ref #683	**840E27000**	**ON-SITE ASSISTANCE, (3 DAY)**	
	Awd	$600.00	$1,800.00
Ref #684	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
Ref #685	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00

Section 21 - RETAINING WALLS (MSE WALL 4B) - Totals

Awd	**$3,990,054.00**

Ref #686	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
Ref #687	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
Ref #688	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (12700 LB)**	
	Awd	$2.00	$25,400.00
Ref #689	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (53 CY)**	
	Awd	$2,000.00	$106,000.00
Ref #690	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (104 CY)**	
	Awd	$650.00	$67,600.00
Ref #691	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (54 SY)**	
	Awd	$60.00	$3,240.00
Ref #692	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$53.00	$583.00
Ref #693	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (11 SF)**	
	Awd	$4.00	$44.00
Ref #694	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (55 CY)**	
	Awd	$145.00	$7,975.00
Ref #695	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (140 FT)**	
	Awd	$4.00	$560.00
Ref #696	**601E37500**	**PAVED GUTTER, TYPE 1-2, (140 FT)**	
	Awd	$94.00	$13,160.00

Section 22 - RETAINING WALLS (CIP WALL 4C) - Totals

Awd	**$297,562.00**

Ref #697	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
Ref #698	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
Ref #699	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8687 LB)**	
	Awd	$2.00	$17,374.00
Ref #700	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (853 FT)**	
	Awd	$3.00	$2,559.00
Ref #701	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (9 CY)**	
	Awd	$2,200.00	$19,800.00
Ref #702	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (20 CY)**	
	Awd	$2,500.00	$50,000.00
Ref #703	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (43 CY)**	
	Awd	$715.00	$30,745.00
Ref #704	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (63 SY)**	
	Awd	$60.00	$3,780.00

Ref #705	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**		
	Awd	$50.00	$250.00	
Ref #706	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (19 SF)**		
	Awd	$3.00	$57.00	
Ref #707	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (20 CY)**		
	Awd	$175.00	$3,500.00	
Ref #708	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**		
	Awd	$3.00	$180.00	

Section 23 - RETAINING WALLS (CIP WALL 5C) - Totals

Awd	**$154,745.00**

Ref #709	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**		
	Awd	$750.00	$750.00	
Ref #710	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (608 CY)**		
	Awd	$75.00	$45,600.00	
Ref #711	**203E98500**	**ROADWAY, MISC.: EMBANKMENT, AS PER PLAN, (LUMP SUM)**		
	Awd	$25,000.00	$25,000.00	
Ref #712	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**		
	Awd	$55,000.00	$55,000.00	
Ref #713	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**		
	Awd	$450,000.00	$450,000.00	
Ref #714	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (403 SY)**		
	Awd	$25.00	$10,075.00	
Ref #715	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (175 SF)**		
	Awd	$8.00	$1,400.00	
Ref #716	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (24 SF)**		
	Awd	$4.00	$96.00	
Ref #717	**601E21000**	**CONCRETE SLOPE PROTECTION, (39 SY)**		
	Awd	$185.00	$7,215.00	
Ref #718	**601E37500**	**PAVED GUTTER, TYPE 1-2, (51 FT)**		
	Awd	$75.00	$3,825.00	
Ref #719	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (4450 SF)**		
	Awd	$45.00	$200,250.00	
Ref #720	**840E21000**	**WALL EXCAVATION, (3112 CY)**		
	Awd	$30.00	$93,360.00	
Ref #721	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (635 SY)**		
	Awd	$130.00	$82,550.00	
Ref #722	**840E23000**	**SELECT GRANULAR BACKFILL, (3421 CY)**		
	Awd	$95.00	$324,995.00	
Ref #723	**840E23050**	**NATURAL SOIL, (70 CY)**		
	Awd	$20.00	$1,400.00	
Ref #724	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (495 FT)**		
	Awd	$3.65	$1,806.75	
Ref #725	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (35 FT)**		
	Awd	$2.50	$87.50	

Ref #726	**840E26000**	**CONCRETE COPING, (261 FT)**	
	Awd	$250.00	$65,250.00
Ref #727	**840E27000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$610.00	$1,220.00
Ref #728	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00

Section 24 - RETAINING WALLS (MSE WALL 6) - Totals

Awd	**$1,377,380.25**

Ref #729	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
Ref #730	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
Ref #731	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (51495 LB)**	
	Awd	$1.83	$94,235.85
Ref #732	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5937 FT)**	
	Awd	$2.50	$14,842.50
Ref #733	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (61 CY)**	
	Awd	$1,500.00	$91,500.00
Ref #734	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (140 CY)**	
	Awd	$2,150.00	$301,000.00
Ref #735	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (285 CY)**	
	Awd	$575.00	$163,875.00
Ref #736	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (559 SY)**	
	Awd	$25.00	$13,975.00
Ref #737	**512E33000**	**TYPE 2 WATERPROOFING, (25 SY)**	
	Awd	$40.00	$1,000.00
Ref #738	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (59 SF)**	
	Awd	$2.00	$118.00
Ref #739	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (142 CY)**	
	Awd	$175.00	$24,850.00
Ref #740	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (405 FT)**	
	Awd	$2.50	$1,012.50
Ref #741	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (35 FT)**	
	Awd	$2.50	$87.50

Section 25 - RETAINING WALLS (CIP WALL 7) - Totals

Awd	**$753,996.35**

Ref #742	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
Ref #743	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
Ref #744	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00

Ref #745	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (18585 LB)**	
	Awd	$1.87	$34,753.95
Ref #746	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (912 FT)**	
	Awd	$2.50	$2,280.00
Ref #747	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (30 CY)**	
	Awd	$4,500.00	$135,000.00
Ref #748	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (106 CY)**	
	Awd	$825.00	$87,450.00
Ref #749	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB AND BARRIER, (42 CY)**	
	Awd	$975.00	$40,950.00
Ref #750	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (173 SY)**	
	Awd	$25.00	$4,325.00
Ref #751	**512E33000**	**TYPE 2 WATERPROOFING, (482 SY)**	
	Awd	$28.00	$13,496.00
Ref #752	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (200 SF)**	
	Awd	$2.25	$450.00
Ref #753	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (26 CY)**	
	Awd	$165.00	$4,290.00
Ref #754	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (50 FT)**	
	Awd	$7.00	$350.00
Ref #755	**611E97400**	**CONDUIT, MISC.: 22'x8' CONDUIT, TYPE A, 706.05, DE, (121 FT)**	
	Awd	$3,100.00	$375,100.00

Section 26 - STRUCTURE OVER 20 FOOT SPAN (FRA-70-23.7 - Totals

Awd	**$802,444.95**

Ref #756	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
Ref #757	**202E22900**	**APPROACH SLAB REMOVED, (524 SY)**	
	Awd	$29.00	$15,196.00
Ref #758	**202E23500**	**WEARING COURSE REMOVED, (3117 SY)**	
	Awd	$8.50	$26,494.50
Ref #759	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$750,000.00	$750,000.00
Ref #760	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
Ref #761	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
Ref #762	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (10540 FT)**	
	Awd	$50.00	$527,000.00
Ref #763	**507E00551**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (11400 FT)**	
	Awd	$36.00	$410,400.00
Ref #764	**507E93300**	**STEEL POINTS OR SHOES, (172 EACH)**	
	Awd	$340.00	$58,480.00
Ref #765	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (431933 LB)**	
	Awd	$1.70	$734,286.10

Ref #766	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (3553 FT)**		
	Awd	$2.10	$7,461.30	
Ref #767	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (1071 CY)**		
	Awd	$1,150.00	$1,231,650.00	
Ref #768	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (77 CY)**		
	Awd	$1,175.00	$90,475.00	
Ref #769	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (170 CY)**		
	Awd	$1,600.00	$272,000.00	
Ref #770	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (140 CY)**		
	Awd	$1,500.00	$210,000.00	
Ref #771	**511E45600**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE, (82 CY)**		
	Awd	$950.00	$77,900.00	
Ref #772	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (425 CY)**		
	Awd	$840.00	$357,000.00	
Ref #773	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (123 CY)**		
	Awd	$750.00	$92,250.00	
Ref #774	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1918 SY)**		
	Awd	$24.00	$46,032.00	
Ref #775	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (117 SY)**		
	Awd	$26.00	$3,042.00	
Ref #776	**512E33000**	**TYPE 2 WATERPROOFING, (21 SY)**		
	Awd	$50.00	$1,050.00	
Ref #777	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (1097745 LB)**		
	Awd	$2.65	$2,909,024.25	
Ref #778	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (12996 EACH)**		
	Awd	$6.50	$84,474.00	
Ref #779	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2258 SF)**		
	Awd	$15.50	$34,999.00	
Ref #780	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2258 SF)**		
	Awd	$9.30	$20,999.40	
Ref #781	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (137 FT)**		
	Awd	$950.00	$130,150.00	
Ref #782	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (92 SF)**		
	Awd	$7.00	$644.00	
Ref #783	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (41 SF)**		
	Awd	$10.00	$410.00	
Ref #784	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (163 FT)**		
	Awd	$45.00	$7,335.00	
Ref #785	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**		
	Awd	$2,700.00	$32,400.00	
Ref #786	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**		
	Awd	$1,600.00	$19,200.00	
Ref #787	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**		
	Awd	$3,500.00	$42,000.00	
Ref #788	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN (8" AND , (2 EACH)**		
	Awd	$3,500.00	$7,000.00	

Ref #789	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (102 CY)**	
	Awd	$145.00	$14,790.00
Ref #790	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (334 FT)**	
	Awd	$5.00	$1,670.00
Ref #791	**518E51201**	**PIPE DOWNSPOUT, INCLUDING SPECIALS, AS PER PLAN (8, (48 FT)**	
	Awd	$400.00	$19,200.00
Ref #792	**523E20000**	**DYNAMIC LOAD TESTING, (3 EACH)**	
	Awd	$6,700.00	$20,100.00
Ref #793	**523E20500**	**RESTRIKE, (3 EACH)**	
	Awd	$900.00	$2,700.00
Ref #794	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (963 SY)**	
	Awd	$400.00	$385,200.00
Ref #795	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (332 FT)**	
	Awd	$275.00	$91,300.00
Ref #796	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (459 FT)**	
	Awd	$96.00	$44,064.00
Ref #797	**863E00100**	**GEOGRID, TYPE P1, (2565 SY)**	
	Awd	$1.40	$3,591.00
Ref #798	**863E00801**	**REINFORCED EMBANKMENT, AS PER PLAN, (561 CY)**	
	Awd	$135.00	$75,735.00
Ref #799	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00

Section 27 - STRUCTURE OVER 20 FOOT SPAN (FRA-70-23.9 - Totals

Awd **$9,767,702.55**

Ref #800	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$1,950,000.00	$1,950,000.00
Ref #801	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$500.00	$500.00
Ref #802	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
Ref #803	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (7400 FT)**	
	Awd	$30.00	$222,000.00
Ref #804	**507E00551**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (8060 FT)**	
	Awd	$45.00	$362,700.00
Ref #805	**507E93300**	**STEEL POINTS OR SHOES, (132 EACH)**	
	Awd	$340.00	$44,880.00
Ref #806	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (182444 LB)**	
	Awd	$1.53	$279,139.32
Ref #807	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (1080 FT)**	
	Awd	$2.40	$2,592.00
Ref #808	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (617 CY)**	
	Awd	$1,200.00	$740,400.00
Ref #809	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (39 CY)**	
	Awd	$1,300.00	$50,700.00

Ref #810	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (91 CY)**	
	Awd	$1,690.00	$153,790.00
Ref #811	**511E45600**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE, (62 CY)**	
	Awd	$880.00	$54,560.00
Ref #812	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (318 CY)**	
	Awd	$600.00	$190,800.00
Ref #813	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (88 CY)**	
	Awd	$600.00	$52,800.00
Ref #814	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1084 SY)**	
	Awd	$24.00	$26,016.00
Ref #815	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (44 SY)**	
	Awd	$26.00	$1,144.00
Ref #816	**512E33000**	**TYPE 2 WATERPROOFING, (35 SY)**	
	Awd	$50.00	$1,750.00
Ref #817	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (240726 LB)**	
	Awd	$3.81	$917,166.06
Ref #818	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4485 EACH)**	
	Awd	$6.50	$29,152.50
Ref #819	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (16558 SF)**	
	Awd	$10.40	$172,203.20
Ref #820	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (16558 SF)**	
	Awd	$6.20	$102,659.60
Ref #821	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (128 SF)**	
	Awd	$6.00	$768.00
Ref #822	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (80 SF)**	
	Awd	$8.00	$640.00
Ref #823	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (413 FT)**	
	Awd	$45.00	$18,585.00
Ref #824	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,350.00	$37,600.00
Ref #825	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,950.00	$47,200.00
Ref #826	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (136 CY)**	
	Awd	$165.00	$22,440.00
Ref #827	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (435 FT)**	
	Awd	$4.00	$1,740.00
Ref #828	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$6,700.00	$13,400.00
Ref #829	**523E20500**	**RESTRIKE, (2 EACH)**	
	Awd	$900.00	$1,800.00
Ref #830	**526E30000**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), (1287 SY)**	
	Awd	$375.00	$482,625.00
Ref #831	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (421 FT)**	
	Awd	$250.00	$105,250.00
Ref #832	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (199 FT)**	
	Awd	$108.00	$21,492.00

Ref #833	**863E00100**	**GEOGRID, TYPE P1, (3162 SY)**		
	Awd	$1.35	$4,268.70	
Ref #834	**863E00801**	**REINFORCED EMBANKMENT, AS PER PLAN, (772 CY)**		
	Awd	$115.00	$88,780.00	
Ref #835	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$60,000.00	$60,000.00	

Section 28 - STRUCTURE OVER 20 FOOT SPAN (FRA-70-23.9 - Totals

Awd **$6,296,541.38**

Ref #836	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**		
	Awd	$50,000.00	$50,000.00	
Ref #837	**202E20011**	**HEADWALL REMOVED, AS PER PLAN, (3 EACH)**		
	Awd	$7,500.00	$22,500.00	
Ref #838	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**		
	Awd	$280,000.00	$280,000.00	
Ref #839	**503E21100**	**UNCLASSIFIED EXCAVATION, (467 CY)**		
	Awd	$36.00	$16,812.00	
Ref #840	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (21924 LB)**		
	Awd	$1.70	$37,270.80	
Ref #841	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (54 EACH)**		
	Awd	$42.00	$2,268.00	
Ref #842	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (87 CY)**		
	Awd	$1,390.00	$120,930.00	
Ref #843	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (107 CY)**		
	Awd	$580.00	$62,060.00	
Ref #844	**511E46611**	**CLASS QC1 CONCRETE, HEADWALL, AS PER PLAN, (2 CY)**		
	Awd	$650.00	$1,300.00	
Ref #845	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (104 SY)**		
	Awd	$26.50	$2,756.00	
Ref #846	**512E33000**	**TYPE 2 WATERPROOFING, (802 SY)**		
	Awd	$28.00	$22,456.00	
Ref #847	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (32 SF)**		
	Awd	$2.00	$64.00	
Ref #848	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (42 CY)**		
	Awd	$180.00	$7,560.00	
Ref #849	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (99 FT)**		
	Awd	$2.00	$198.00	
Ref #850	**601E21000**	**CONCRETE SLOPE PROTECTION, (299 SY)**		
	Awd	$120.00	$35,880.00	
Ref #851	**611E96471**	**18' X 7' CONDUIT, TYPE A, 706.05, AS PER PLAN (3' , (164 FT)**		
	Awd	$1,850.00	$303,400.00	
Ref #852	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (276 CY)**		
	Awd	$200.00	$55,200.00	

Section 29 - STRUCTURE 20 FOOT SPAN AND UNDER (FRA-BP - Totals

Awd **$1,020,654.80**

Ref #853	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1.00	$1.00
Ref #854	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$8,200.00	$8,200.00
Ref #855	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
Ref #856	**503E21100**	**UNCLASSIFIED EXCAVATION, (247 CY)**	
	Awd	$44.00	$10,868.00
Ref #857	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1898 LB)**	
	Awd	$2.05	$3,890.90
Ref #858	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (19 CY)**	
	Awd	$950.00	$18,050.00
Ref #859	**511E46611**	**CLASS QC1 CONCRETE, HEADWALL, AS PER PLAN, (1 CY)**	
	Awd	$2,600.00	$2,600.00
Ref #860	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (33 SY)**	
	Awd	$25.00	$825.00
Ref #861	**512E33000**	**TYPE 2 WATERPROOFING, (220 SY)**	
	Awd	$28.00	$6,160.00
Ref #862	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$2.50	$40.00
Ref #863	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (8 CY)**	
	Awd	$230.00	$1,840.00
Ref #864	**601E11001**	**RIPRAP, TYPE D, AS PER PLAN, (14 SY)**	
	Awd	$515.00	$7,210.00
Ref #865	**611E96315**	**14' X 6' CONDUIT, TYPE A, 706.05, AS PER PLAN (3' , (61.71 FT)**	
	Awd	$1,820.00	$112,312.20
Ref #866	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (220 CY)**	
	Awd	$230.00	$50,600.00

Section 30 - STRUCTURE 20 FOOT SPAN AND UNDER (FRA-CH - Totals

Awd **$261,597.10**

Ref #867	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (867 LB)**	
	Awd	$2.10	$1,820.70
Ref #868	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$2,550.00	$15,300.00

Section 31 - ITEMS OF WORK (WINGWALLS OPTION A: CAST- - Totals

Awd **$17,120.70**

Ref #870	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00

Ref #871	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
Ref #872	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (5500 EACH)**	
	Awd	$1.00	$5,500.00
Ref #873	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,500,000.00	$4,500,000.00
Ref #874	**619E16020**	**FIELD OFFICE, TYPE C, (35 MNTH)**	
	Awd	$4,950.00	$173,250.00
Ref #875	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,250,000.00	$1,250,000.00
Ref #876	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,350,000.00	$4,350,000.00

Section 33 - INCIDENTALS - Totals

Awd	**$10,703,750.00**