Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250084
PID 119642
CUY-IR 90-19.77/VAR Ramps
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 2/13/2025
Completion Date: 10/15/2025

Contract Awarded To: ANTHONY ALLEGA CEMENT CONTRACTOR INC
Award Amount: $2,587,097.91

Engineer's Estimate: $3,244,000.00

Bidder 1
ANTHONY ALLEGA CEMENT CONTRACTOR INC
5146 ALLEGA WAY
Summit
RICHFIELD, OH 44286
Bid $2,587,097.91

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $2,762,219.57

Bidder 3
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $2,995,493.50

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $3,500,807.12

Bidder 5
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $3,878,726.83

Bidder 6
FABRIZI TRUCKING & PAVING CO INC
20389 FIRST AVE.
Cuyahoga
MIDDLEBURG HEIGHTS, OH 44130
Bid $3,886,350.60

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$51,120.00	$51,120.00
	2	$20,000.00	$20,000.00
	3	$15,185.00	$15,185.00
	4	$4,500.00	$4,500.00
	5	$55,000.00	$55,000.00
	6	$46,000.00	$46,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (13399 SY)**	
	Awd	$8.00	$107,192.00
	2	$17.50	$234,482.50
	3	$20.00	$267,980.00
	4	$22.00	$294,778.00
	5	$21.50	$288,078.50
	6	$40.00	$535,960.00
Ref #3	**202E30000**	**WALK REMOVED, (362 SF)**	
	Awd	$2.30	$832.60
	2	$1.50	$543.00
	3	$4.65	$1,683.30
	4	$3.50	$1,267.00
	5	$1.75	$633.50
	6	$2.00	$724.00
Ref #4	**202E30800**	**TRAFFIC ISLAND REMOVED, (176 SY)**	
	Awd	$11.83	$2,082.08
	2	$10.00	$1,760.00
	3	$37.80	$6,652.80
	4	$17.00	$2,992.00
	5	$48.00	$8,448.00
	6	$18.00	$3,168.00
Ref #5	**202E32000**	**CURB REMOVED, (1734 FT)**	
	Awd	$2.40	$4,161.60
	2	$10.00	$17,340.00
	3	$2.75	$4,768.50
	4	$3.50	$6,069.00
	5	$4.50	$7,803.00
	6	$4.00	$6,936.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (350 FT)**	
	Awd	$5.42	$1,897.00
	2	$18.00	$6,300.00
	3	$15.00	$5,250.00
	4	$31.00	$10,850.00
	5	$20.00	$7,000.00
	6	$8.00	$2,800.00
Ref #7	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (16 FT)**	
	Awd	$39.30	$628.80
	2	$39.00	$624.00
	3	$82.00	$1,312.00
	4	$140.00	$2,240.00
	5	$109.00	$1,744.00
	6	$15.00	$240.00

Ref #8	**202E38000**	**GUARDRAIL REMOVED, (465.7 FT)**	
	Awd	$5.60	$2,607.92
	2	$5.00	$2,328.50
	3	$6.00	$2,794.20
	4	$5.00	$2,328.50
	5	$5.00	$2,328.50
	6	$5.00	$2,328.50
Ref #9	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$280.00	$560.00
	2	$250.00	$500.00
	3	$835.00	$1,670.00
	4	$250.00	$500.00
	5	$250.00	$500.00
	6	$250.00	$500.00
Ref #10	**202E47800**	**IMPACT ATTENUATOR REMOVED, (1 EACH)**	
	Awd	$532.00	$532.00
	2	$475.00	$475.00
	3	$835.00	$835.00
	4	$475.00	$475.00
	5	$475.00	$475.00
	6	$475.00	$475.00
Ref #11	**202E58100**	**CATCH BASIN REMOVED, (8 EACH)**	
	Awd	$860.50	$6,884.00
	2	$900.00	$7,200.00
	3	$755.00	$6,040.00
	4	$1,350.00	$10,800.00
	5	$1,400.00	$11,200.00
	6	$385.00	$3,080.00
Ref #12	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (1332 FT)**	
	Awd	$14.00	$18,648.00
	2	$6.75	$8,991.00
	3	$29.50	$39,294.00
	4	$22.00	$29,304.00
	5	$24.00	$31,968.00
	6	$42.00	$55,944.00
Ref #13	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (345 FT)**	
	Awd	$28.00	$9,660.00
	2	$42.50	$14,662.50
	3	$25.50	$8,797.50
	4	$30.00	$10,350.00
	5	$39.00	$13,455.00
	6	$65.00	$22,425.00
Ref #14	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (111 FT)**	
	Awd	$56.00	$6,216.00
	2	$42.50	$4,717.50
	3	$40.00	$4,440.00
	4	$37.00	$4,107.00
	5	$73.00	$8,103.00
	6	$130.00	$14,430.00

Ref #15	**203E10000**	**EXCAVATION, (833 CY)**	
	Awd	$37.37	$31,129.21
	2	$35.00	$29,155.00
	3	$40.00	$33,320.00
	4	$55.00	$45,815.00
	5	$74.00	$61,642.00
	6	$32.00	$26,656.00
Ref #16	**203E20000**	**EMBANKMENT, (572 CY)**	
	Awd	$23.31	$13,333.32
	2	$40.00	$22,880.00
	3	$35.50	$20,306.00
	4	$16.00	$9,152.00
	5	$74.00	$42,328.00
	6	$14.00	$8,008.00
Ref #17	**204E10000**	**SUBGRADE COMPACTION, (13377 SY)**	
	Awd	$0.31	$4,146.87
	2	$0.95	$12,708.15
	3	$1.25	$16,721.25
	4	$2.00	$26,754.00
	5	$2.00	$26,754.00
	6	$3.30	$44,144.10
Ref #18	**204E13000**	**EXCAVATION OF SUBGRADE, (2189 CY)**	
	Awd	$29.06	$63,612.34
	2	$30.25	$66,217.25
	3	$40.00	$87,560.00
	4	$60.00	$131,340.00
	5	$60.00	$131,340.00
	6	$22.00	$48,158.00
Ref #19	**204E30010**	**GRANULAR MATERIAL, TYPE B, (2189 CY)**	
	Awd	$64.65	$141,518.85
	2	$68.50	$149,946.50
	3	$62.00	$135,718.00
	4	$70.00	$153,230.00
	5	$70.00	$153,230.00
	6	$68.00	$148,852.00
Ref #20	**204E45000**	**PROOF ROLLING, (7 HOUR)**	
	Awd	$267.33	$1,871.31
	2	$400.00	$2,800.00
	3	$300.00	$2,100.00
	4	$350.00	$2,450.00
	5	$750.00	$5,250.00
	6	$115.00	$805.00
Ref #21	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (5 STA)**	
	Awd	$832.58	$4,162.90
	2	$110.00	$550.00
	3	$2,450.00	$12,250.00
	4	$110.00	$550.00
	5	$650.00	$3,250.00
	6	$225.00	$1,125.00

Ref #22	**209E60201**	**LINEAR GRADING, AS PER PLAN, (29 STA)**	
	Awd	$861.29	$24,977.41
	2	$1,000.00	$29,000.00
	3	$560.00	$16,240.00
	4	$755.00	$21,895.00
	5	$1,050.00	$30,450.00
	6	$286.00	$8,294.00
Ref #23	**606E15050**	**GUARDRAIL, TYPE MGS, (437.5 FT)**	
	Awd	$23.52	$10,290.00
	2	$21.00	$9,187.50
	3	$21.00	$9,187.50
	4	$21.00	$9,187.50
	5	$21.00	$9,187.50
	6	$21.00	$9,187.50
Ref #24	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$3,192.00	$3,192.00
	2	$2,850.00	$2,850.00
	3	$2,850.00	$2,850.00
	4	$2,850.00	$2,850.00
	5	$2,850.00	$2,850.00
	6	$2,850.00	$2,850.00
Ref #25	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,176.00	$2,352.00
	2	$1,050.00	$2,100.00
	3	$1,050.00	$2,100.00
	4	$1,050.00	$2,100.00
	5	$1,050.00	$2,100.00
	6	$2,100.00	$4,200.00
Ref #26	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL), 45 MPH, (1 EACH)**	
	Awd	$24,360.00	$24,360.00
	2	$21,750.00	$21,750.00
	3	$21,750.00	$21,750.00
	4	$21,750.00	$21,750.00
	5	$21,750.00	$21,750.00
	6	$21,750.00	$21,750.00
Ref #27	**608E13000**	**6" CONCRETE WALK, (163 SF)**	
	Awd	$18.32	$2,986.16
	2	$9.55	$1,556.65
	3	$18.85	$3,072.55
	4	$20.00	$3,260.00
	5	$30.00	$4,890.00
	6	$11.00	$1,793.00
Ref #28	**608E52000**	**CURB RAMP, TYPE B3, (144 SF)**	
	Awd	$19.34	$2,784.96
	2	$9.55	$1,375.20
	3	$37.50	$5,400.00
	4	$22.00	$3,168.00
	5	$37.00	$5,328.00
	6	$32.00	$4,608.00

Ref #29	**608E53020**	**DETECTABLE WARNING, (20 SF)**	
	Awd	$20.36	$407.20
	2	$35.00	$700.00
	3	$40.50	$810.00
	4	$80.00	$1,600.00
	5	$78.00	$1,560.00
	6	$41.00	$820.00

Section 1 - ROADWAY - Totals

Awd	**$544,146.53**
2	**$672,700.25**
3	**$736,087.60**
4	**$815,662.00**
5	**$938,646.00**
6	**$1,026,261.10**

Ref #30	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$448.00	$896.00
	2	$400.00	$800.00
	3	$500.00	$1,000.00
	4	$400.00	$800.00
	5	$400.00	$800.00
	6	$225.00	$450.00
Ref #31	**659E00300**	**TOPSOIL, (455 CY)**	
	Awd	$61.60	$28,028.00
	2	$45.00	$20,475.00
	3	$60.00	$27,300.00
	4	$55.00	$25,025.00
	5	$55.00	$25,025.00
	6	$75.00	$34,125.00
Ref #32	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (4155 SY)**	
	Awd	$1.04	$4,321.20
	2	$0.93	$3,864.15
	3	$2.60	$10,803.00
	4	$0.93	$3,864.15
	5	$0.93	$3,864.15
	6	$7.00	$29,085.00
Ref #33	**659E14000**	**REPAIR SEEDING AND MULCHING, (205 SY)**	
	Awd	$2.24	$459.20
	2	$2.00	$410.00
	3	$2.00	$410.00
	4	$2.00	$410.00
	5	$2.00	$410.00
	6	$2.00	$410.00
Ref #34	**659E15000**	**INTER-SEEDING, (205 SY)**	
	Awd	$2.24	$459.20
	2	$0.01	$2.05
	3	$2.00	$410.00
	4	$0.10	$20.50
	5	$0.60	$123.00
	6	$2.00	$410.00

Ref #35	**659E20000**	**COMMERCIAL FERTILIZER, (0.66 TON)**	
	Awd	$1,680.00	$1,108.80
	2	$1,500.00	$990.00
	3	$1,000.00	$660.00
	4	$1,500.00	$990.00
	5	$1,500.00	$990.00
	6	$850.00	$561.00
Ref #36	**659E31000**	**LIME, (0.85 ACRE)**	
	Awd	$1,680.00	$1,428.00
	2	$0.01	$0.01
	3	$1,000.00	$850.00
	4	$0.11	$0.09
	5	$135.00	$114.75
	6	$1,050.00	$892.50
Ref #37	**659E35000**	**WATER, (23 MGAL)**	
	Awd	$112.00	$2,576.00
	2	$0.01	$0.23
	3	$50.00	$1,150.00
	4	$0.10	$2.30
	5	$5.00	$115.00
	6	$10.00	$230.00
Ref #38	**670E00700**	**DITCH EROSION PROTECTION, (297 SY)**	
	Awd	$3.92	$1,164.24
	2	$3.50	$1,039.50
	3	$4.50	$1,336.50
	4	$3.50	$1,039.50
	5	$3.50	$1,039.50
	6	$4.00	$1,188.00
Ref #39	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,660.00	$2,660.00
	2	$2,700.00	$2,700.00
	3	$4,500.00	$4,500.00
	4	$4,000.00	$4,000.00
	5	$5,500.00	$5,500.00
	6	$2,600.00	$2,600.00
Ref #40	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$13,708.80	$13,708.80
	2	$8,500.00	$8,500.00
	3	$2,450.00	$2,450.00
	4	$10,500.00	$10,500.00
	5	$10,200.00	$10,200.00
	6	$14,000.00	$14,000.00
Ref #41	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,880.80	$10,880.80
	2	$10,150.00	$10,150.00
	3	$9,715.00	$9,715.00
	4	$11,000.00	$11,000.00
	5	$9,713.00	$9,713.00
	6	$7,500.00	$7,500.00

Ref #42	**832E30000**	**EROSION CONTROL, (54277 EACH)**	
	Awd	$1.00	$54,277.00
	2	$1.00	$54,277.00
	3	$1.00	$54,277.00
	4	$1.00	$54,277.00
	5	$1.00	$54,277.00
	6	$1.00	$54,277.00

Section 2 - EROSION CONTROL - Totals

Awd	**$121,967.24**
2	**$103,207.94**
3	**$114,861.50**
4	**$111,928.54**
5	**$112,171.40**
6	**$145,728.50**

Ref #43	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2144 FT)**	
	Awd	$14.81	$31,752.64
	2	$13.70	$29,372.80
	3	$14.00	$30,016.00
	4	$22.00	$47,168.00
	5	$20.00	$42,880.00
	6	$14.00	$30,016.00
Ref #44	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (259 FT)**	
	Awd	$20.72	$5,366.48
	2	$15.00	$3,885.00
	3	$17.85	$4,623.15
	4	$22.00	$5,698.00
	5	$26.00	$6,734.00
	6	$28.00	$7,252.00
Ref #45	**605E13510**	**6" ROCK CUT UNDERDRAINS WITH GEOTEXTILE FABRIC, (2349 FT)**	
	Awd	$15.88	$37,302.12
	2	$14.65	$34,412.85
	3	$27.20	$63,892.80
	4	$42.00	$98,658.00
	5	$44.00	$103,356.00
	6	$24.00	$56,376.00
Ref #46	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1321 FT)**	
	Awd	$13.84	$18,282.64
	2	$14.30	$18,890.30
	3	$17.85	$23,579.85
	4	$25.00	$33,025.00
	5	$13.50	$17,833.50
	6	$15.00	$19,815.00
Ref #47	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (251 FT)**	
	Awd	$29.56	$7,419.56
	2	$21.00	$5,271.00
	3	$17.85	$4,480.35
	4	$22.00	$5,522.00
	5	$42.00	$10,542.00
	6	$18.00	$4,518.00

Ref #48	**611E03300**	**10" CONDUIT, TYPE C, (8 FT)**	
	Awd	$519.02	$4,152.16
	2	$102.00	$816.00
	3	$110.00	$880.00
	4	$150.00	$1,200.00
	5	$278.00	$2,224.00
	6	$100.00	$800.00
Ref #49	**611E04400**	**12" CONDUIT, TYPE B, (20 FT)**	
	Awd	$612.80	$12,256.00
	2	$131.00	$2,620.00
	3	$122.00	$2,440.00
	4	$150.00	$3,000.00
	5	$387.00	$7,740.00
	6	$190.00	$3,800.00
Ref #50	**611E04600**	**12" CONDUIT, TYPE C, (42 FT)**	
	Awd	$206.50	$8,673.00
	2	$122.00	$5,124.00
	3	$115.00	$4,830.00
	4	$145.00	$6,090.00
	5	$114.00	$4,788.00
	6	$180.00	$7,560.00
Ref #51	**611E05900**	**15" CONDUIT, TYPE B, (250 FT)**	
	Awd	$188.34	$47,085.00
	2	$132.00	$33,000.00
	3	$105.00	$26,250.00
	4	$120.00	$30,000.00
	5	$183.00	$45,750.00
	6	$215.00	$53,750.00
Ref #52	**611E06100**	**15" CONDUIT, TYPE C, (8 FT)**	
	Awd	$528.82	$4,230.56
	2	$155.00	$1,240.00
	3	$120.00	$960.00
	4	$170.00	$1,360.00
	5	$257.00	$2,056.00
	6	$200.00	$1,600.00
Ref #53	**611E07600**	**18" CONDUIT, TYPE C, (16 FT)**	
	Awd	$521.26	$8,340.16
	2	$112.00	$1,792.00
	3	$120.00	$1,920.00
	4	$110.00	$1,760.00
	5	$129.00	$2,064.00
	6	$250.00	$4,000.00
Ref #54	**611E10600**	**24" CONDUIT, TYPE C, (8 FT)**	
	Awd	$600.92	$4,807.36
	2	$153.00	$1,224.00
	3	$205.00	$1,640.00
	4	$195.00	$1,560.00
	5	$313.00	$2,504.00
	6	$900.00	$7,200.00

Ref #55	**611E21100**	**48" CONDUIT, TYPE C, (8 FT)**	
	Awd	$885.69	$7,085.52
	2	$466.00	$3,728.00
	3	$425.00	$3,400.00
	4	$1,350.00	$10,800.00
	5	$1,445.00	$11,560.00
	6	$1,170.00	$9,360.00
Ref #56	**611E53004**	**38" X 60" CONDUIT, TYPE C, 706.04, (8 FT)**	
	Awd	$1,016.21	$8,129.68
	2	$714.00	$5,712.00
	3	$715.00	$5,720.00
	4	$1,600.00	$12,800.00
	5	$3,190.00	$25,520.00
	6	$1,315.00	$10,520.00
Ref #57	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$9,450.84	$9,450.84
	2	$3,400.00	$3,400.00
	3	$4,940.00	$4,940.00
	4	$3,900.00	$3,900.00
	5	$7,540.00	$7,540.00
	6	$4,595.00	$4,595.00
Ref #58	**611E98300**	**CATCH BASIN, NO. 5, (4 EACH)**	
	Awd	$7,963.84	$31,855.36
	2	$5,200.00	$20,800.00
	3	$5,915.00	$23,660.00
	4	$5,500.00	$22,000.00
	5	$9,000.00	$36,000.00
	6	$6,590.00	$26,360.00
Ref #59	**611E98344**	**CATCH BASIN, NO. 5A, (1 EACH)**	
	Awd	$15,782.63	$15,782.63
	2	$10,000.00	$10,000.00
	3	$17,800.00	$17,800.00
	4	$22,000.00	$22,000.00
	5	$14,500.00	$14,500.00
	6	$22,045.00	$22,045.00
Ref #60	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$7,187.25	$7,187.25
	2	$3,700.00	$3,700.00
	3	$7,030.00	$7,030.00
	4	$3,900.00	$3,900.00
	5	$12,250.00	$12,250.00
	6	$6,750.00	$6,750.00
Ref #61	**611E98644**	**CATCH BASIN GRATE, (1 EACH)**	
	Awd	$1,692.53	$1,692.53
	2	$550.00	$550.00
	3	$1,180.00	$1,180.00
	4	$850.00	$850.00
	5	$1,650.00	$1,650.00
	6	$950.00	$950.00

Ref #62	**611E98690**	**CATCH BASIN, MISC.: CITY OF CLEVELAND CB-1 CATCH B, (1 EACH)**	
	Awd	$5,597.93	$5,597.93
	2	$5,500.00	$5,500.00
	3	$6,295.00	$6,295.00
	4	$5,300.00	$5,300.00
	5	$8,750.00	$8,750.00
	6	$4,735.00	$4,735.00
Ref #63	**611E98711**	**INLET, NO. 2-6, AS PER PLAN, (4 EACH)**	
	Awd	$4,023.75	$16,095.00
	2	$4,800.00	$19,200.00
	3	$5,360.00	$21,440.00
	4	$8,500.00	$34,000.00
	5	$13,000.00	$52,000.00
	6	$7,865.00	$31,460.00

Section 3 - DRAINAGE - Totals

Awd	**$292,544.42**
2	**$210,237.95**
3	**$256,977.15**
4	**$350,591.00**
5	**$418,241.50**
6	**$313,462.00**

Ref #64	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1201 FT)**	
	Awd	$3.36	$4,035.36
	2	$3.50	$4,203.50
	3	$1.80	$2,161.80
	4	$2.00	$2,402.00
	5	$1.80	$2,161.80
	6	$4.00	$4,804.00
Ref #65	**304E20000**	**AGGREGATE BASE, (2209 CY)**	
	Awd	$71.99	$159,025.91
	2	$76.00	$167,884.00
	3	$74.00	$163,466.00
	4	$90.00	$198,810.00
	5	$82.00	$181,138.00
	6	$72.00	$159,048.00
Ref #66	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (21 CY)**	
	Awd	$661.63	$13,894.23
	2	$420.00	$8,820.00
	3	$850.00	$17,850.00
	4	$750.00	$15,750.00
	5	$907.00	$19,047.00
	6	$825.00	$17,325.00
Ref #67	**451E10010**	**6" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (5 SY)**	
	Awd	$563.51	$2,817.55
	2	$230.00	$1,150.00
	3	$1,095.00	$5,475.00
	4	$565.00	$2,825.00
	5	$865.00	$4,325.00
	6	$160.00	$800.00

Ref #68	**452E14022**	**10.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1, (2125 SY)**	
	Awd	$105.31	$223,783.75
	2	$88.50	$188,062.50
	3	$110.60	$235,025.00
	4	$127.00	$269,875.00
	5	$138.00	$293,250.00
	6	$136.00	$289,000.00
Ref #69	**452E14120**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (9497 SY)**	
	Awd	$83.53	$793,284.41
	2	$92.00	$873,724.00
	3	$100.35	$953,023.95
	4	$132.00	$1,253,604.00
	5	$152.00	$1,443,544.00
	6	$128.00	$1,215,616.00
Ref #70	**609E14000**	**CURB, TYPE 2-A, (1728 FT)**	
	Awd	$7.24	$12,510.72
	2	$2.75	$4,752.00
	3	$7.65	$13,219.20
	4	$7.00	$12,096.00
	5	$8.50	$14,688.00
	6	$6.00	$10,368.00
Ref #71	**609E54000**	**6" CONCRETE TRAFFIC ISLAND, (176 SY)**	
	Awd	$82.46	$14,512.96
	2	$68.50	$12,056.00
	3	$82.50	$14,520.00
	4	$63.00	$11,088.00
	5	$21.00	$3,696.00
	6	$119.00	$20,944.00

Section 4 - PAVEMENT - Totals

Awd	**$1,223,864.89**
2	**$1,260,652.00**
3	**$1,404,740.95**
4	**$1,766,450.00**
5	**$1,961,849.80**
6	**$1,717,905.00**

Ref #72	**621E00100**	**RPM, (193 EACH)**	
	Awd	$89.45	$17,263.85
	2	$83.76	$16,165.68
	3	$65.00	$12,545.00
	4	$80.00	$15,440.00
	5	$86.60	$16,713.80
	6	$125.00	$24,125.00
Ref #73	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (6 EACH)**	
	Awd	$12.32	$73.92
	2	$11.00	$66.00
	3	$11.00	$66.00
	4	$11.00	$66.00
	5	$11.00	$66.00
	6	$15.00	$90.00

Ref #74	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (651.5 FT)**	
	Awd	$13.44	$8,756.16
	2	$12.50	$8,143.75
	3	$12.00	$7,818.00
	4	$7.50	$4,886.25
	5	$12.50	$8,143.75
	6	$16.50	$10,749.75
Ref #75	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (88.2 FT)**	
	Awd	$15.68	$1,382.98
	2	$15.00	$1,323.00
	3	$14.00	$1,234.80
	4	$12.15	$1,071.63
	5	$15.00	$1,323.00
	6	$16.50	$1,455.30
Ref #76	**630E08600**	**SIGN POST REFLECTOR, (44 EACH)**	
	Awd	$61.60	$2,710.40
	2	$35.00	$1,540.00
	3	$55.00	$2,420.00
	4	$22.00	$968.00
	5	$35.00	$1,540.00
	6	$61.00	$2,684.00
Ref #77	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$140.00	$280.00
	2	$100.00	$200.00
	3	$125.00	$250.00
	4	$76.00	$152.00
	5	$100.00	$200.00
	6	$116.00	$232.00
Ref #78	**630E80100**	**SIGN, FLAT SHEET, (379.5 SF)**	
	Awd	$15.68	$5,950.56
	2	$25.00	$9,487.50
	3	$14.00	$5,313.00
	4	$13.80	$5,237.10
	5	$25.00	$9,487.50
	6	$20.00	$7,590.00
Ref #79	**630E81010**	**RAMP REFERENCE MARKER, (1 EACH)**	
	Awd	$100.80	$100.80
	2	$150.00	$150.00
	3	$90.00	$90.00
	4	$58.00	$58.00
	5	$150.00	$150.00
	6	$200.00	$200.00
Ref #80	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (56 EACH)**	
	Awd	$22.40	$1,254.40
	2	$15.00	$840.00
	3	$20.00	$1,120.00
	4	$22.40	$1,254.40
	5	$15.00	$840.00
	6	$18.00	$1,008.00

Ref #81	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$95.20	$95.20
	2	$15.00	$15.00
	3	$85.00	$85.00
	4	$47.00	$47.00
	5	$15.00	$15.00
	6	$65.00	$65.00
Ref #82	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (52 EACH)**	
	Awd	$33.60	$1,747.20
	2	$15.00	$780.00
	3	$30.00	$1,560.00
	4	$24.00	$1,248.00
	5	$15.00	$780.00
	6	$22.10	$1,149.20
Ref #83	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$22.40	$44.80
	2	$50.00	$100.00
	3	$20.00	$40.00
	4	$64.00	$128.00
	5	$50.00	$100.00
	6	$20.00	$40.00
Ref #84	**646E10010**	**EDGE LINE, 6", (1.14 MILE)**	
	Awd	$5,432.00	$6,192.48
	2	$5,500.00	$6,270.00
	3	$4,850.00	$5,529.00
	4	$5,455.00	$6,218.70
	5	$5,500.00	$6,270.00
	6	$5,500.00	$6,270.00
Ref #85	**646E10310**	**CHANNELIZING LINE, 12", (3273 FT)**	
	Awd	$2.80	$9,164.40
	2	$3.50	$11,455.50
	3	$2.50	$8,182.50
	4	$2.65	$8,673.45
	5	$3.50	$11,455.50
	6	$2.75	$9,000.75
Ref #86	**646E10400**	**STOP LINE, (145 FT)**	
	Awd	$13.44	$1,948.80
	2	$15.00	$2,175.00
	3	$12.00	$1,740.00
	4	$17.05	$2,472.25
	5	$15.00	$2,175.00
	6	$18.00	$2,610.00
Ref #87	**646E10510**	**CROSSWALK LINE, 12", (363 FT)**	
	Awd	$6.72	$2,439.36
	2	$12.50	$4,537.50
	3	$6.00	$2,178.00
	4	$8.10	$2,940.30
	5	$12.50	$4,537.50
	6	$8.50	$3,085.50

Ref #88	**646E20300**	**LANE ARROW, (64 EACH)**	
	Awd	$173.60	$11,110.40
	2	$200.00	$12,800.00
	3	$185.00	$11,840.00
	4	$225.00	$14,400.00
	5	$200.00	$12,800.00
	6	$225.00	$14,400.00
Ref #89	**646E20320**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$207.20	$828.80
	2	$350.00	$1,400.00
	3	$185.00	$740.00
	4	$500.00	$2,000.00
	5	$350.00	$1,400.00
	6	$500.00	$2,000.00
Ref #90	**646E20506**	**DOTTED LINE, 8", (143 FT)**	
	Awd	$5.60	$800.80
	2	$2.50	$357.50
	3	$5.00	$715.00
	4	$2.50	$357.50
	5	$2.50	$357.50
	6	$2.50	$357.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$72,145.31**
2	**$77,806.43**
3	**$63,466.30**
4	**$67,618.58**
5	**$78,354.55**
6	**$87,112.00**

Ref #91	**625E31600**	**PULL BOX, MISC.:PULL BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$336.00	$1,680.00
	2	$385.00	$1,925.00
	3	$30.00	$150.00
	4	$385.00	$1,925.00
	5	$850.00	$4,250.00
	6	$450.00	$2,250.00
Ref #92	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (3 EACH)**	
	Awd	$1,680.00	$5,040.00
	2	$1,850.00	$5,550.00
	3	$1,500.00	$4,500.00
	4	$1,850.00	$5,550.00
	5	$1,075.86	$3,227.58
	6	$1,950.00	$5,850.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$6,720.00**
2	**$7,475.00**
3	**$4,650.00**
4	**$7,475.00**
5	**$7,477.58**
6	**$8,100.00**

Ref #93	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$112.00	$11,200.00
	2	$100.00	$10,000.00
	3	$100.00	$10,000.00
	4	$100.00	$10,000.00
	5	$102.00	$10,200.00
	6	$85.00	$8,500.00
Ref #94	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,423.44	$20,423.44
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$15,000.00	$15,000.00
	6	$26,500.00	$26,500.00
Ref #95	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (18 SNMT)**	
	Awd	$896.00	$16,128.00
	2	$800.00	$14,400.00
	3	$1,200.00	$21,600.00
	4	$735.00	$13,230.00
	5	$800.00	$14,400.00
	6	$1,025.00	$18,450.00
Ref #96	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.39 MILE)**	
	Awd	$15,263.80	$5,952.88
	2	$32,500.00	$12,675.00
	3	$15,000.00	$5,850.00
	4	$12,000.00	$4,680.00
	5	$32,500.00	$12,675.00
	6	$34,500.00	$13,455.00
Ref #97	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1440 FT)**	
	Awd	$1.70	$2,448.00
	2	$1.00	$1,440.00
	3	$5.00	$7,200.00
	4	$1.30	$1,872.00
	5	$1.00	$1,440.00
	6	$1.55	$2,232.00
Ref #98	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$102.46	$614.76
	2	$50.00	$300.00
	3	$50.00	$300.00
	4	$50.00	$300.00
	5	$115.00	$690.00
	6	$10.00	$60.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$56,767.08**
2	**$53,815.00**
3	**$59,950.00**
4	**$50,082.00**
5	**$54,405.00**
6	**$69,197.00**

Ref #99	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,081.60	$12,081.60
	2	$15,000.00	$15,000.00
	3	$35,000.00	$35,000.00
	4	$20,000.00	$20,000.00
	5	$20,000.00	$20,000.00
	6	$18,500.00	$18,500.00
Ref #100	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$38,000.00	$38,000.00
	3	$160,000.00	$160,000.00
	4	$55,000.00	$55,000.00
	5	$45,000.00	$45,000.00
	6	$83,600.00	$83,600.00
Ref #101	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (12 MNTH)**	
	Awd	$1,445.47	$17,345.64
	2	$3,000.00	$36,000.00
	3	$2,230.00	$26,760.00
	4	$3,750.00	$45,000.00
	5	$3,125.00	$37,500.00
	6	$4,850.00	$58,200.00
Ref #102	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$31,785.00	$31,785.00
	3	$30,000.00	$30,000.00
	4	$34,000.00	$34,000.00
	5	$21,250.00	$21,250.00
	6	$52,300.00	$52,300.00
Ref #103	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$7,257.60	$7,257.60
	2	$3,240.00	$3,240.00
	3	$6,500.00	$6,500.00
	4	$1,000.00	$1,000.00
	5	$4,500.00	$4,500.00
	6	$3,200.00	$3,200.00
Ref #104	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$7,257.60	$7,257.60
	2	$3,000.00	$3,000.00
	3	$6,500.00	$6,500.00
	4	$1,000.00	$1,000.00
	5	$4,500.00	$4,500.00
	6	$3,800.00	$3,800.00
Ref #105	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$249,300.00	$249,300.00
	3	$90,000.00	$90,000.00
	4	$175,000.00	$175,000.00
	5	$174,831.00	$174,831.00
	6	$298,985.00	$298,985.00

Section 8 - INCIDENTALS - Totals

Awd	**$268,942.44**
2	**$376,325.00**
3	**$354,760.00**
4	**$331,000.00**
5	**$307,581.00**
6	**$518,585.00**