Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250088
PID 115627
HOC-SR 56-05.69/HOC-SR 180-02.33
Federal
Type: BRIDGE REPLACEMENT (2 BRIDGES)
Letting Date: 2/13/2025
Completion Date: 11/1/2025

Contract Awarded To: D G M INC
Award Amount: $1,686,284.15

Engineer's Estimate: $1,740,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,686,284.15

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,729,437.15

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,875,052.13

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,920,139.32

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,314,333.56

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,518,563.46

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$10,000.00	$10,000.00
	3	$2,300.00	$2,300.00
	4	$20,000.00	$20,000.00
	5	$3,632.65	$3,632.65
	6	$8,000.00	$8,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (107 FT)**	
	Awd	$15.00	$1,605.00
	2	$15.00	$1,605.00
	3	$44.75	$4,788.25
	4	$15.00	$1,605.00
	5	$52.71	$5,639.97
	6	$75.00	$8,025.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1009 FT)**	
	Awd	$1.00	$1,009.00
	2	$4.50	$4,540.50
	3	$3.50	$3,531.50
	4	$3.50	$3,531.50
	5	$8.52	$8,596.68
	6	$2.00	$2,018.00
Ref #4	**203E10000**	**EXCAVATION, (783 CY)**	
	Awd	$25.00	$19,575.00
	2	$40.00	$31,320.00
	3	$35.00	$27,405.00
	4	$50.00	$39,150.00
	5	$47.95	$37,544.85
	6	$30.00	$23,490.00
Ref #5	**203E20000**	**EMBANKMENT, (192 CY)**	
	Awd	$30.00	$5,760.00
	2	$25.00	$4,800.00
	3	$22.00	$4,224.00
	4	$30.00	$5,760.00
	5	$47.54	$9,127.68
	6	$30.00	$5,760.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1307 SY)**	
	Awd	$8.00	$10,456.00
	2	$4.00	$5,228.00
	3	$6.00	$7,842.00
	4	$7.00	$9,149.00
	5	$4.31	$5,633.17
	6	$7.00	$9,149.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (462.5 FT)**	
	Awd	$25.00	$11,562.50
	2	$25.00	$11,562.50
	3	$25.00	$11,562.50
	4	$25.00	$11,562.50
	5	$23.00	$10,637.50
	6	$21.60	$9,990.00

Ref #8	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$2,200.00	$8,800.00
	3	$1,700.00	$6,800.00
	4	$1,700.00	$6,800.00
	5	$1,950.00	$7,800.00
	6	$1,565.00	$6,260.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,950.00	$8,850.00
	2	$3,300.00	$9,900.00
	3	$2,700.00	$8,100.00
	4	$2,700.00	$8,100.00
	5	$2,900.00	$8,700.00
	6	$2,780.00	$8,340.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,400.00	$1,400.00
	3	$1,300.00	$1,300.00
	4	$1,300.00	$1,300.00
	5	$1,200.00	$1,200.00
	6	$1,480.00	$1,480.00
Ref #11	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (7 EACH)**	
	Awd	$2,900.00	$20,300.00
	2	$3,400.00	$23,800.00
	3	$2,650.00	$18,550.00
	4	$2,650.00	$18,550.00
	5	$2,850.00	$19,950.00
	6	$2,635.00	$18,445.00
Ref #12	**606E34601**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, AS PER P, (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$3,200.00	$3,200.00
	3	$2,950.00	$2,950.00
	4	$2,950.00	$2,950.00
	5	$2,850.00	$2,850.00
	6	$2,720.00	$2,720.00
Ref #13	**623E40500**	**REFERENCE MONUMENT, TYPE A, (8 EACH)**	
	Awd	$600.00	$4,800.00
	2	$1,300.00	$10,400.00
	3	$1,000.00	$8,000.00
	4	$600.00	$4,800.00
	5	$583.32	$4,666.56
	6	$1,250.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$109,067.50**
2	**$126,556.00**
3	**$107,353.25**
4	**$133,258.00**
5	**$125,979.06**
6	**$113,677.00**

Ref #14	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (196 CY)**	
	Awd	$110.00	$21,560.00
	2	$110.00	$21,560.00
	3	$170.00	$33,320.00
	4	$130.00	$25,480.00
	5	$262.86	$51,520.56
	6	$115.00	$22,540.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (3474 SY)**	
	Awd	$2.50	$8,685.00
	2	$1.50	$5,211.00
	3	$1.15	$3,995.10
	4	$6.00	$20,844.00
	5	$2.79	$9,692.46
	6	$2.00	$6,948.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.31 TON)**	
	Awd	$1,500.00	$465.00
	2	$1,100.00	$341.00
	3	$939.00	$291.09
	4	$850.00	$263.50
	5	$1,674.48	$519.09
	6	$1,250.00	$387.50
Ref #17	**659E31000**	**LIME, (0.72 ACRE)**	
	Awd	$300.00	$216.00
	2	$180.00	$129.60
	3	$155.00	$111.60
	4	$50.00	$36.00
	5	$538.22	$387.52
	6	$150.00	$108.00
Ref #18	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$1.00	$10.00
	3	$1.00	$10.00
	4	$1.00	$10.00
	5	$1.00	$10.00
	6	$1.00	$10.00
Ref #19	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00
	4	$1.00	$4,000.00
	5	$1.00	$4,000.00
	6	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$34,936.00**
2	**$31,251.60**
3	**$41,727.79**
4	**$50,633.50**
5	**$66,129.63**
6	**$33,993.50**

Ref #20	**602E20000**	**CONCRETE MASONRY, (0.33 CY)**	
	Awd	$2,500.00	$825.00
	2	$3,500.00	$1,155.00
	3	$8,400.00	$2,772.00
	4	$7,000.00	$2,310.00
	5	$10,616.21	$3,503.35
	6	$12,000.00	$3,960.00
Ref #21	**605E31100**	**AGGREGATE DRAINS, (170 FT)**	
	Awd	$25.00	$4,250.00
	2	$25.00	$4,250.00
	3	$27.00	$4,590.00
	4	$25.00	$4,250.00
	5	$32.73	$5,564.10
	6	$9.00	$1,530.00
Ref #22	**611E05700**	**15" CONDUIT, TYPE A, (42 FT)**	
	Awd	$115.00	$4,830.00
	2	$160.00	$6,720.00
	3	$156.00	$6,552.00
	4	$110.00	$4,620.00
	5	$161.55	$6,785.10
	6	$180.00	$7,560.00
Ref #23	**611E07200**	**18" CONDUIT, TYPE A, (60 FT)**	
	Awd	$140.00	$8,400.00
	2	$140.00	$8,400.00
	3	$175.00	$10,500.00
	4	$115.00	$6,900.00
	5	$182.12	$10,927.20
	6	$190.00	$11,400.00

Section 3 - DRAINAGE - Totals

Awd	**$18,305.00**
2	**$20,525.00**
3	**$24,414.00**
4	**$18,080.00**
5	**$26,779.75**
6	**$24,450.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2" AVERAGE, (2768 SY)**	
	Awd	$11.00	$30,448.00
	2	$8.50	$23,528.00
	3	$7.00	$19,376.00
	4	$10.00	$27,680.00
	5	$10.36	$28,676.48
	6	$10.00	$27,680.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (174 CY)**	
	Awd	$400.00	$69,600.00
	2	$310.00	$53,940.00
	3	$450.00	$78,300.00
	4	$389.00	$67,686.00
	5	$402.93	$70,109.82
	6	$389.00	$67,686.00

Ref #26	**304E20000**	**AGGREGATE BASE, (217 CY)**	
	Awd	$120.00	$26,040.00
	2	$130.00	$28,210.00
	3	$130.00	$28,210.00
	4	$115.00	$24,955.00
	5	$201.21	$43,662.57
	6	$95.00	$20,615.00
Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (366 GAL)**	
	Awd	$3.90	$1,427.40
	2	$6.00	$2,196.00
	3	$3.50	$1,281.00
	4	$3.90	$1,427.40
	5	$4.04	$1,478.64
	6	$3.90	$1,427.40
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (187 CY)**	
	Awd	$307.00	$57,409.00
	2	$370.00	$69,190.00
	3	$475.00	$88,825.00
	4	$297.00	$55,539.00
	5	$307.64	$57,528.68
	6	$297.00	$55,539.00

Section 4 - PAVEMENT - Totals

Awd	**$184,924.40**
2	**$177,064.00**
3	**$215,992.00**
4	**$177,287.40**
5	**$201,456.19**
6	**$172,947.40**

Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (20 EACH)**	
	Awd	$1.00	$20.00
	2	$10.00	$200.00
	3	$12.00	$240.00
	4	$15.00	$300.00
	5	$2.40	$48.00
	6	$75.00	$1,500.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$12.00	$192.00
	2	$10.00	$160.00
	3	$12.00	$192.00
	4	$12.00	$192.00
	5	$11.00	$176.00
	6	$12.00	$192.00
Ref #31	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$20.00	$60.00
	2	$30.00	$90.00
	3	$25.00	$75.00
	4	$25.00	$75.00
	5	$12.50	$37.50
	6	$10.00	$30.00

Ref #32	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$35.00	$140.00
	3	$100.00	$400.00
	4	$100.00	$400.00
	5	$47.95	$191.80
	6	$75.00	$300.00
Ref #33	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$20.00	$60.00
	2	$30.00	$90.00
	3	$25.00	$75.00
	4	$25.00	$75.00
	5	$13.18	$39.54
	6	$15.00	$45.00
Ref #34	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$310.00	$1,240.00
	3	$275.00	$1,100.00
	4	$275.00	$1,100.00
	5	$70.97	$283.88
	6	$165.00	$660.00
Ref #35	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.48 MILE)**	
	Awd	$8,500.00	$4,080.00
	2	$4,500.00	$2,160.00
	3	$4,000.00	$1,920.00
	4	$4,000.00	$1,920.00
	5	$2,100.00	$1,008.00
	6	$4,000.00	$1,920.00
Ref #36	**642E00300**	**CENTER LINE, TYPE 1, (0.24 MILE)**	
	Awd	$17,000.00	$4,080.00
	2	$8,600.00	$2,064.00
	3	$7,550.00	$1,812.00
	4	$7,550.00	$1,812.00
	5	$2,100.00	$504.00
	6	$7,550.00	$1,812.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,092.00**
2	**$6,144.00**
3	**$5,814.00**
4	**$5,874.00**
5	**$2,288.72**
6	**$6,459.00**

Ref #37	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,200.00	$17,600.00
	2	$2,700.00	$21,600.00
	3	$2,350.00	$18,800.00
	4	$2,126.57	$17,012.56
	5	$2,125.57	$17,004.56
	6	$2,520.00	$20,160.00

Ref #38	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,700.00	$3,400.00
	3	$31,500.00	$63,000.00
	4	$31,500.00	$63,000.00
	5	$0.01	$0.02
	6	$5,000.00	$10,000.00
Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (54 EACH)**	
	Awd	$25.00	$1,350.00
	2	$40.00	$2,160.00
	3	$10.00	$540.00
	4	$34.00	$1,836.00
	5	$11.24	$606.96
	6	$34.00	$1,836.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (54 EACH)**	
	Awd	$25.00	$1,350.00
	2	$45.00	$2,430.00
	3	$23.00	$1,242.00
	4	$38.00	$2,052.00
	5	$18.63	$1,006.02
	6	$38.00	$2,052.00
Ref #41	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.3 MILE)**	
	Awd	$9,500.00	$2,850.00
	2	$11,000.00	$3,300.00
	3	$9,500.00	$2,850.00
	4	$9,500.00	$2,850.00
	5	$6,200.00	$1,860.00
	6	$9,500.00	$2,850.00
Ref #42	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.68 MILE)**	
	Awd	$4,500.00	$3,060.00
	2	$4,800.00	$3,264.00
	3	$4,250.00	$2,890.00
	4	$4,250.00	$2,890.00
	5	$6,200.00	$4,216.00
	6	$4,250.00	$2,890.00
Ref #43	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (56 FT)**	
	Awd	$14.00	$784.00
	2	$15.00	$840.00
	3	$14.00	$784.00
	4	$14.00	$784.00
	5	$10.00	$560.00
	6	$14.00	$784.00
Ref #44	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$14,000.00	$14,000.00
	3	$3,792.00	$3,792.00
	4	$16,000.00	$16,000.00
	5	$7,477.00	$7,477.00
	6	$12,000.00	$12,000.00

Ref #45	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (126 SY)**	
	Awd	$150.00	$18,900.00
	2	$130.00	$16,380.00
	3	$175.00	$22,050.00
	4	$120.00	$15,120.00
	5	$136.21	$17,162.46
	6	$150.00	$18,900.00
Ref #46	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1224 FT)**	
	Awd	$20.00	$24,480.00
	2	$15.00	$18,360.00
	3	$18.00	$22,032.00
	4	$32.00	$39,168.00
	5	$29.15	$35,679.60
	6	$50.00	$61,200.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$75,374.00**
2	**$85,734.00**
3	**$137,980.00**
4	**$160,712.56**
5	**$85,572.62**
6	**$132,672.00**

Ref #47	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$25,000.00	$25,000.00
	3	$48,000.00	$48,000.00
	4	$40,000.00	$40,000.00
	5	$36,383.54	$36,383.54
	6	$25,000.00	$25,000.00
Ref #48	**202E23500**	**WEARING COURSE REMOVED, (87 SY)**	
	Awd	$10.00	$870.00
	2	$10.00	$870.00
	3	$17.00	$1,479.00
	4	$18.00	$1,566.00
	5	$8.63	$750.81
	6	$75.00	$6,525.00
Ref #49	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$37,500.00	$37,500.00
	2	$49,000.00	$49,000.00
	3	$14,000.00	$14,000.00
	4	$58,000.00	$58,000.00
	5	$75,642.37	$75,642.37
	6	$40,000.00	$40,000.00
Ref #50	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$17,600.00	$17,600.00
	2	$10,000.00	$10,000.00
	3	$32,000.00	$32,000.00
	4	$45,000.00	$45,000.00
	5	$39,778.11	$39,778.11
	6	$50,000.00	$50,000.00

Ref #51	**507E00300**	**STEEL PILES HP14X73, FURNISHED, (360 FT)**	
	Awd	$58.00	$20,880.00
	2	$50.00	$18,000.00
	3	$40.15	$14,454.00
	4	$56.00	$20,160.00
	5	$75.79	$27,284.40
	6	$45.00	$16,200.00
Ref #52	**507E92201**	**PREBORED HOLES, AS PER PLAN, (324 FT)**	
	Awd	$125.00	$40,500.00
	2	$90.00	$29,160.00
	3	$145.00	$46,980.00
	4	$175.00	$56,700.00
	5	$186.95	$60,571.80
	6	$950.00	$307,800.00
Ref #53	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (23857 LB)**	
	Awd	$1.50	$35,785.50
	2	$1.50	$35,785.50
	3	$1.91	$45,566.87
	4	$1.75	$41,749.75
	5	$2.36	$56,302.52
	6	$2.00	$47,714.00
Ref #54	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (85 CY)**	
	Awd	$1,780.00	$151,300.00
	2	$1,700.00	$144,500.00
	3	$1,775.00	$150,875.00
	4	$1,600.00	$136,000.00
	5	$2,184.93	$185,719.05
	6	$2,300.00	$195,500.00
Ref #55	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (63 CY)**	
	Awd	$700.00	$44,100.00
	2	$960.00	$60,480.00
	3	$1,600.00	$100,800.00
	4	$950.00	$59,850.00
	5	$1,215.82	$76,596.66
	6	$1,700.00	$107,100.00
Ref #56	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (68 SY)**	
	Awd	$15.00	$1,020.00
	2	$40.00	$2,720.00
	3	$30.00	$2,040.00
	4	$30.00	$2,040.00
	5	$38.07	$2,588.76
	6	$30.00	$2,040.00
Ref #57	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (59 SF)**	
	Awd	$12.00	$708.00
	2	$1.00	$59.00
	3	$7.50	$442.50
	4	$13.00	$767.00
	5	$3.25	$191.75
	6	$33.00	$1,947.00

Ref #58	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (88 SF)**	
	Awd	$15.00	$1,320.00
	2	$2.00	$176.00
	3	$8.00	$704.00
	4	$15.00	$1,320.00
	5	$6.13	$539.44
	6	$23.00	$2,024.00
Ref #59	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (385 SF)**	
	Awd	$16.50	$6,352.50
	2	$15.00	$5,775.00
	3	$4.70	$1,809.50
	4	$12.00	$4,620.00
	5	$14.22	$5,474.70
	6	$35.00	$13,475.00
Ref #60	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (80 FT)**	
	Awd	$460.00	$36,800.00
	2	$510.00	$40,800.00
	3	$450.00	$36,000.00
	4	$460.66	$36,852.80
	5	$445.00	$35,600.00
	6	$525.00	$42,000.00
Ref #61	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (32 CY)**	
	Awd	$120.00	$3,840.00
	2	$620.00	$19,840.00
	3	$173.00	$5,536.00
	4	$140.00	$4,480.00
	5	$181.58	$5,810.56
	6	$175.00	$5,600.00
Ref #62	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (71.38 FT)**	
	Awd	$25.00	$1,784.50
	2	$30.00	$2,141.40
	3	$20.00	$1,427.60
	4	$25.00	$1,784.50
	5	$40.12	$2,863.77
	6	$20.00	$1,427.60
Ref #63	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (106 FT)**	
	Awd	$25.00	$2,650.00
	2	$30.00	$3,180.00
	3	$8.00	$848.00
	4	$16.00	$1,696.00
	5	$40.75	$4,319.50
	6	$15.00	$1,590.00
Ref #64	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (32 FT)**	
	Awd	$25.00	$800.00
	2	$15.00	$480.00
	3	$19.00	$608.00
	4	$20.00	$640.00
	5	$33.50	$1,072.00
	6	$25.00	$800.00

Ref #65	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (103 SY)**	
	Awd	$425.00	$43,775.00
	2	$420.00	$43,260.00
	3	$480.00	$49,440.00
	4	$425.00	$43,775.00
	5	$550.33	$56,683.99
	6	$500.00	$51,500.00
Ref #66	**526E90010**	**TYPE A INSTALLATION, (72 FT)**	
	Awd	$250.00	$18,000.00
	2	$280.00	$20,160.00
	3	$195.00	$14,040.00
	4	$250.00	$18,000.00
	5	$286.02	$20,593.44
	6	$325.00	$23,400.00
Ref #67	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (30 CF)**	
	Awd	$675.00	$20,250.00
	2	$660.00	$19,800.00
	3	$631.00	$18,930.00
	4	$582.66	$17,479.80
	5	$685.92	$20,577.60
	6	$647.18	$19,415.40

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$524,835.50**
2	**$531,186.90**
3	**$585,980.47**
4	**$592,480.85**
5	**$715,344.77**
6	**$961,058.00**

Ref #68	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$26,000.00	$26,000.00
	3	$44,000.00	$44,000.00
	4	$45,000.00	$45,000.00
	5	$41,425.86	$41,425.86
	6	$35,000.00	$35,000.00
Ref #69	**202E23500**	**WEARING COURSE REMOVED, (81 SY)**	
	Awd	$10.00	$810.00
	2	$25.00	$2,025.00
	3	$18.00	$1,458.00
	4	$18.00	$1,458.00
	5	$9.26	$750.06
	6	$95.00	$7,695.00
Ref #70	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$37,500.00	$37,500.00
	2	$40,000.00	$40,000.00
	3	$13,000.00	$13,000.00
	4	$45,000.00	$45,000.00
	5	$76,046.92	$76,046.92
	6	$25,000.00	$25,000.00

Ref #71	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$19,100.00	$19,100.00
	2	$15,000.00	$15,000.00
	3	$31,000.00	$31,000.00
	4	$40,000.00	$40,000.00
	5	$49,995.82	$49,995.82
	6	$80,000.00	$80,000.00
Ref #72	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$39,000.00	$39,000.00
	3	$20,000.00	$20,000.00
	4	$30,000.00	$30,000.00
	5	$1,792.02	$1,792.02
	6	$20,000.00	$20,000.00
Ref #73	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (1080 FT)**	
	Awd	$12.00	$12,960.00
	2	$30.00	$32,400.00
	3	$23.10	$24,948.00
	4	$36.00	$38,880.00
	5	$46.47	$50,187.60
	6	$30.00	$32,400.00
Ref #74	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (990 FT)**	
	Awd	$49.00	$48,510.00
	2	$30.00	$29,700.00
	3	$26.00	$25,740.00
	4	$15.00	$14,850.00
	5	$23.16	$22,928.40
	6	$30.00	$29,700.00
Ref #75	**507E00410**	**STEEL PILES, MISC.: PILE SPLICE, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$600.00	$1,200.00
	3	$125.00	$250.00
	4	$900.00	$1,800.00
	5	$939.02	$1,878.04
	6	$750.00	$1,500.00
Ref #76	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (27422 LB)**	
	Awd	$1.50	$41,133.00
	2	$1.50	$41,133.00
	3	$1.81	$49,633.82
	4	$1.75	$47,988.50
	5	$2.31	$63,344.82
	6	$2.00	$54,844.00
Ref #77	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (93 CY)**	
	Awd	$1,680.00	$156,240.00
	2	$1,600.00	$148,800.00
	3	$1,625.00	$151,125.00
	4	$1,600.00	$148,800.00
	5	$2,060.51	$191,627.43
	6	$2,250.00	$209,250.00

Ref #78	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (91 CY)**	
	Awd	$700.00	$63,700.00
	2	$830.00	$75,530.00
	3	$1,310.00	$119,210.00
	4	$950.00	$86,450.00
	5	$1,182.75	$107,630.25
	6	$1,800.00	$163,800.00
Ref #79	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (95 SY)**	
	Awd	$15.00	$1,425.00
	2	$40.00	$3,800.00
	3	$30.00	$2,850.00
	4	$30.00	$2,850.00
	5	$38.07	$3,616.65
	6	$30.00	$2,850.00
Ref #80	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (71 SF)**	
	Awd	$12.00	$852.00
	2	$1.00	$71.00
	3	$6.00	$426.00
	4	$14.00	$994.00
	5	$3.66	$259.86
	6	$25.00	$1,775.00
Ref #81	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (99 SF)**	
	Awd	$15.00	$1,485.00
	2	$2.00	$198.00
	3	$7.00	$693.00
	4	$16.00	$1,584.00
	5	$5.77	$571.23
	6	$20.00	$1,980.00
Ref #82	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (460 SF)**	
	Awd	$16.50	$7,590.00
	2	$15.00	$6,900.00
	3	$5.00	$2,300.00
	4	$12.00	$5,520.00
	5	$12.58	$5,786.80
	6	$29.00	$13,340.00
Ref #83	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (73 FT)**	
	Awd	$460.00	$33,580.00
	2	$510.00	$37,230.00
	3	$450.00	$32,850.00
	4	$461.68	$33,702.64
	5	$445.00	$32,485.00
	6	$525.00	$38,325.00
Ref #84	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (49 CY)**	
	Awd	$120.00	$5,880.00
	2	$400.00	$19,600.00
	3	$126.00	$6,174.00
	4	$145.00	$7,105.00
	5	$206.55	$10,120.95
	6	$175.00	$8,575.00

Ref #85	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (67.39 FT)**	
	Awd	$25.00	$1,684.75
	2	$35.00	$2,358.65
	3	$20.00	$1,347.80
	4	$25.00	$1,684.75
	5	$41.72	$2,811.51
	6	$20.00	$1,347.80
Ref #86	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (130 FT)**	
	Awd	$25.00	$3,250.00
	2	$15.00	$1,950.00
	3	$7.00	$910.00
	4	$15.00	$1,950.00
	5	$35.19	$4,574.70
	6	$13.00	$1,690.00
Ref #87	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (32 FT)**	
	Awd	$25.00	$800.00
	2	$20.00	$640.00
	3	$16.00	$512.00
	4	$18.00	$576.00
	5	$41.20	$1,318.40
	6	$25.00	$800.00
Ref #88	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (127 SY)**	
	Awd	$350.00	$44,450.00
	2	$360.00	$45,720.00
	3	$420.00	$53,340.00
	4	$425.00	$53,975.00
	5	$491.05	$62,363.35
	6	$475.00	$60,325.00
Ref #89	**526E90010**	**TYPE A INSTALLATION, (88 FT)**	
	Awd	$250.00	$22,000.00
	2	$200.00	$17,600.00
	3	$175.00	$15,400.00
	4	$250.00	$22,000.00
	5	$526.11	$46,297.68
	6	$300.00	$26,400.00
Ref #90	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (32 CF)**	
	Awd	$675.00	$21,600.00
	2	$660.00	$21,120.00
	3	$631.00	$20,192.00
	4	$582.66	$18,645.12
	5	$655.48	$20,975.36
	6	$647.18	$20,709.76

Section 8 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$568,749.75**
2	**$607,975.65**
3	**$617,359.62**
4	**$650,813.01**
5	**$798,788.71**
6	**$837,306.56**

Ref #91	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$20,000.00	$20,000.00
	3	$10,400.00	$10,400.00
	4	$12,000.00	$12,000.00
	5	$12,744.23	$12,744.23
	6	$16,000.00	$16,000.00
Ref #92	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$65,000.00	$65,000.00
	3	$12,000.00	$12,000.00
	4	$37,000.00	$37,000.00
	5	$113,041.90	$113,041.90
	6	$63,000.00	$63,000.00
Ref #93	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$23,000.00	$23,000.00
	3	$23,000.00	$23,000.00
	4	$22,000.00	$22,000.00
	5	$25,900.00	$25,900.00
	6	$30,000.00	$30,000.00
Ref #94	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$35,000.00	$35,000.00
	3	$93,031.00	$93,031.00
	4	$60,000.00	$60,000.00
	5	$140,307.98	$140,307.98
	6	$127,000.00	$127,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$161,000.00**
2	**$143,000.00**
3	**$138,431.00**
4	**$131,000.00**
5	**$291,994.11**
6	**$236,000.00**