Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250092
PID 118779
LAW-SR 775-19.50
Federal
Type: SLIDE REPAIR
Letting Date: 2/27/2025
Completion Date: 6/15/2025

Contract Awarded To: ALAN STONE CO INC
Award Amount: $721,401.10

Engineer's Estimate: $721,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $721,401.10

Bidder 2
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $848,668.25

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $852,051.00

Bidder 4
CJ HUGHES CONSTRUCTION COMPANY
75 3RD AVE W

HUNTINGTON, WV 25701
Bid $998,270.50

Bidder 5
MERIDIAN COMMUNICATIONS AND CONSTRUCTION INC
3092 WOODVILLE DR

HUNTINGTON, WV 25701
Bid $1,110,160.01

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,838.00	$12,838.00
	3	$17,500.00	$17,500.00
	4	$15,000.00	$15,000.00
	5	$12,700.00	$12,700.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$460.00	$460.00
	2	$216.00	$216.00
	3	$2,000.00	$2,000.00
	4	$1,200.00	$1,200.00
	5	$400.00	$400.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (747 SY)**	
	Awd	$15.00	$11,205.00
	2	$28.00	$20,916.00
	3	$11.00	$8,217.00
	4	$20.00	$14,940.00
	5	$18.26	$13,640.22
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (44 FT)**	
	Awd	$35.00	$1,540.00
	2	$631.00	$27,764.00
	3	$51.00	$2,244.00
	4	$33.00	$1,452.00
	5	$93.18	$4,099.92
Ref #5	**203E10000**	**EXCAVATION, (59 CY)**	
	Awd	$30.00	$1,770.00
	2	$20.00	$1,180.00
	3	$50.00	$2,950.00
	4	$95.00	$5,605.00
	5	$31.35	$1,849.65
Ref #6	**203E20000**	**EMBANKMENT, (287 CY)**	
	Awd	$15.00	$4,305.00
	2	$11.00	$3,157.00
	3	$26.00	$7,462.00
	4	$26.00	$7,462.00
	5	$27.00	$7,749.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (868 SY)**	
	Awd	$4.50	$3,906.00
	2	$3.00	$2,604.00
	3	$4.00	$3,472.00
	4	$12.50	$10,850.00
	5	$0.92	$798.56
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$220.00	$220.00
	2	$245.00	$245.00
	3	$275.00	$275.00
	4	$500.00	$500.00
	5	$200.00	$200.00

Section 1 - ROADWAY - Totals

Awd	**$43,406.00**
2	**$68,920.00**
3	**$44,120.00**
4	**$57,009.00**
5	**$41,437.35**

Ref #9	**601E34400**	**ROCK CHANNEL PROTECTION, WITH GROUT, TYPE C, (11 CY)**	
	Awd	$320.00	$3,520.00
	2	$137.00	$1,507.00
	3	$337.00	$3,707.00
	4	$800.00	$8,800.00
	5	$400.00	$4,400.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (427 SY)**	
	Awd	$5.00	$2,135.00
	2	$3.00	$1,281.00
	3	$9.00	$3,843.00
	4	$11.50	$4,910.50
	5	$17.86	$7,626.22
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (22 SY)**	
	Awd	$1.00	$22.00
	2	$0.05	$1.10
	3	$9.00	$198.00
	4	$18.00	$396.00
	5	$22.73	$500.06
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$1,600.00	$96.00
	2	$680.00	$40.80
	3	$1,400.00	$84.00
	4	$34,650.00	$2,079.00
	5	$5,000.00	$300.00
Ref #13	**659E31000**	**LIME, (0.09 ACRE)**	
	Awd	$210.00	$18.90
	2	$500.00	$45.00
	3	$200.00	$18.00
	4	$2,500.00	$225.00
	5	$4,444.44	$400.00
Ref #14	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
	5	$350.00	$700.00
Ref #15	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,793.90**
2	**$7,876.90**
3	**$12,852.00**
4	**$21,412.50**
5	**$18,926.28**

Ref #16	**602E20000**	**CONCRETE MASONRY, (0.3 CY)**	
	Awd	$4,700.00	$1,410.00
	2	$6,207.00	$1,862.10
	3	$7,600.00	$2,280.00
	4	$7,700.00	$2,310.00
	5	$3,000.00	$900.00
Ref #17	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (482 FT)**	
	Awd	$15.00	$7,230.00
	2	$20.00	$9,640.00
	3	$32.00	$15,424.00
	4	$27.00	$13,014.00
	5	$7.93	$3,822.26
Ref #18	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (9 FT)**	
	Awd	$6.50	$58.50
	2	$20.00	$180.00
	3	$5.00	$45.00
	4	$60.00	$540.00
	5	$13.33	$119.97
Ref #19	**611E00900**	**6" CONDUIT, TYPE B, (21 FT)**	
	Awd	$55.00	$1,155.00
	2	$38.00	$798.00
	3	$4.00	$84.00
	4	$40.00	$840.00
	5	$13.10	$275.10
Ref #20	**611E05700**	**15" CONDUIT, TYPE A, 706.01, 707.01, 707.02, OR 70, (36 FT)**	
	Awd	$170.00	$6,120.00
	2	$245.00	$8,820.00
	3	$262.00	$9,432.00
	4	$100.00	$3,600.00
	5	$132.92	$4,785.12

Section 3 - DRAINAGE - Totals

Awd	**$15,973.50**
2	**$21,300.10**
3	**$27,265.00**
4	**$20,304.00**
5	**$9,902.45**

Ref #21	**253E02000**	**PAVEMENT REPAIR, (50 CY)**	
	Awd	$300.00	$15,000.00
	2	$615.00	$30,750.00
	3	$711.00	$35,550.00
	4	$200.00	$10,000.00
	5	$120.00	$6,000.00

Ref #22	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (93 CY)**	
	Awd	$270.00	$25,110.00
	2	$285.00	$26,505.00
	3	$330.00	$30,690.00
	4	$1,080.00	$100,440.00
	5	$288.49	$26,829.57
Ref #23	**304E20000**	**AGGREGATE BASE, (146 CY)**	
	Awd	$90.00	$13,140.00
	2	$95.00	$13,870.00
	3	$144.00	$21,024.00
	4	$77.00	$11,242.00
	5	$63.00	$9,198.00
Ref #24	**407E10000**	**TACK COAT, (297 GAL)**	
	Awd	$8.50	$2,524.50
	2	$2.50	$742.50
	3	$3.00	$891.00
	4	$8.00	$2,376.00
	5	$11.00	$3,267.00
Ref #25	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (16 CY)**	
	Awd	$170.00	$2,720.00
	2	$112.00	$1,792.00
	3	$176.00	$2,816.00
	4	$135.00	$2,160.00
	5	$68.00	$1,088.00
Ref #26	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (168 CY)**	
	Awd	$300.00	$50,400.00
	2	$295.00	$49,560.00
	3	$342.00	$57,456.00
	4	$540.00	$90,720.00
	5	$303.79	$51,036.72
Ref #27	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$100.00	$5,000.00
	2	$76.05	$3,802.50
	3	$138.00	$6,900.00
	4	$93.00	$4,650.00
	5	$69.00	$3,450.00
Ref #28	**617E25000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$1.00	$10.00
	3	$1.00	$10.00
	4	$1.00	$10.00
	5	$210.00	$2,100.00

Section 4 - PAVEMENT - Totals

Awd	**$113,904.50**
2	**$127,032.00**
3	**$155,337.00**
4	**$221,598.00**
5	**$102,969.29**

Ref #29	**621E00100**	**RPM, (6 EACH)**	
	Awd	$520.00	$3,120.00
	2	$500.00	$3,000.00
	3	$550.00	$3,300.00
	4	$730.00	$4,380.00
	5	$630.00	$3,780.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$30.00	$180.00
	2	$4.00	$24.00
	3	$102.00	$612.00
	4	$340.00	$2,040.00
	5	$333.33	$1,999.99
Ref #31	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$5,400.00	$756.00
	2	$5,250.00	$735.00
	3	$6,000.00	$840.00
	4	$12,000.00	$1,680.00
	5	$14,750.00	$2,065.00
Ref #32	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$11,000.00	$770.00
	2	$10,250.00	$717.50
	3	$12,000.00	$840.00
	4	$23,700.00	$1,659.00
	5	$14,714.29	$1,030.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,826.00**
2	**$4,476.50**
3	**$5,592.00**
4	**$9,759.00**
5	**$8,874.99**

Ref #33	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$95.00	$760.00
	2	$85.00	$680.00
	3	$90.00	$720.00
	4	$85.00	$680.00
	5	$75.00	$600.00
Ref #34	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,900.00	$3,900.00
	2	$3,750.00	$3,750.00
	3	$4,300.00	$4,300.00
	4	$5,300.00	$5,300.00
	5	$9,000.00	$9,000.00
Ref #35	**616E10000**	**WATER, (50 MGAL)**	
	Awd	$10.00	$500.00
	2	$1.00	$50.00
	3	$1.00	$50.00
	4	$1.00	$50.00
	5	$93.60	$4,680.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,160.00**
2	**$4,480.00**
3	**$5,070.00**
4	**$6,030.00**
5	**$14,280.00**

Ref #36	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$2,690.00	$2,690.00
	3	$9,000.00	$9,000.00
	4	$22,500.00	$22,500.00
	5	$5,000.00	$5,000.00
Ref #37	**507E00400**	**STEEL PILES, MISC.: W24X104 STEEL BEAM, FURNISHED,, (1925 FT)**	
	Awd	$100.00	$192,500.00
	2	$145.35	$279,798.75
	3	$138.00	$265,650.00
	4	$149.00	$286,825.00
	5	$310.60	$597,905.00
Ref #38	**511E71200**	**CONCRETE, MISC.: PRECAST REINFORCED CONCRETE LAGGI, (3968 SF)**	
	Awd	$29.15	$115,667.20
	2	$30.00	$119,040.00
	3	$25.25	$100,192.00
	4	$28.00	$111,104.00
	5	$28.56	$113,326.08
Ref #39	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (187 CY)**	
	Awd	$240.00	$44,880.00
	2	$105.00	$19,635.00
	3	$94.00	$17,578.00
	4	$155.00	$28,985.00
	5	$269.04	$50,310.48
Ref #40	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (471 FT)**	
	Awd	$90.00	$42,390.00
	2	$105.00	$49,455.00
	3	$120.00	$56,520.00
	4	$164.00	$77,244.00
	5	$63.91	$30,101.61
Ref #41	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (600 FT)**	
	Awd	$90.00	$54,000.00
	2	$106.00	$63,600.00
	3	$116.00	$69,600.00
	4	$175.00	$105,000.00
	5	$139.99	$83,994.00

Section 7 - RETAINING WALLS (LAW-775-19.50) - Totals

Awd	**$472,437.20**
2	**$534,218.75**
3	**$518,540.00**
4	**$631,658.00**
5	**$880,637.17**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,600.00	$4,600.00
	2	$6,630.00	$6,630.00
	3	$15,000.00	$15,000.00
	4	$7,500.00	$7,500.00
	5	$3,132.48	$3,132.48
Ref #43	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,300.00	$8,300.00
	2	$9,204.00	$9,204.00
	3	$9,800.00	$9,800.00
	4	$4,500.00	$4,500.00
	5	$4,000.00	$4,000.00
Ref #44	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,500.00	$4,500.00
	3	$1,700.00	$5,100.00
	4	$500.00	$1,500.00
	5	$4,000.00	$12,000.00
Ref #45	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$10,030.00	$10,030.00
	3	$875.00	$875.00
	4	$10,000.00	$10,000.00
	5	$4,000.00	$4,000.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$50,000.00	$50,000.00
	3	$52,500.00	$52,500.00
	4	$7,000.00	$7,000.00
	5	$10,000.00	$10,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$54,900.00**
2	**$80,364.00**
3	**$83,275.00**
4	**$30,500.00**
5	**$33,132.48**