Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250102
PID 116061
SHE-PAVE-FY25
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/13/2025
Completion Date: 7/31/2025

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $2,880,600.00

Engineer's Estimate: $2,722,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,880,600.00

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,975,995.60

Ref #1	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (22.16 MILE)**	
	Awd	$700.00	$15,512.00
	2	$900.00	$19,944.00
Ref #2	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (6 EACH)**	
	Awd	$280.00	$1,680.00
	2	$350.00	$2,100.00

Section 1 - ROADWAY - Totals

Awd	**$17,192.00**
2	**$22,044.00**

Ref #3	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$700.00	$7,000.00
	2	$1,200.00	$12,000.00

Section 2 - DRAINAGE - Totals

Awd	**$7,000.00**
2	**$12,000.00**

Ref #4	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1000 SY)**	
	Awd	$72.00	$72,000.00
	2	$65.00	$65,000.00
Ref #5	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2" Deep, (209580 SY)**	
	Awd	$1.70	$356,286.00
	2	$1.17	$245,208.60
Ref #6	**254E01601**	**PATCHING PLANED SURFACE, AS PER PLAN, (200 SY)**	
	Awd	$10.00	$2,000.00
	2	$20.00	$4,000.00
Ref #7	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (22 CY)**	
	Awd	$900.00	$19,800.00
	2	$425.00	$9,350.00
Ref #8	**407E20000**	**NON-TRACKING TACK COAT, (17815 GAL)**	
	Awd	$2.00	$35,630.00
	2	$3.00	$53,445.00
Ref #9	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (8793 CY)**	
	Awd	$225.00	$1,978,425.00
	2	$239.00	$2,101,527.00
Ref #10	**617E10100**	**COMPACTED AGGREGATE, (755 CY)**	
	Awd	$100.00	$75,500.00
	2	$100.00	$75,500.00
Ref #11	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (20.32 MILE)**	
	Awd	$1,200.00	$24,384.00
	2	$1,025.00	$20,828.00
Ref #12	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (10.16 MILE)**	
	Awd	$900.00	$9,144.00
	2	$675.00	$6,858.00
Ref #13	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (10.16 MILE)**	
	Awd	$5,000.00	$50,800.00
	2	$5,000.00	$50,800.00

Section 3 - PAVEMENT - Totals

Awd	**$2,623,969.00**
2	**$2,632,516.60**

Ref #14	**621E00100**	**RPM, (694 EACH)**	
Awd		$34.00	$23,596.00
2		$34.00	$23,596.00
Ref #15	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (694 EACH)**	
Awd		$5.00	$3,470.00
2		$4.50	$3,123.00
Ref #16	**642E00104**	**EDGE LINE, 6", TYPE 1, (23.22 MILE)**	
Awd		$851.00	$19,760.22
2		$800.00	$18,576.00
Ref #17	**642E00300**	**CENTER LINE, TYPE 1, (11.61 MILE)**	
Awd		$852.00	$9,891.72
2		$1,000.00	$11,610.00
Ref #18	**644E00500**	**STOP LINE, (152 FT)**	
Awd		$7.00	$1,064.00
2		$8.00	$1,216.00
Ref #19	**644E00620**	**CROSSWALK LINE, 12", (307 FT)**	
Awd		$3.50	$1,074.50
2		$4.00	$1,228.00
Ref #20	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (1 EACH)**	
Awd		$643.00	$643.00
2		$300.00	$300.00
Ref #21	**644E40000**	**SPEED MEASUREMENT MARKING, (5 EACH)**	
Awd		$350.00	$1,750.00
2		$690.00	$3,450.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$61,249.44**
2	**$63,099.00**

Ref #22	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
Awd		$70.00	$1,680.00
2		$110.00	$2,640.00
Ref #23	**614E12460**	**WORK ZONE MARKING SIGN, (42 EACH)**	
Awd		$100.00	$4,200.00
2		$110.00	$4,620.00
Ref #24	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (23.22 MILE)**	
Awd		$2,225.00	$51,664.50
2		$1,200.00	$27,864.00
Ref #25	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (304 FT)**	
Awd		$3.00	$912.00
2		$3.00	$912.00
Ref #26	**614E31750**	**WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS III, 6, (2 EACH)**	
Awd		$150.00	$300.00
2		$150.00	$300.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$58,756.50**
2	**$36,336.00**

Ref #27	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,433.06	$4,433.06
	2	$10,000.00	$10,000.00
Ref #28	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$100,000.00	$100,000.00
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$100,000.00	$100,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$112,433.06**
2	**$210,000.00**