Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250104
PID 115487
VIN-CR 25-00.20
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 2/13/2025
Completion Date: 10/1/2025

Contract Awarded To: ALAN STONE CO INC
Award Amount: $725,868.00

Engineer's Estimate: $870,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $725,868.00

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $726,297.70

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $754,348.50

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $869,995.43

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $883,259.07

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $941,819.51

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,900.00	$1,900.00
	2	$12,000.00	$12,000.00
	3	$6,000.00	$6,000.00
	4	$11,000.00	$11,000.00
	5	$1,500.00	$1,500.00
	6	$14,000.00	$14,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (167 SY)**	
	Awd	$20.00	$3,340.00
	2	$8.00	$1,336.00
	3	$12.00	$2,004.00
	4	$22.00	$3,674.00
	5	$11.00	$1,837.00
	6	$16.00	$2,672.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (232 FT)**	
	Awd	$8.50	$1,972.00
	2	$1.00	$232.00
	3	$6.00	$1,392.00
	4	$8.00	$1,856.00
	5	$2.50	$580.00
	6	$5.00	$1,160.00
Ref #4	**203E10000**	**EXCAVATION, (112 CY)**	
	Awd	$35.00	$3,920.00
	2	$35.00	$3,920.00
	3	$34.00	$3,808.00
	4	$50.00	$5,600.00
	5	$52.00	$5,824.00
	6	$40.00	$4,480.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (238 SY)**	
	Awd	$5.50	$1,309.00
	2	$10.00	$2,380.00
	3	$3.00	$714.00
	4	$25.00	$5,950.00
	5	$7.00	$1,666.00
	6	$4.25	$1,011.50
Ref #6	**204E13000**	**EXCAVATION OF SUBGRADE, (119 CY)**	
	Awd	$35.00	$4,165.00
	2	$30.00	$3,570.00
	3	$32.00	$3,808.00
	4	$50.00	$5,950.00
	5	$49.00	$5,831.00
	6	$50.00	$5,950.00
Ref #7	**204E21000**	**GRANULAR EMBANKMENT, (119 CY)**	
	Awd	$15.00	$1,785.00
	2	$30.00	$3,570.00
	3	$100.00	$11,900.00
	4	$70.00	$8,330.00
	5	$110.00	$13,090.00
	6	$125.00	$14,875.00

Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$280.00	$280.00
	2	$70.00	$70.00
	3	$200.00	$200.00
	4	$180.00	$180.00
	5	$215.00	$215.00
	6	$125.00	$125.00
Ref #9	**204E50000**	**GEOTEXTILE FABRIC, (238 SY)**	
	Awd	$1.00	$238.00
	2	$2.50	$595.00
	3	$8.00	$1,904.00
	4	$1.25	$297.50
	5	$1.50	$357.00
	6	$5.50	$1,309.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (213 FT)**	
	Awd	$25.00	$5,325.00
	2	$24.00	$5,112.00
	3	$22.00	$4,686.00
	4	$22.00	$4,686.00
	5	$21.00	$4,473.00
	6	$27.82	$5,925.66
Ref #11	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$1,800.00	$7,200.00
	3	$1,750.00	$7,000.00
	4	$1,750.00	$7,000.00
	5	$1,650.00	$6,600.00
	6	$1,430.00	$5,720.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$3,100.00	$12,400.00
	2	$2,700.00	$10,800.00
	3	$2,650.00	$10,600.00
	4	$2,650.00	$10,600.00
	5	$2,300.00	$9,200.00
	6	$1,990.00	$7,960.00
Ref #13	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BIDIRECTIONAL), (27 EACH)**	
	Awd	$15.00	$405.00
	2	$13.00	$351.00
	3	$11.00	$297.00
	4	$11.00	$297.00
	5	$15.00	$405.00
	6	$9.50	$256.50

Section 1 - ROADWAY - Totals

Awd	**$45,439.00**
2	**$51,136.00**
3	**$54,313.00**
4	**$65,420.50**
5	**$51,578.00**
6	**$65,444.66**

Ref #14	**659E00300**	**TOPSOIL, (36 CY)**	
	Awd	$35.00	$1,260.00
	2	$20.00	$720.00
	3	$55.00	$1,980.00
	4	$70.00	$2,520.00
	5	$92.00	$3,312.00
	6	$50.00	$1,800.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (322 SY)**	
	Awd	$4.50	$1,449.00
	2	$10.00	$3,220.00
	3	$3.00	$966.00
	4	$16.00	$5,152.00
	5	$10.00	$3,220.00
	6	$10.00	$3,220.00
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (16 SY)**	
	Awd	$20.00	$320.00
	2	$0.05	$0.80
	3	$3.00	$48.00
	4	$40.00	$640.00
	5	$2.50	$40.00
	6	$2.50	$40.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$2,000.00	$80.00
	2	$1,500.00	$60.00
	3	$800.00	$32.00
	4	$50.00	$2.00
	5	$1,250.00	$50.00
	6	$1,250.00	$50.00
Ref #18	**659E31000**	**LIME, (0.07 ACRE)**	
	Awd	$1,000.00	$70.00
	2	$300.00	$21.00
	3	$400.00	$28.00
	4	$10.57	$0.74
	5	$150.00	$10.50
	6	$150.00	$10.50
Ref #19	**659E35000**	**WATER, (1.7 MGAL)**	
	Awd	$120.00	$204.00
	2	$1.00	$1.70
	3	$1.00	$1.70
	4	$1.70	$2.89
	5	$1.00	$1.70
	6	$1.00	$1.70
Ref #20	**832E30000**	**EROSION CONTROL, (7000 EACH)**	
	Awd	$1.00	$7,000.00
	2	$1.00	$7,000.00
	3	$1.00	$7,000.00
	4	$1.00	$7,000.00
	5	$1.00	$7,000.00
	6	$1.00	$7,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,383.00**
2	**$11,023.50**
3	**$10,055.70**
4	**$15,317.63**
5	**$13,634.20**
6	**$12,122.20**

Ref #21	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (36 CY)**	
	Awd	$410.00	$14,760.00
	2	$420.00	$15,120.00
	3	$315.00	$11,340.00
	4	$395.00	$14,220.00
	5	$365.00	$13,140.00
	6	$395.00	$14,220.00
Ref #22	**304E20000**	**AGGREGATE BASE, (38 CY)**	
	Awd	$150.00	$5,700.00
	2	$120.00	$4,560.00
	3	$150.00	$5,700.00
	4	$110.00	$4,180.00
	5	$156.00	$5,928.00
	6	$160.00	$6,080.00
Ref #23	**407E10000**	**TACK COAT, (12 GAL)**	
	Awd	$6.50	$78.00
	2	$2.50	$30.00
	3	$5.00	$60.00
	4	$2.50	$30.00
	5	$3.50	$42.00
	6	$2.50	$30.00
Ref #24	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (18 CY)**	
	Awd	$630.00	$11,340.00
	2	$430.00	$7,740.00
	3	$640.00	$11,520.00
	4	$410.00	$7,380.00
	5	$550.00	$9,900.00
	6	$410.00	$7,380.00

Section 3 - PAVEMENT - Totals

Awd	**$31,878.00**
2	**$27,450.00**
3	**$28,620.00**
4	**$25,810.00**
5	**$29,010.00**
6	**$27,710.00**

Ref #25	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (36 FT)**	
	Awd	$40.00	$1,440.00
	2	$30.00	$1,080.00
	3	$32.00	$1,152.00
	4	$32.00	$1,152.00
	5	$17.50	$630.00
	6	$15.00	$540.00

Ref #26	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$75.00	$900.00
	2	$35.00	$420.00
	3	$65.00	$780.00
	4	$65.00	$780.00
	5	$25.00	$300.00
	6	$30.00	$360.00
Ref #27	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$290.00	$870.00
	2	$20.00	$60.00
	3	$65.00	$195.00
	4	$250.00	$750.00
	5	$25.00	$75.00
	6	$15.00	$45.00
Ref #28	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$240.00	$960.00
	2	$20.00	$80.00
	3	$50.00	$200.00
	4	$200.00	$800.00
	5	$25.00	$100.00
	6	$15.00	$60.00
Ref #29	**643E00100**	**EDGE LINE, 4", (0.08 MILE)**	
	Awd	$56,000.00	$4,480.00
	2	$50,000.00	$4,000.00
	3	$47,895.00	$3,831.60
	4	$47,895.00	$3,831.60
	5	$47,895.00	$3,831.60
	6	$47,895.00	$3,831.60
Ref #30	**643E00300**	**CENTER LINE, (0.04 MILE)**	
	Awd	$58,000.00	$2,320.00
	2	$50,000.00	$2,000.00
	3	$48,980.00	$1,959.20
	4	$48,980.00	$1,959.20
	5	$48,980.00	$1,959.20
	6	$48,980.00	$1,959.20

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$10,970.00**
2	**$7,640.00**
3	**$8,117.80**
4	**$9,272.80**
5	**$6,895.80**
6	**$6,795.80**

Ref #31	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$23,000.00	$23,000.00
	3	$25,000.00	$25,000.00
	4	$30,000.00	$30,000.00
	5	$41,000.00	$41,000.00
	6	$50,000.00	$50,000.00

Ref #32	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$500.00	$500.00
	3	$5,000.00	$5,000.00
	4	$8,000.00	$8,000.00
	5	$24,000.00	$24,000.00
	6	$500.00	$500.00
Ref #33	**503E21100**	**UNCLASSIFIED EXCAVATION, (216 CY)**	
	Awd	$30.00	$6,480.00
	2	$20.00	$4,320.00
	3	$55.00	$11,880.00
	4	$124.00	$26,784.00
	5	$30.00	$6,480.00
	6	$125.00	$27,000.00
Ref #34	**503E31100**	**ROCK EXCAVATION, (60 CY)**	
	Awd	$130.00	$7,800.00
	2	$50.00	$3,000.00
	3	$80.00	$4,800.00
	4	$135.00	$8,100.00
	5	$140.00	$8,400.00
	6	$65.00	$3,900.00
Ref #35	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (17349 LB)**	
	Awd	$2.00	$34,698.00
	2	$1.30	$22,553.70
	3	$2.00	$34,698.00
	4	$1.50	$26,023.50
	5	$1.43	$24,809.07
	6	$1.65	$28,625.85
Ref #36	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (60 CY)**	
	Awd	$1,300.00	$78,000.00
	2	$1,355.00	$81,300.00
	3	$1,340.00	$80,400.00
	4	$1,100.00	$66,000.00
	5	$1,600.00	$96,000.00
	6	$1,600.00	$96,000.00
Ref #37	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (80 CY)**	
	Awd	$710.00	$56,800.00
	2	$625.00	$50,000.00
	3	$860.00	$68,800.00
	4	$825.00	$66,000.00
	5	$1,400.00	$112,000.00
	6	$850.00	$68,000.00
Ref #38	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (110 SY)**	
	Awd	$45.00	$4,950.00
	2	$35.00	$3,850.00
	3	$40.00	$4,400.00
	4	$38.00	$4,180.00
	5	$40.00	$4,400.00
	6	$40.00	$4,400.00

Ref #39	**515E12090**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (7 EACH)**	
	Awd	$30,000.00	$210,000.00
	2	$31,500.00	$220,500.00
	3	$29,400.00	$205,800.00
	4	$29,000.00	$203,000.00
	5	$26,500.00	$185,500.00
	6	$29,000.00	$203,000.00
Ref #40	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (35 SF)**	
	Awd	$10.00	$350.00
	2	$20.00	$700.00
	3	$15.00	$525.00
	4	$25.00	$875.00
	5	$16.00	$560.00
	6	$12.00	$420.00
Ref #41	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (87 FT)**	
	Awd	$30.00	$2,610.00
	2	$47.50	$4,132.50
	3	$28.00	$2,436.00
	4	$30.00	$2,610.00
	5	$48.00	$4,176.00
	6	$48.00	$4,176.00
Ref #42	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (14 EACH)**	
	Awd	$90.00	$1,260.00
	2	$30.00	$420.00
	3	$68.00	$952.00
	4	$80.00	$1,120.00
	5	$50.00	$700.00
	6	$95.00	$1,330.00
Ref #43	**516E41500**	**1" ELASTOMERIC BEARING PAD, TYPE PEP, (28 EACH)**	
	Awd	$170.00	$4,760.00
	2	$110.00	$3,080.00
	3	$130.00	$3,640.00
	4	$110.00	$3,080.00
	5	$130.00	$3,640.00
	6	$150.00	$4,200.00
Ref #44	**517E70000**	**RAILING (TWIN STEEL TUBE), (176 FT)**	
	Awd	$260.00	$45,760.00
	2	$225.00	$39,600.00
	3	$219.25	$38,588.00
	4	$219.25	$38,588.00
	5	$210.00	$36,960.00
	6	$210.00	$36,960.00
Ref #45	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (199 FT)**	
	Awd	$10.00	$1,990.00
	2	$20.00	$3,980.00
	3	$17.00	$3,383.00
	4	$16.00	$3,184.00
	5	$16.00	$3,184.00
	6	$25.00	$4,975.00

Ref #46	**524E94605**	**DRILLED SHAFTS, 30" DIAMETER INTO BEDROCK, AS PER , (138 FT)**	
	Awd	$160.00	$22,080.00
	2	$400.00	$55,200.00
	3	$195.00	$26,910.00
	4	$865.00	$119,370.00
	5	$515.00	$71,070.00
	6	$725.00	$100,050.00
Ref #47	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (76 FT)**	
	Awd	$410.00	$31,160.00
	2	$232.00	$17,632.00
	3	$290.00	$22,040.00
	4	$550.00	$41,800.00
	5	$325.00	$24,700.00
	6	$600.00	$45,600.00
Ref #48	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (58 CY)**	
	Awd	$170.00	$9,860.00
	2	$110.00	$6,380.00
	3	$105.00	$6,090.00
	4	$120.00	$6,960.00
	5	$195.00	$11,310.00
	6	$100.00	$5,800.00
Ref #49	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (166 CY)**	
	Awd	$140.00	$23,240.00
	2	$150.00	$24,900.00
	3	$150.00	$24,900.00
	4	$150.00	$24,900.00
	5	$195.00	$32,370.00
	6	$125.00	$20,750.00
Ref #50	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (6 EACH)**	
	Awd	$2,900.00	$17,400.00
	2	$3,500.00	$21,000.00
	3	$2,500.00	$15,000.00
	4	$1,800.00	$10,800.00
	5	$3,100.00	$18,600.00
	6	$3,010.00	$18,060.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (VIN-CR 25-0 - Totals

Awd	**$577,198.00**
2	**$586,048.20**
3	**$585,242.00**
4	**$691,374.50**
5	**$709,859.07**
6	**$723,746.85**

Ref #51	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00
	4	$5,800.00	$5,800.00
	5	$4,800.00	$4,800.00
	6	$7,000.00	$7,000.00

Ref #52	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$20,000.00	$20,000.00
	3	$12,000.00	$12,000.00
	4	$9,000.00	$9,000.00
	5	$6,500.00	$6,500.00
	6	$9,000.00	$9,000.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$8,000.00	$8,000.00
	5	$16,000.00	$16,000.00
	6	$10,000.00	$10,000.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$8,000.00	$8,000.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00
	5	$44,982.00	$44,982.00
	6	$80,000.00	$80,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$50,000.00**
2	**$43,000.00**
3	**$68,000.00**
4	**$62,800.00**
5	**$72,282.00**
6	**$106,000.00**