Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250109
PID 109409
D07-FDPM FY25
Non-Federal
Type: PAVEMENT MARKING
Letting Date: 2/13/2025
Completion Date: 9/30/2025

Contract Awarded To: OGLESBY CONSTRUCTION INC
Award Amount: $3,178,669.25

Engineer's Estimate: $3,986,000.00

Bidder 1
OGLESBY CONSTRUCTION INC
305 WOODLAWN
Huron
NORWALK, OH 44857
Bid $3,178,669.25

Bidder 2
THE AERO-MARK COMPANY LLC
10423 DANNER DR
Portage
STREETSBORO, OH 44241
Bid $3,413,000.00

Ref #1	**642E00104**	**EDGE LINE, 6", TYPE 1, (3287.08 MILE)**	
	Awd	$710.00	$2,333,826.80
	2	$772.00	$2,537,625.76
Ref #2	**642E00300**	**CENTER LINE, TYPE 1, (1416.59 MILE)**	
	Awd	$505.00	$715,377.95
	2	$530.00	$750,792.70
Ref #3	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (1993 FT)**	
	Awd	$0.55	$1,096.15
	2	$1.44	$2,869.92
Ref #4	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (5000 FT)**	
	Awd	$5.00	$25,000.00
	2	$3.50	$17,500.00
Ref #5	**642E01300**	**LANE ARROW, TYPE 1, (8 EACH)**	
	Awd	$60.00	$480.00
	2	$100.00	$800.00
Ref #6	**642E01312**	**LANE REDUCTION ARROW, TYPE 1, (2 EACH)**	
	Awd	$165.00	$330.00
	2	$350.00	$700.00
Ref #7	**642E01510**	**DOTTED LINE, 6", TYPE 1, (1197 FT)**	
	Awd	$0.55	$658.35
	2	$2.00	$2,394.00
Ref #8	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (10450 FT)**	
	Awd	$1.50	$15,675.00
	2	$0.88	$9,196.00
Ref #9	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$250.00	$750.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$3,092,669.25**
2	**$3,322,628.38**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$19,371.62	$19,371.62
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$57,000.00	$57,000.00
Ref #12	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$14,000.00	$14,000.00

Section 2 - INCIDENTALS - Totals

Awd	**$86,000.00**
2	**$90,371.62**