Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250112
PID 119548
WOO-IR 75-08.58 Weigh Station
Non-Federal
Type: PARKING AREAS
Letting Date: 2/13/2025
Completion Date: 8/31/2026

Contract Awarded To: GEDDIS PAVING & EXCAVATING INC
Award Amount: $693,840.20

Engineer's Estimate: $963,000.00

Bidder 1
GEDDIS PAVING & EXCAVATING INC
1019 WAMBA AVE
Lucas
TOLEDO, OH 43607
Bid $693,840.20

Bidder 2
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $694,981.10

Bidder 3
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $742,651.40

Bidder 4
EBONY CONSTRUCTION CO
3510 CENTENNIAL RD
Lucas
SYLVANIA, OH 43560
Bid $769,385.47

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$100.00	$100.00
	3	$5,000.00	$5,000.00
	4	$21,000.00	$21,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (483 SY)**	
	Awd	$30.00	$14,490.00
	2	$20.00	$9,660.00
	3	$17.00	$8,211.00
	4	$26.00	$12,558.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (72 FT)**	
	Awd	$60.00	$4,320.00
	2	$20.00	$1,440.00
	3	$12.00	$864.00
	4	$44.00	$3,168.00
Ref #4	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$450.00	$450.00
	3	$650.00	$650.00
	4	$518.00	$518.00
Ref #5	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (45 FT)**	
	Awd	$60.00	$2,700.00
	2	$25.00	$1,125.00
	3	$35.00	$1,575.00
	4	$74.50	$3,352.50
Ref #6	**203E10001**	**EXCAVATION, AS PER PLAN, (635 CY)**	
	Awd	$15.00	$9,525.00
	2	$20.00	$12,700.00
	3	$24.00	$15,240.00
	4	$18.50	$11,747.50
Ref #7	**203E20000**	**EMBANKMENT, (14 CY)**	
	Awd	$15.00	$210.00
	2	$20.00	$280.00
	3	$25.00	$350.00
	4	$25.00	$350.00
Ref #8	**203E35110**	**GRANULAR MATERIAL, TYPE B, (555 CY)**	
	Awd	$52.00	$28,860.00
	2	$60.00	$33,300.00
	3	$64.00	$35,520.00
	4	$58.00	$32,190.00
Ref #9	**203E35130**	**GRANULAR MATERIAL, TYPE D, (443 CY)**	
	Awd	$45.50	$20,156.50
	2	$60.00	$26,580.00
	3	$60.00	$26,580.00
	4	$57.00	$25,251.00
Ref #10	**204E13001**	**EXCAVATION OF SUBGRADE, AS PER PLAN, (997 CY)**	
	Awd	$16.00	$15,952.00
	2	$20.00	$19,940.00
	3	$18.00	$17,946.00
	4	$21.50	$21,435.50

Ref #11	**209E60200**	**LINEAR GRADING, (21 STA)**	
	Awd	$115.00	$2,415.00
	2	$150.00	$3,150.00
	3	$90.00	$1,890.00
	4	$465.00	$9,765.00
Ref #12	**651E10000**	**TOPSOIL STOCKPILED, (220 CY)**	
	Awd	$5.00	$1,100.00
	2	$15.00	$3,300.00
	3	$27.00	$5,940.00
	4	$25.35	$5,577.00
Ref #13	**652E10000**	**PLACING STOCKPILED TOPSOIL, (220 CY)**	
	Awd	$9.00	$1,980.00
	2	$20.00	$4,400.00
	3	$27.00	$5,940.00
	4	$51.75	$11,385.00

Section 1 - ROADWAY - Totals

Awd	**$103,208.50**
2	**$116,425.00**
3	**$125,706.00**
4	**$158,297.50**

Ref #14	**203E01890**	**SPECIAL - SOIL STERILANT, (6000 SY)**	
	Awd	$0.35	$2,100.00
	2	$0.80	$4,800.00
	3	$0.55	$3,300.00
	4	$0.75	$4,500.00
Ref #15	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$755.00	$1,510.00
	2	$80.00	$160.00
	3	$180.00	$360.00
	4	$143.00	$286.00
Ref #16	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$67.00	$134.00
	2	$200.00	$400.00
	3	$60.00	$120.00
	4	$61.00	$122.00
Ref #17	**659E00300**	**TOPSOIL, (350 CY)**	
	Awd	$55.00	$19,250.00
	2	$50.00	$17,500.00
	3	$85.00	$29,750.00
	4	$85.00	$29,750.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (5115 SY)**	
	Awd	$0.95	$4,859.25
	2	$2.50	$12,787.50
	3	$0.92	$4,705.80
	4	$0.95	$4,859.25
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.7 TON)**	
	Awd	$950.00	$665.00
	2	$800.00	$560.00
	3	$850.00	$595.00
	4	$852.50	$596.75

Ref #20	**659E31000**	**LIME, (1.1 ACRE)**	
	Awd	$39.00	$42.90
	2	$50.00	$55.00
	3	$35.00	$38.50
	4	$35.11	$38.62
Ref #21	**659E35000**	**WATER, (27.6 MGAL)**	
	Awd	$1.00	$27.60
	2	$1.00	$27.60
	3	$1.00	$27.60
	4	$1.00	$27.60
Ref #22	**832E30000**	**EROSION CONTROL, (32000 EACH)**	
	Awd	$1.00	$32,000.00
	2	$1.00	$32,000.00
	3	$1.00	$32,000.00
	4	$1.00	$32,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$60,588.75**
2	**$68,290.10**
3	**$70,896.90**
4	**$72,180.22**

Ref #23	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (62 FT)**	
	Awd	$45.00	$2,790.00
	2	$15.00	$930.00
	3	$36.00	$2,232.00
	4	$14.00	$868.00
Ref #24	**611E01500**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (28 FT)**	
	Awd	$45.00	$1,260.00
	2	$15.00	$420.00
	3	$40.00	$1,120.00
	4	$16.50	$462.00
Ref #25	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$1,300.00	$1,300.00
	2	$250.00	$250.00
	3	$800.00	$800.00
	4	$597.00	$597.00

Section 3 - DRAINAGE - Totals

Awd	**$5,350.00**
2	**$1,600.00**
3	**$4,152.00**
4	**$1,927.00**

Ref #26	**253E01000**	**PAVEMENT REPAIR, (54 SY)**	
	Awd	$86.00	$4,644.00
	2	$85.00	$4,590.00
	3	$105.00	$5,670.00
	4	$85.00	$4,590.00

Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.25", (2123 SY)**	
	Awd	$6.00	$12,738.00
	2	$7.00	$14,861.00
	3	$7.00	$14,861.00
	4	$3.50	$7,430.50
Ref #28	**304E20000**	**AGGREGATE BASE, (334 CY)**	
	Awd	$61.00	$20,374.00
	2	$60.00	$20,040.00
	3	$73.00	$24,382.00
	4	$89.00	$29,726.00
Ref #29	**407E10000**	**TACK COAT, (298 GAL)**	
	Awd	$3.00	$894.00
	2	$4.00	$1,192.00
	3	$3.00	$894.00
	4	$2.75	$819.50
Ref #30	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (89 CY)**	
	Awd	$265.00	$23,585.00
	2	$350.00	$31,150.00
	3	$310.00	$27,590.00
	4	$490.00	$43,610.00
Ref #31	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (104 CY)**	
	Awd	$265.00	$27,560.00
	2	$325.00	$33,800.00
	3	$310.00	$32,240.00
	4	$440.00	$45,760.00
Ref #32	**452E15010**	**12" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1995 SY)**	
	Awd	$115.00	$229,425.00
	2	$82.00	$163,590.00
	3	$103.00	$205,485.00
	4	$100.00	$199,500.00
Ref #33	**617E10100**	**COMPACTED AGGREGATE, (38 CY)**	
	Awd	$76.50	$2,907.00
	2	$75.00	$2,850.00
	3	$90.00	$3,420.00
	4	$130.00	$4,940.00

Section 4 - PAVEMENT - Totals

Awd	**$322,127.00**
2	**$272,073.00**
3	**$314,542.00**
4	**$336,376.00**

Ref #34	**625E00450**	**CONNECTION, FUSED PULL APART, (12 EACH)**	
	Awd	$188.00	$2,256.00
	2	$125.00	$1,500.00
	3	$164.00	$1,968.00
	4	$195.00	$2,340.00
Ref #35	**625E00460**	**CONNECTION, UNFUSED PULL APART, (21 EACH)**	
	Awd	$188.00	$3,948.00
	2	$125.00	$2,625.00
	3	$158.25	$3,323.25
	4	$195.00	$4,095.00

Ref #36	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN A20B32.5, (6 EACH)**	
	Awd	$2,924.00	$17,544.00
	2	$3,000.00	$18,000.00
	3	$3,397.00	$20,382.00
	4	$3,000.00	$18,000.00
Ref #37	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (6 EACH)**	
	Awd	$1,750.00	$10,500.00
	2	$1,500.00	$9,000.00
	3	$2,046.25	$12,277.50
	4	$1,800.00	$10,800.00
Ref #38	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (258 FT)**	
	Awd	$4.00	$1,032.00
	2	$4.00	$1,032.00
	3	$5.00	$1,290.00
	4	$4.00	$1,032.00
Ref #39	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (990 FT)**	
	Awd	$1.50	$1,485.00
	2	$2.00	$1,980.00
	3	$2.25	$2,227.50
	4	$1.55	$1,534.50
Ref #40	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (902 FT)**	
	Awd	$14.50	$13,079.00
	2	$17.00	$15,334.00
	3	$17.25	$15,559.50
	4	$18.00	$16,236.00
Ref #41	**625E25500**	**CONDUIT, 3", 725.04, (18 FT)**	
	Awd	$14.50	$261.00
	2	$25.00	$450.00
	3	$33.00	$594.00
	4	$14.50	$261.00
Ref #42	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (48 FT)**	
	Awd	$91.00	$4,368.00
	2	$60.00	$2,880.00
	3	$69.50	$3,336.00
	4	$95.00	$4,560.00
Ref #43	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (6 EACH)**	
	Awd	$528.00	$3,168.00
	2	$450.00	$2,700.00
	3	$512.75	$3,076.50
	4	$550.00	$3,300.00
Ref #44	**625E29002**	**TRENCH, 24" DEEP, (902 FT)**	
	Awd	$8.25	$7,441.50
	2	$10.00	$9,020.00
	3	$11.00	$9,922.00
	4	$8.35	$7,531.70
Ref #45	**625E30700**	**PULL BOX, 725.08, 18", (3 EACH)**	
	Awd	$1,550.00	$4,650.00
	2	$950.00	$2,850.00
	3	$1,325.00	$3,975.00
	4	$1,600.00	$4,800.00

Ref #46	**625E32000**	**GROUND ROD, (7 EACH)**	
	Awd	$475.00	$3,325.00
	2	$250.00	$1,750.00
	3	$326.25	$2,283.75
	4	$490.00	$3,430.00
Ref #47	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$3,246.00	$3,246.00
	2	$7,500.00	$7,500.00
	3	$7,500.00	$7,500.00
	4	$3,450.00	$3,450.00
Ref #48	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (920 FT)**	
	Awd	$2.50	$2,300.00
	2	$2.00	$1,840.00
	3	$2.00	$1,840.00
	4	$2.30	$2,116.00
Ref #49	**625E75520**	**LUMINAIRE SUPPORT REMOVED, (9 EACH)**	
	Awd	$308.00	$2,772.00
	2	$300.00	$2,700.00
	3	$587.00	$5,283.00
	4	$320.00	$2,880.00
Ref #50	**625E75522**	**LUMINAIRE SUPPORT FOUNDATION REMOVED, MIN 2FT DEPT, (9 EACH)**	
	Awd	$617.00	$5,553.00
	2	$450.00	$4,050.00
	3	$807.50	$7,267.50
	4	$650.00	$5,850.00
Ref #51	**625E75550**	**DISTRIBUTION CABLE REMOVED, (6 FT)**	
	Awd	$308.00	$1,848.00
	2	$2.00	$12.00
	3	$7.00	$42.00
	4	$320.00	$1,920.00

Section 5 - LIGHTING - Totals

Awd	**$88,776.50**
2	**$85,223.00**
3	**$102,147.50**
4	**$94,136.20**

Ref #52	**621E00100**	**RPM (YELLOW/RED), (12 EACH)**	
	Awd	$360.00	$4,320.00
	2	$370.00	$4,440.00
	3	$400.00	$4,800.00
	4	$78.00	$936.00
Ref #53	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (12 EACH)**	
	Awd	$42.00	$504.00
	2	$60.00	$720.00
	3	$40.00	$480.00
	4	$20.00	$240.00
Ref #54	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (388 FT)**	
	Awd	$17.00	$6,596.00
	2	$15.00	$5,820.00
	3	$15.00	$5,820.00
	4	$30.00	$11,640.00

Ref #55	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (84 FT)**	
	Awd	$53.00	$4,452.00
	2	$48.00	$4,032.00
	3	$47.50	$3,990.00
	4	$31.00	$2,604.00
Ref #56	**630E08302**	**GROUND MOUNTED WOODEN BOX BEAM SUPPORT, TYPE M BEA, (18 FT)**	
	Awd	$130.00	$2,340.00
	2	$115.00	$2,070.00
	3	$115.00	$2,070.00
	4	$260.00	$4,680.00
Ref #57	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$50.50	$202.00
	2	$45.00	$180.00
	3	$45.00	$180.00
	4	$26.00	$104.00
Ref #58	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$945.00	$3,780.00
	2	$820.00	$3,280.00
	3	$820.00	$3,280.00
	4	$452.00	$1,808.00
Ref #59	**630E80100**	**SIGN, FLAT SHEET, (142 SF)**	
	Awd	$19.50	$2,769.00
	2	$18.00	$2,556.00
	3	$17.50	$2,485.00
	4	$31.00	$4,402.00
Ref #60	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (180 SF)**	
	Awd	$26.50	$4,770.00
	2	$24.00	$4,320.00
	3	$23.50	$4,230.00
	4	$21.00	$3,780.00
Ref #61	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$1,550.00	$6,200.00
	2	$1,500.00	$6,000.00
	3	$1,120.00	$4,480.00
	4	$925.00	$3,700.00
Ref #62	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$11.00	$88.00
	2	$10.00	$80.00
	3	$10.00	$80.00
	4	$285.00	$2,280.00
Ref #63	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (13 EACH)**	
	Awd	$22.50	$292.50
	2	$20.00	$260.00
	3	$20.00	$260.00
	4	$290.00	$3,770.00
Ref #64	**646E10010**	**EDGE LINE, 6", WHITE, (0.22 MILE)**	
	Awd	$14,000.00	$3,080.00
	2	$15,000.00	$3,300.00
	3	$15,000.00	$3,300.00
	4	$15,500.00	$3,410.00

Ref #65	**646E10010**	**EDGE LINE, 6", YELLOW, (0.24 MILE)**	
	Awd	$14,000.00	$3,360.00
	2	$15,000.00	$3,600.00
	3	$15,000.00	$3,600.00
	4	$15,500.00	$3,720.00
Ref #66	**646E10310**	**CHANNELIZING LINE, 12", (257 FT)**	
	Awd	$5.05	$1,297.85
	2	$2.00	$514.00
	3	$2.00	$514.00
	4	$2.10	$539.70
Ref #67	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (278 FT)**	
	Awd	$13.50	$3,753.00
	2	$10.00	$2,780.00
	3	$10.00	$2,780.00
	4	$10.50	$2,919.00
Ref #68	**646E20200**	**PARKING LOT STALL MARKING, (1846 FT)**	
	Awd	$4.95	$9,137.70
	2	$3.00	$5,538.00
	3	$3.00	$5,538.00
	4	$3.10	$5,722.60
Ref #69	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$280.00	$560.00
	2	$500.00	$1,000.00
	3	$500.00	$1,000.00
	4	$510.00	$1,020.00
Ref #70	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (8 EACH)**	
	Awd	$95.00	$760.00
	2	$50.00	$400.00
	3	$50.00	$400.00
	4	$52.00	$416.00
Ref #71	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (1472 FT)**	
	Awd	$1.70	$2,502.40
	2	$2.50	$3,680.00
	3	$2.50	$3,680.00
	4	$3.00	$4,416.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$60,764.45**
2	**$54,570.00**
3	**$52,967.00**
4	**$62,107.30**

Ref #72	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$130.00	$650.00
	2	$200.00	$1,000.00
	3	$192.00	$960.00
	4	$195.00	$975.00
Ref #73	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$75.00	$375.00
	2	$60.00	$300.00
	3	$56.00	$280.00
	4	$57.25	$286.25

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,025.00**
2	**$1,300.00**
3	**$1,240.00**
4	**$1,261.25**

Ref #74	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$8,500.00	$8,500.00
	3	$16,000.00	$16,000.00
	4	$10,500.00	$10,500.00
Ref #75	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,500.00	$10,500.00
	3	$15,000.00	$15,000.00
	4	$7,400.00	$7,400.00
Ref #76	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,500.00	$6,500.00
	3	$15,000.00	$15,000.00
	4	$5,200.00	$5,200.00
Ref #77	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$70,000.00	$70,000.00
	3	$25,000.00	$25,000.00
	4	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$52,000.00**
2	**$95,500.00**
3	**$71,000.00**
4	**$43,100.00**