Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250136
PID 118273
WAR-US 42-20.23
Federal
Type: INTERSECTION
Letting Date: 2/27/2025
Completion Date: 5/8/2026

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $1,290,000.00

Engineer's Estimate: $1,128,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,290,000.00

Bidder 2
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $1,303,468.70

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,352,658.02

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,424,794.43

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,476,403.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,500.00	$7,500.00
	3	$2,750.75	$2,750.75
	4	$5,000.00	$5,000.00
	5	$24,685.00	$24,685.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (765 SY)**	
	Awd	$25.00	$19,125.00
	2	$33.50	$25,627.50
	3	$48.18	$36,857.70
	4	$35.00	$26,775.00
	5	$76.54	$58,553.10
Ref #3	**202E30000**	**WALK REMOVED, (1185 SF)**	
	Awd	$6.00	$7,110.00
	2	$3.30	$3,910.50
	3	$5.22	$6,185.70
	4	$7.00	$8,295.00
	5	$4.54	$5,379.90
Ref #4	**202E30600**	**CONCRETE MEDIAN REMOVED, (74 SY)**	
	Awd	$90.00	$6,660.00
	2	$32.10	$2,375.40
	3	$34.48	$2,551.52
	4	$52.00	$3,848.00
	5	$29.55	$2,186.70
Ref #5	**202E32000**	**CURB REMOVED, (974 FT)**	
	Awd	$9.00	$8,766.00
	2	$9.10	$8,863.40
	3	$5.93	$5,775.82
	4	$10.00	$9,740.00
	5	$8.82	$8,590.68
Ref #6	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (60 FT)**	
	Awd	$30.00	$1,800.00
	2	$32.55	$1,953.00
	3	$77.14	$4,628.40
	4	$95.00	$5,700.00
	5	$35.15	$2,109.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$240.00	$1,200.00
	2	$678.00	$3,390.00
	3	$670.14	$3,350.70
	4	$450.00	$2,250.00
	5	$594.98	$2,974.90
Ref #8	**202E98100**	**REMOVAL MISC.:DECORATIVE PLAQUE, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$344.00	$344.00
	3	$465.44	$465.44
	4	$1,800.00	$1,800.00
	5	$159.62	$159.62

Ref #9	**203E10000**	**EXCAVATION, (567 CY)**	
	Awd	$42.00	$23,814.00
	2	$47.60	$26,989.20
	3	$75.38	$42,740.46
	4	$35.00	$19,845.00
	5	$94.89	$53,802.63
Ref #10	**203E20000**	**EMBANKMENT, (131 CY)**	
	Awd	$42.00	$5,502.00
	2	$43.10	$5,646.10
	3	$61.07	$8,000.17
	4	$25.00	$3,275.00
	5	$46.31	$6,066.61
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (1506 SY)**	
	Awd	$4.00	$6,024.00
	2	$10.40	$15,662.40
	3	$3.65	$5,496.90
	4	$4.00	$6,024.00
	5	$7.86	$11,837.16
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (465 CY)**	
	Awd	$45.00	$20,925.00
	2	$54.50	$25,342.50
	3	$83.89	$39,008.85
	4	$42.00	$19,530.00
	5	$65.08	$30,262.20
Ref #13	**204E30020**	**GRANULAR MATERIAL, TYPE C, (465 CY)**	
	Awd	$70.00	$32,550.00
	2	$71.50	$33,247.50
	3	$101.59	$47,239.35
	4	$46.00	$21,390.00
	5	$122.24	$56,841.60
Ref #14	**204E45000**	**PROOF ROLLING, (0.9 HOUR)**	
	Awd	$1,500.00	$1,350.00
	2	$406.00	$365.40
	3	$278.13	$250.32
	4	$386.00	$347.40
	5	$435.26	$391.73
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (1393 SY)**	
	Awd	$5.00	$6,965.00
	2	$1.10	$1,532.30
	3	$3.98	$5,544.14
	4	$2.50	$3,482.50
	5	$4.13	$5,753.09
Ref #16	**608E10000**	**4" CONCRETE WALK, (1140 SF)**	
	Awd	$7.00	$7,980.00
	2	$11.50	$13,110.00
	3	$8.71	$9,929.40
	4	$15.00	$17,100.00
	5	$18.38	$20,953.20

Ref #17	**608E52000**	**CURB RAMP, (332 SF)**	
	Awd	$20.00	$6,640.00
	2	$29.00	$9,628.00
	3	$25.13	$8,343.16
	4	$35.00	$11,620.00
	5	$37.38	$12,410.16

Section 1 - ROADWAY - Totals

Awd	**$161,811.00**
2	**$185,487.20**
3	**$229,118.78**
4	**$166,021.90**
5	**$302,957.28**

Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$150.00	$300.00
	3	$135.00	$270.00
	4	$135.00	$270.00
	5	$75.00	$150.00
Ref #19	**659E00300**	**TOPSOIL, (85 CY)**	
	Awd	$115.00	$9,775.00
	2	$90.60	$7,701.00
	3	$85.13	$7,236.05
	4	$115.00	$9,775.00
	5	$48.26	$4,102.10
Ref #20	**659E10000**	**SEEDING AND MULCHING, (763 SY)**	
	Awd	$3.46	$2,639.98
	2	$2.25	$1,716.75
	3	$3.46	$2,639.98
	4	$3.46	$2,639.98
	5	$9.16	$6,989.08
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (38 SY)**	
	Awd	$3.46	$131.48
	2	$2.00	$76.00
	3	$3.46	$131.48
	4	$3.46	$131.48
	5	$2.91	$110.58
Ref #22	**659E15000**	**INTER-SEEDING, (38 SY)**	
	Awd	$1.00	$38.00
	2	$2.00	$76.00
	3	$1.00	$38.00
	4	$1.00	$38.00
	5	$2.91	$110.58
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**	
	Awd	$1,000.00	$170.00
	2	$1,400.00	$238.00
	3	$1,000.00	$170.00
	4	$1,000.00	$170.00
	5	$2,033.82	$345.75

Ref #24	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$190.00	$30.40
	2	$450.00	$72.00
	3	$190.00	$30.40
	4	$190.00	$30.40
	5	$653.75	$104.60
Ref #25	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$10.00	$40.00
	2	$10.00	$40.00
	3	$10.00	$40.00
	4	$10.00	$40.00
	5	$20.00	$80.00
Ref #26	**659E40000**	**MOWING, (2 MSF)**	
	Awd	$200.00	$400.00
	2	$15.00	$30.00
	3	$200.00	$400.00
	4	$200.00	$400.00
	5	$21.79	$43.58
Ref #27	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00
	3	$1.00	$20,000.00
	4	$1.00	$20,000.00
	5	$1.00	$20,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$33,494.86**
2	**$30,249.75**
3	**$30,955.91**
4	**$33,494.86**
5	**$32,036.27**

Ref #28	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1.1 CY)**	
	Awd	$300.00	$330.00
	2	$1,085.00	$1,193.50
	3	$2,691.61	$2,960.77
	4	$578.25	$636.08
	5	$713.55	$784.91
Ref #29	**602E20000**	**CONCRETE MASONRY, (0.2 CY)**	
	Awd	$2,000.00	$400.00
	2	$5,600.00	$1,120.00
	3	$17,047.45	$3,409.49
	4	$5,000.00	$1,000.00
	5	$5,659.60	$1,131.92
Ref #30	**605E14000**	**6" BASE PIPE UNDERDRAINS, (1502 FT)**	
	Awd	$16.00	$24,032.00
	2	$15.05	$22,605.10
	3	$38.92	$58,457.84
	4	$25.00	$37,550.00
	5	$21.03	$31,587.06

Ref #31	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (132 FT)**	
	Awd	$35.00	$4,620.00
	2	$37.50	$4,950.00
	3	$54.23	$7,158.36
	4	$34.00	$4,488.00
	5	$53.25	$7,029.00
Ref #32	**611E04400**	**12" CONDUIT, TYPE B, (304 FT)**	
	Awd	$220.00	$66,880.00
	2	$157.00	$47,728.00
	3	$132.32	$40,225.28
	4	$200.00	$60,800.00
	5	$117.99	$35,868.96
Ref #33	**611E04600**	**12" CONDUIT, TYPE C, (10 FT)**	
	Awd	$450.00	$4,500.00
	2	$136.30	$1,363.00
	3	$213.34	$2,133.40
	4	$195.00	$1,950.00
	5	$424.92	$4,249.20
Ref #34	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (28 FT)**	
	Awd	$500.00	$14,000.00
	2	$285.00	$7,980.00
	3	$410.54	$11,495.12
	4	$230.00	$6,440.00
	5	$411.77	$11,529.56
Ref #35	**611E10400**	**24" CONDUIT, TYPE B, 706.02, (16 FT)**	
	Awd	$560.00	$8,960.00
	2	$315.50	$5,048.00
	3	$615.48	$9,847.68
	4	$350.00	$5,600.00
	5	$397.00	$6,352.00
Ref #36	**611E10600**	**24" CONDUIT, TYPE C, 706.02, (14 FT)**	
	Awd	$700.00	$9,800.00
	2	$440.50	$6,167.00
	3	$765.80	$10,721.20
	4	$300.00	$4,200.00
	5	$471.17	$6,596.38
Ref #37	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$5,910.00	$11,820.00
	3	$5,479.34	$10,958.68
	4	$5,500.00	$11,000.00
	5	$6,544.13	$13,088.26
Ref #38	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$3,830.00	$15,320.00
	3	$3,357.30	$13,429.20
	4	$5,000.00	$20,000.00
	5	$4,161.83	$16,647.32

Ref #39	**611E98370**	**CATCH BASIN, NO. 6, (2 EACH)**	
	Awd	$4,750.00	$9,500.00
	2	$3,620.00	$7,240.00
	3	$4,917.78	$9,835.56
	4	$5,800.00	$11,600.00
	5	$4,401.84	$8,803.68
Ref #40	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,250.00	$2,250.00
	2	$2,147.00	$2,147.00
	3	$1,933.47	$1,933.47
	4	$3,500.00	$3,500.00
	5	$2,039.49	$2,039.49
Ref #41	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$7,000.00	$21,000.00
	2	$7,620.00	$22,860.00
	3	$8,708.24	$26,124.72
	4	$5,500.00	$16,500.00
	5	$5,332.89	$15,998.67
Ref #42	**839E29000**	**TRENCH DRAIN, TYPE A WITH STANDARD GRATE, (190 FT)**	
	Awd	$325.00	$61,750.00
	2	$397.00	$75,430.00
	3	$338.95	$64,400.50
	4	$350.00	$66,500.00
	5	$602.49	$114,473.10

Section 3 - DRAINAGE - Totals

Awd	**$254,022.00**
2	**$232,971.60**
3	**$273,091.27**
4	**$251,764.08**
5	**$276,179.51**

Ref #43	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (297 CY)**	
	Awd	$250.00	$74,250.00
	2	$425.00	$126,225.00
	3	$425.00	$126,225.00
	4	$425.00	$126,225.00
	5	$432.54	$128,464.38
Ref #44	**304E20000**	**AGGREGATE BASE, (240 CY)**	
	Awd	$115.00	$27,600.00
	2	$128.60	$30,864.00
	3	$143.77	$34,504.80
	4	$90.00	$21,600.00
	5	$116.95	$28,068.00
Ref #45	**407E20000**	**NON-TRACKING TACK COAT, (198 GAL)**	
	Awd	$3.75	$742.50
	2	$5.00	$990.00
	3	$5.00	$990.00
	4	$5.00	$990.00
	5	$5.00	$990.00

Ref #46	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (100 CY)**	
	Awd	$535.00	$53,500.00
	2	$605.00	$60,500.00
	3	$605.00	$60,500.00
	4	$605.00	$60,500.00
	5	$605.00	$60,500.00
Ref #47	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (113 SY)**	
	Awd	$104.00	$11,752.00
	2	$124.00	$14,012.00
	3	$115.24	$13,022.12
	4	$140.00	$15,820.00
	5	$104.00	$11,752.00
Ref #48	**609E24510**	**CURB, TYPE 4-C, (523 FT)**	
	Awd	$22.00	$11,506.00
	2	$27.20	$14,225.60
	3	$26.60	$13,911.80
	4	$55.00	$28,765.00
	5	$33.10	$17,311.30
Ref #49	**609E26000**	**CURB, TYPE 6, (208 FT)**	
	Awd	$23.00	$4,784.00
	2	$28.30	$5,886.40
	3	$27.93	$5,809.44
	4	$60.00	$12,480.00
	5	$34.20	$7,113.60
Ref #50	**609E72000**	**CONCRETE MEDIAN, (138 SY)**	
	Awd	$63.00	$8,694.00
	2	$85.00	$11,730.00
	3	$71.11	$9,813.18
	4	$115.00	$15,870.00
	5	$63.00	$8,694.00

Section 4 - PAVEMENT - Totals

Awd	**$192,828.50**
2	**$264,433.00**
3	**$264,776.34**
4	**$282,250.00**
5	**$262,893.28**

Ref #51	**638E10300**	**FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$15,100.00	$15,100.00
	3	$9,861.56	$9,861.56
	4	$1,500.00	$1,500.00
	5	$15,446.66	$15,446.66

Section 5 - WATER WORK - Totals

Awd	**$7,500.00**
2	**$15,100.00**
3	**$9,861.56**
4	**$1,500.00**
5	**$15,446.66**

Ref #52	**621E00100**	**RPM, (29 EACH)**	
	Awd	$120.00	$3,480.00
	2	$120.00	$3,480.00
	3	$120.00	$3,480.00
	4	$103.00	$2,987.00
	5	$120.00	$3,480.00
Ref #53	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$1.00	$4.00
	2	$25.50	$102.00
	3	$14.02	$56.08
	4	$20.00	$80.00
	5	$36.99	$147.96
Ref #54	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (140 FT)**	
	Awd	$19.80	$2,772.00
	2	$19.80	$2,772.00
	3	$19.80	$2,772.00
	4	$19.80	$2,772.00
	5	$14.75	$2,065.00
Ref #55	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$60.00	$60.00
	2	$60.00	$60.00
	3	$60.00	$60.00
	4	$60.00	$60.00
	5	$60.00	$60.00
Ref #56	**630E80100**	**SIGN, FLAT SHEET, (54.5 SF)**	
	Awd	$20.00	$1,090.00
	2	$20.00	$1,090.00
	3	$20.00	$1,090.00
	4	$20.00	$1,090.00
	5	$22.50	$1,226.25
Ref #57	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (21 EACH)**	
	Awd	$15.00	$315.00
	2	$15.00	$315.00
	3	$15.00	$315.00
	4	$15.00	$315.00
	5	$25.00	$525.00
Ref #58	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (11 EACH)**	
	Awd	$20.00	$220.00
	2	$20.00	$220.00
	3	$20.00	$220.00
	4	$20.00	$220.00
	5	$75.00	$825.00
Ref #59	**630E86272**	**REMOVAL OF GROUND MOUNTED PIPE SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$60.00	$60.00
	2	$60.00	$60.00
	3	$60.00	$60.00
	4	$60.00	$60.00
	5	$75.00	$75.00

Ref #60	**644E00104**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$14,000.00	$1,680.00
	2	$14,000.00	$1,680.00
	3	$14,000.00	$1,680.00
	4	$4,500.00	$540.00
	5	$14,000.00	$1,680.00
Ref #61	**644E00300**	**CENTER LINE, (0.08 MILE)**	
	Awd	$15,000.00	$1,200.00
	2	$15,000.00	$1,200.00
	3	$15,000.00	$1,200.00
	4	$9,038.00	$723.04
	5	$15,000.00	$1,200.00
Ref #62	**644E00404**	**CHANNELIZING LINE, 12", (636 FT)**	
	Awd	$2.00	$1,272.00
	2	$2.00	$1,272.00
	3	$2.00	$1,272.00
	4	$2.00	$1,272.00
	5	$2.00	$1,272.00
Ref #63	**644E00500**	**STOP LINE, (109 FT)**	
	Awd	$6.00	$654.00
	2	$6.00	$654.00
	3	$6.00	$654.00
	4	$8.00	$872.00
	5	$6.00	$654.00
Ref #64	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (190 FT)**	
	Awd	$5.25	$997.50
	2	$5.25	$997.50
	3	$5.25	$997.50
	4	$8.00	$1,520.00
	5	$5.25	$997.50
Ref #65	**644E00720**	**CHEVRON MARKING, (196 FT)**	
	Awd	$5.25	$1,029.00
	2	$5.25	$1,029.00
	3	$5.25	$1,029.00
	4	$7.00	$1,372.00
	5	$5.25	$1,029.00
Ref #66	**644E00900**	**ISLAND MARKING, (23 SF)**	
	Awd	$5.00	$115.00
	2	$5.00	$115.00
	3	$5.00	$115.00
	4	$10.00	$230.00
	5	$5.00	$115.00
Ref #67	**644E01300**	**LANE ARROW, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$150.00	$900.00
	3	$150.00	$900.00
	4	$130.00	$780.00
	5	$150.00	$900.00

Ref #68	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (414 FT)**	
	Awd	$5.00	$2,070.00
	2	$5.00	$2,070.00
	3	$5.00	$2,070.00
	4	$6.04	$2,500.56
	5	$5.00	$2,070.00
Ref #69	**647E20080**	**CROSSWALK LINE, 24", TYPE B90, (200 FT)**	
	Awd	$14.00	$2,800.00
	2	$14.00	$2,800.00
	3	$14.00	$2,800.00
	4	$19.78	$3,956.00
	5	$14.00	$2,800.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$20,718.50**
2	**$20,816.50**
3	**$20,770.58**
4	**$21,349.60**
5	**$21,121.71**

Ref #70	**625E00450**	**CONNECTION, FUSED PULL APART, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$110.00	$220.00
	3	$110.00	$220.00
	4	$175.00	$350.00
	5	$209.00	$418.00
Ref #71	**625E00460**	**CONNECTION, UNFUSED PULL APART, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$110.00	$220.00
	3	$110.00	$220.00
	4	$175.00	$350.00
	5	$209.00	$418.00
Ref #72	**625E18000**	**BRACKET ARM, 10', (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$850.00	$1,700.00
	3	$850.00	$1,700.00
	4	$1,500.00	$3,000.00
	5	$819.00	$1,638.00
Ref #73	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (1062 FT)**	
	Awd	$2.50	$2,655.00
	2	$2.50	$2,655.00
	3	$2.50	$2,655.00
	4	$3.00	$3,186.00
	5	$2.75	$2,920.50
Ref #74	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (240 FT)**	
	Awd	$1.50	$360.00
	2	$1.50	$360.00
	3	$1.50	$360.00
	4	$2.50	$600.00
	5	$2.15	$516.00

Ref #75	**625E25408**	**CONDUIT, 2", 725.051, (62 FT)**	
	Awd	$13.00	$806.00
	2	$13.00	$806.00
	3	$13.00	$806.00
	4	$15.00	$930.00
	5	$9.50	$589.00
Ref #76	**625E25504**	**CONDUIT, 3", 725.051, (161 FT)**	
	Awd	$16.50	$2,656.50
	2	$16.50	$2,656.50
	3	$16.50	$2,656.50
	4	$16.00	$2,576.00
	5	$14.95	$2,406.95
Ref #77	**625E25604**	**CONDUIT, 4", 725.051, (96 FT)**	
	Awd	$20.00	$1,920.00
	2	$20.00	$1,920.00
	3	$20.00	$1,920.00
	4	$30.00	$2,880.00
	5	$19.00	$1,824.00
Ref #78	**625E25802**	**CONDUIT, CONCRETE ENCASED, 2", (4 FT)**	
	Awd	$125.00	$500.00
	2	$125.00	$500.00
	3	$125.00	$500.00
	4	$90.00	$360.00
	5	$111.90	$447.60
Ref #79	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 2", (268 FT)**	
	Awd	$36.00	$9,648.00
	2	$36.00	$9,648.00
	3	$36.00	$9,648.00
	4	$40.00	$10,720.00
	5	$38.40	$10,291.20
Ref #80	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 4", (268 FT)**	
	Awd	$41.00	$10,988.00
	2	$41.00	$10,988.00
	3	$41.00	$10,988.00
	4	$70.00	$18,760.00
	5	$46.90	$12,569.20
Ref #81	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (2 EACH)**	
	Awd	$525.00	$1,050.00
	2	$525.00	$1,050.00
	3	$525.00	$1,050.00
	4	$1,125.00	$2,250.00
	5	$553.00	$1,106.00
Ref #82	**625E29000**	**TRENCH, (272 FT)**	
	Awd	$14.00	$3,808.00
	2	$14.00	$3,808.00
	3	$14.00	$3,808.00
	4	$13.00	$3,536.00
	5	$16.95	$4,610.40

Ref #83	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,250.00	$3,750.00
	2	$1,250.00	$3,750.00
	3	$1,250.00	$3,750.00
	4	$1,400.00	$4,200.00
	5	$2,921.97	$8,765.91
Ref #84	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$265.00	$2,120.00
	2	$265.00	$2,120.00
	3	$265.00	$2,120.00
	4	$300.00	$2,400.00
	5	$292.00	$2,336.00
Ref #85	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (6 EACH)**	
	Awd	$450.00	$2,700.00
	2	$450.00	$2,700.00
	3	$450.00	$2,700.00
	4	$450.00	$2,700.00
	5	$559.00	$3,354.00
Ref #86	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (6 EACH)**	
	Awd	$295.00	$1,770.00
	2	$295.00	$1,770.00
	3	$295.00	$1,770.00
	4	$295.00	$1,770.00
	5	$180.00	$1,080.00
Ref #87	**630E80100**	**SIGN, FLAT SHEET, (22 SF)**	
	Awd	$21.50	$473.00
	2	$21.50	$473.00
	3	$21.50	$473.00
	4	$21.50	$473.00
	5	$22.50	$495.00
Ref #88	**630E80510**	**SIGN, STREET NAME, (6 EACH)**	
	Awd	$195.00	$1,170.00
	2	$195.00	$1,170.00
	3	$195.00	$1,170.00
	4	$195.00	$1,170.00
	5	$355.00	$2,130.00
Ref #89	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (11 EACH)**	
	Awd	$1,275.00	$14,025.00
	2	$1,275.00	$14,025.00
	3	$1,275.00	$14,025.00
	4	$1,300.00	$14,300.00
	5	$1,300.00	$14,300.00
Ref #90	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (4 EACH)**	
	Awd	$850.00	$3,400.00
	2	$850.00	$3,400.00
	3	$850.00	$3,400.00
	4	$800.00	$3,200.00
	5	$1,006.00	$4,024.00

Ref #91	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (11 EACH)**	
	Awd	$40.00	$440.00
	2	$40.00	$440.00
	3	$40.00	$440.00
	4	$40.00	$440.00
	5	$47.00	$517.00
Ref #92	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$30.00	$120.00
	3	$30.00	$120.00
	4	$35.00	$140.00
	5	$47.00	$188.00
Ref #93	**632E26000**	**PEDESTRIAN PUSHBUTTON, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$275.00	$1,100.00
	3	$275.00	$1,100.00
	4	$400.00	$1,600.00
	5	$277.00	$1,108.00
Ref #94	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (1956 FT)**	
	Awd	$3.00	$5,868.00
	2	$3.00	$5,868.00
	3	$3.00	$5,868.00
	4	$3.25	$6,357.00
	5	$2.90	$5,672.40
Ref #95	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (515 FT)**	
	Awd	$3.25	$1,673.75
	2	$3.25	$1,673.75
	3	$3.25	$1,673.75
	4	$3.50	$1,802.50
	5	$3.50	$1,802.50
Ref #96	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (3 EACH)**	
	Awd	$7,900.00	$23,700.00
	2	$7,900.00	$23,700.00
	3	$7,900.00	$23,700.00
	4	$13,000.00	$39,000.00
	5	$8,795.00	$26,385.00
Ref #97	**632E64021**	**PEDESTAL FOUNDATION, AS PER PLAN, (4 EACH)**	
	Awd	$1,150.00	$4,600.00
	2	$1,150.00	$4,600.00
	3	$1,150.00	$4,600.00
	4	$2,000.00	$8,000.00
	5	$1,321.00	$5,284.00
Ref #98	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (821 FT)**	
	Awd	$2.00	$1,642.00
	2	$2.00	$1,642.00
	3	$2.00	$1,642.00
	4	$2.25	$1,847.25
	5	$2.25	$1,847.25

Ref #99	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (83 FT)**	
	Awd	$5.75	$477.25
	2	$5.75	$477.25
	3	$5.75	$477.25
	4	$5.00	$415.00
	5	$4.75	$394.25
Ref #100	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (50 FT)**	
	Awd	$8.25	$412.50
	2	$8.25	$412.50
	3	$8.25	$412.50
	4	$5.50	$275.00
	5	$5.95	$297.50
Ref #101	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$4,000.00	$4,000.00
	5	$4,252.00	$4,252.00
Ref #102	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$600.00	$600.00
	3	$600.00	$600.00
	4	$1,250.00	$1,250.00
	5	$773.00	$773.00
Ref #103	**632E72131**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, AS PER P, (1 EACH)**	
	Awd	$14,500.00	$14,500.00
	2	$14,500.00	$14,500.00
	3	$14,500.00	$14,500.00
	4	$20,000.00	$20,000.00
	5	$19,373.00	$19,373.00
Ref #104	**632E78497**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 1, (1 EACH)**	
	Awd	$39,000.00	$39,000.00
	2	$39,000.00	$39,000.00
	3	$39,000.00	$39,000.00
	4	$46,000.00	$46,000.00
	5	$51,856.00	$51,856.00
Ref #105	**632E79151**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$21,350.00	$21,350.00
	2	$21,350.00	$21,350.00
	3	$21,350.00	$21,350.00
	4	$22,500.00	$22,500.00
	5	$25,238.00	$25,238.00
Ref #106	**632E90000**	**PEDESTAL, 11', TRANSFORMER BASE, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,000.00	$3,000.00
	3	$1,000.00	$3,000.00
	4	$2,000.00	$6,000.00
	5	$1,063.00	$3,189.00

Ref #107	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 17' TRANSFORMER BASE, (1 EACH)**	
	Awd	$1,990.00	$1,990.00
	2	$1,990.00	$1,990.00
	3	$1,990.00	$1,990.00
	4	$2,500.00	$2,500.00
	5	$2,684.00	$2,684.00
Ref #108	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$4,000.00	$4,000.00
	5	$4,134.00	$4,134.00
Ref #109	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (1 EACH)**	
	Awd	$17,500.00	$17,500.00
	2	$17,500.00	$17,500.00
	3	$17,500.00	$17,500.00
	4	$19,000.00	$19,000.00
	5	$19,143.00	$19,143.00
Ref #110	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$2,850.00	$2,850.00
	2	$2,850.00	$2,850.00
	3	$2,850.00	$2,850.00
	4	$4,750.00	$4,750.00
	5	$1,910.00	$1,910.00
Ref #111	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$850.00	$850.00
	2	$850.00	$850.00
	3	$850.00	$850.00
	4	$3,000.00	$3,000.00
	5	$718.00	$718.00
Ref #112	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$8,950.00	$8,950.00
	2	$8,950.00	$8,950.00
	3	$8,950.00	$8,950.00
	4	$8,000.00	$8,000.00
	5	$9,256.00	$9,256.00
Ref #113	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$9,900.00	$19,800.00
	2	$9,900.00	$19,800.00
	3	$9,900.00	$19,800.00
	4	$9,000.00	$18,000.00
	5	$9,656.00	$19,312.00
Ref #114	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$9,700.00	$38,800.00
	2	$9,700.00	$38,800.00
	3	$9,700.00	$38,800.00
	4	$8,800.00	$35,200.00
	5	$9,311.00	$37,244.00

Ref #115	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$5,800.00	$5,800.00
	2	$5,800.00	$5,800.00
	3	$5,800.00	$5,800.00
	4	$4,800.00	$4,800.00
	5	$6,036.00	$6,036.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$285,963.00**
2	**$285,963.00**
3	**$285,963.00**
4	**$338,587.75**
5	**$324,853.66**

Ref #116	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (104 HOUR)**	
	Awd	$100.00	$10,400.00
	2	$80.00	$8,320.00
	3	$136.46	$14,191.84
	4	$90.00	$9,360.00
	5	$85.00	$8,840.00
Ref #117	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$2,400.00	$9,600.00
	3	$2,400.00	$9,600.00
	4	$2,520.00	$10,080.00
	5	$2,400.00	$9,600.00
Ref #118	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (3 EACH)**	
	Awd	$2,400.00	$7,200.00
	2	$2,400.00	$7,200.00
	3	$2,400.00	$7,200.00
	4	$2,520.00	$7,560.00
	5	$2,400.00	$7,200.00
Ref #119	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (16 EACH)**	
	Awd	$21.00	$336.00
	2	$21.00	$336.00
	3	$38.53	$616.48
	4	$40.00	$640.00
	5	$21.00	$336.00
Ref #120	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (29 EACH)**	
	Awd	$14.00	$406.00
	2	$14.00	$406.00
	3	$14.00	$406.00
	4	$20.00	$580.00
	5	$14.00	$406.00
Ref #121	**614E13350**	**OBJECT MARKER, ONE WAY, (29 EACH)**	
	Awd	$18.00	$522.00
	2	$18.00	$522.00
	3	$18.00	$522.00
	4	$22.00	$638.00
	5	$18.00	$522.00

Ref #122	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (12 SNMT)**	
	Awd	$700.00	$8,400.00
	2	$700.00	$8,400.00
	3	$950.00	$11,400.00
	4	$2,075.64	$24,907.68
	5	$700.00	$8,400.00
Ref #123	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.08 MILE)**	
	Awd	$14,000.00	$1,120.00
	2	$14,000.00	$1,120.00
	3	$14,000.00	$1,120.00
	4	$11,590.00	$927.20
	5	$14,000.00	$1,120.00
Ref #124	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.6 MILE)**	
	Awd	$7,600.00	$4,560.00
	2	$7,600.00	$4,560.00
	3	$7,600.00	$4,560.00
	4	$17,629.00	$10,577.40
	5	$7,600.00	$4,560.00
Ref #125	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.12 MILE)**	
	Awd	$7,200.00	$864.00
	2	$7,200.00	$864.00
	3	$7,200.00	$864.00
	4	$5,808.00	$696.96
	5	$7,200.00	$864.00
Ref #126	**614E23410**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 740.06,, (507 FT)**	
	Awd	$3.00	$1,521.00
	2	$3.00	$1,521.00
	3	$3.00	$1,521.00
	4	$2.00	$1,014.00
	5	$3.00	$1,521.00
Ref #127	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (636 FT)**	
	Awd	$2.90	$1,844.40
	2	$2.90	$1,844.40
	3	$2.90	$1,844.40
	4	$1.00	$636.00
	5	$2.90	$1,844.40
Ref #128	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1166 FT)**	
	Awd	$1.50	$1,749.00
	2	$1.50	$1,749.00
	3	$1.50	$1,749.00
	4	$1.50	$1,749.00
	5	$1.50	$1,749.00
Ref #129	**616E10000**	**WATER, (0.8 MGAL)**	
	Awd	$15.00	$12.00
	2	$30.00	$24.00
	3	$9.10	$7.28
	4	$7,500.00	$6,000.00
	5	$16.09	$12.87

Ref #130	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1445 FT)**	
	Awd	$28.25	$40,821.25
	2	$31.25	$45,156.25
	3	$28.25	$40,821.25
	4	$28.00	$40,460.00
	5	$28.25	$40,821.25

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$89,355.65**
2	**$91,622.65**
3	**$96,423.25**
4	**$115,826.24**
5	**$87,796.52**

Ref #131	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,306.49	$9,306.49
	2	$19,550.00	$19,550.00
	3	$8,601.69	$8,601.69
	4	$13,000.00	$13,000.00
	5	$8,521.08	$8,521.08
Ref #132	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$64,735.00	$64,735.00
	3	$42,123.98	$42,123.98
	4	$65,000.00	$65,000.00
	5	$60,939.00	$60,939.00
Ref #133	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$12,740.00	$12,740.00
	3	$5,671.61	$5,671.61
	4	$41,000.00	$41,000.00
	5	$13,500.00	$13,500.00
Ref #134	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$65,170.00	$65,170.00
	3	$67,500.00	$67,500.00
	4	$75,000.00	$75,000.00
	5	$62,806.83	$62,806.83
Ref #135	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,740.00	$9,740.00
	3	$4,605.00	$4,605.00
	4	$15,000.00	$15,000.00
	5	$3,000.00	$3,000.00
Ref #136	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$4,890.00	$4,890.00
	3	$13,195.05	$13,195.05
	4	$5,000.00	$5,000.00
	5	$4,352.00	$4,352.00

Section 9 - INCIDENTALS - Totals

Awd	**$244,306.49**
2	**$176,825.00**
3	**$141,697.33**
4	**$214,000.00**
5	**$153,118.91**