Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254006
PID 107835
ALL-SR 117-03.47/04.64
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/13/2025
Completion Date: 9/30/2025

Contract Awarded To: ADVANCED EXCAVATING & DEMOLITION LLC
Award Amount: $876,165.10

Engineer's Estimate: $1,060,000.00

Bidder 1
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $876,165.10

Bidder 2
SAND RIDGE EXCAVATING
20251 ROAD I-17
Putnam
CLOVERDALE, OH 45827
Bid $917,862.71

Bidder 3
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $918,215.06

Bidder 4
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $1,067,675.76

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$16,000.00	$16,000.00
	3	$10,000.00	$10,000.00
	4	$6,700.00	$6,700.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1382 SY)**	
	Awd	$12.00	$16,584.00
	2	$30.00	$41,460.00
	3	$10.75	$14,856.50
	4	$15.00	$20,730.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1308 FT)**	
	Awd	$12.00	$15,696.00
	2	$15.00	$19,620.00
	3	$24.00	$31,392.00
	4	$12.00	$15,696.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (83 FT)**	
	Awd	$90.00	$7,470.00
	2	$100.00	$8,300.00
	3	$60.00	$4,980.00
	4	$63.00	$5,229.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$550.00	$1,650.00
	2	$400.00	$1,200.00
	3	$645.00	$1,935.00
	4	$925.00	$2,775.00
Ref #6	**202E98000**	**REMOVAL MISC.: LANDSCAPE BLOCKS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$400.00	$400.00
	3	$300.00	$300.00
	4	$860.00	$860.00
Ref #7	**202E98100**	**REMOVAL MISC.: SPENCERVILLE FRIENDS CHURCH SIGN, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$700.00	$700.00
	3	$300.00	$300.00
	4	$370.00	$370.00
Ref #8	**202E98100**	**REMOVAL MISC.: WELCOME TO SPENCERVILLE MONUMENT, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #9	**203E10000**	**EXCAVATION, (905 CY)**	
	Awd	$25.00	$22,625.00
	2	$8.00	$7,240.00
	3	$52.00	$47,060.00
	4	$35.00	$31,675.00
Ref #10	**203E20000**	**EMBANKMENT, (607 CY)**	
	Awd	$20.00	$12,140.00
	2	$15.00	$9,105.00
	3	$10.00	$6,070.00
	4	$30.00	$18,210.00

Ref #11	**204E10000**	**SUBGRADE COMPACTION, (1794 SY)**	
	Awd	$2.25	$4,036.50
	2	$2.00	$3,588.00
	3	$3.00	$5,382.00
	4	$2.50	$4,485.00
Ref #12	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$2,419.75	$2,419.75
	3	$1,850.00	$1,850.00
	4	$2,300.00	$2,300.00
Ref #13	**623E40000**	**MONUMENT ASSEMBLY REMOVED AND RESET, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$2,000.00	$2,000.00
	3	$2,100.00	$2,100.00
	4	$3,200.00	$3,200.00
Ref #14	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (12 EACH)**	
	Awd	$350.00	$4,200.00
	2	$3,850.00	$46,200.00
	3	$237.00	$2,844.00
	4	$350.00	$4,200.00
Ref #15	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,750.00	$2,750.00
	2	$1,000.00	$1,000.00
	3	$2,750.00	$2,750.00
	4	$1,500.00	$1,500.00
Ref #16	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,750.00	$2,750.00
	2	$1,000.00	$1,000.00
	3	$2,750.00	$2,750.00
	4	$1,500.00	$1,500.00
Ref #17	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$454.25	$908.50
	3	$200.00	$400.00
	4	$800.00	$1,600.00
Ref #18	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$675.00	$1,350.00
	3	$325.00	$650.00
	4	$480.00	$960.00

Section 1 - ROADWAY - Totals

Awd	**$101,901.50**
2	**$163,491.25**
3	**$136,619.50**
4	**$122,990.00**

Ref #19	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (91 CY)**	
	Awd	$90.00	$8,190.00
	2	$98.10	$8,927.10
	3	$98.00	$8,918.00
	4	$132.00	$12,012.00

Ref #20	**601E32111**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (28 CY)**	
	Awd	$87.00	$2,436.00
	2	$98.10	$2,746.80
	3	$105.00	$2,940.00
	4	$147.00	$4,116.00
Ref #21	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (19 CY)**	
	Awd	$93.00	$1,767.00
	2	$74.50	$1,415.50
	3	$95.00	$1,805.00
	4	$190.00	$3,610.00
Ref #22	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$50.00	$100.00
	3	$60.00	$120.00
	4	$145.00	$290.00
Ref #23	**659E00300**	**TOPSOIL, (573 CY)**	
	Awd	$45.00	$25,785.00
	2	$15.00	$8,595.00
	3	$32.00	$18,336.00
	4	$35.00	$20,055.00
Ref #24	**659E10000**	**SEEDING AND MULCHING, (5158 SY)**	
	Awd	$1.60	$8,252.80
	2	$5.00	$25,790.00
	3	$3.50	$18,053.00
	4	$3.00	$15,474.00
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.7 TON)**	
	Awd	$850.00	$595.00
	2	$532.00	$372.40
	3	$892.50	$624.75
	4	$620.00	$434.00
Ref #26	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$35.00	$4.20
	2	$80.00	$9.60
	3	$36.00	$4.32
	4	$93.00	$11.16
Ref #27	**659E35000**	**WATER, (28 MGAL)**	
	Awd	$1.00	$28.00
	2	$7.00	$196.00
	3	$1.00	$28.00
	4	$0.30	$8.40
Ref #28	**670E00500**	**SLOPE EROSION PROTECTION, (1142 SY)**	
	Awd	$2.30	$2,626.60
	2	$3.00	$3,426.00
	3	$2.25	$2,569.50
	4	$3.50	$3,997.00
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,425.00	$2,425.00
	2	$862.50	$862.50
	3	$2,600.00	$2,600.00
	4	$2,900.00	$2,900.00

Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,120.00	$6,120.00
	2	$6,382.50	$6,382.50
	3	$3,000.00	$3,000.00
	4	$2,400.00	$2,400.00
Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,650.00	$9,650.00
	2	$13,023.75	$13,023.75
	3	$9,650.00	$9,650.00
	4	$3,000.00	$3,000.00
Ref #32	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$82,999.60**
2	**$86,847.15**
3	**$83,648.57**
4	**$83,307.56**

Ref #33	**602E20000**	**CONCRETE MASONRY, (35.7 CY)**	
	Awd	$1,100.00	$39,270.00
	2	$380.00	$13,566.00
	3	$1,200.00	$42,840.00
	4	$1,400.00	$49,980.00
Ref #34	**605E31100**	**AGGREGATE DRAINS, (127 FT)**	
	Awd	$25.00	$3,175.00
	2	$8.00	$1,016.00
	3	$17.00	$2,159.00
	4	$26.00	$3,302.00
Ref #35	**611E01100**	**6" CONDUIT, TYPE C, (51 FT)**	
	Awd	$30.00	$1,530.00
	2	$16.90	$861.90
	3	$31.00	$1,581.00
	4	$35.00	$1,785.00
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (10 FT)**	
	Awd	$50.00	$500.00
	2	$12.75	$127.50
	3	$32.00	$320.00
	4	$35.00	$350.00
Ref #37	**611E02500**	**8" CONDUIT, TYPE E, (10 FT)**	
	Awd	$60.00	$600.00
	2	$15.00	$150.00
	3	$39.00	$390.00
	4	$43.00	$430.00
Ref #38	**611E02600**	**8" CONDUIT, TYPE F, (272 FT)**	
	Awd	$60.00	$16,320.00
	2	$14.00	$3,808.00
	3	$31.00	$8,432.00
	4	$43.00	$11,696.00

Ref #39	**611E03300**	**10" CONDUIT, TYPE C, (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$19.00	$380.00
	3	$35.00	$700.00
	4	$58.00	$1,160.00
Ref #40	**611E03700**	**10" CONDUIT, TYPE F, (137 FT)**	
	Awd	$60.00	$8,220.00
	2	$15.00	$2,055.00
	3	$33.00	$4,521.00
	4	$58.00	$7,946.00
Ref #41	**611E04400**	**12" CONDUIT, TYPE B, (10 FT)**	
	Awd	$86.00	$860.00
	2	$25.00	$250.00
	3	$70.00	$700.00
	4	$200.00	$2,000.00
Ref #42	**611E04600**	**12" CONDUIT, TYPE C, (194 FT)**	
	Awd	$75.00	$14,550.00
	2	$22.00	$4,268.00
	3	$38.00	$7,372.00
	4	$70.00	$13,580.00
Ref #43	**611E05200**	**12" CONDUIT, TYPE F, (111 FT)**	
	Awd	$75.00	$8,325.00
	2	$21.00	$2,331.00
	3	$38.00	$4,218.00
	4	$74.00	$8,214.00
Ref #44	**611E07400**	**18" CONDUIT, TYPE B, (62 FT)**	
	Awd	$90.00	$5,580.00
	2	$36.00	$2,232.00
	3	$48.00	$2,976.00
	4	$140.00	$8,680.00
Ref #45	**611E07600**	**18" CONDUIT, TYPE C, (160 FT)**	
	Awd	$75.00	$12,000.00
	2	$27.00	$4,320.00
	3	$41.00	$6,560.00
	4	$120.00	$19,200.00
Ref #46	**611E25000**	**66" CONDUIT, TYPE A, 706.02, 707.35, 707.85 OR 72", (84 FT)**	
	Awd	$450.00	$37,800.00
	2	$500.00	$42,000.00
	3	$515.00	$43,260.00
	4	$750.00	$63,000.00
Ref #47	**611E94940**	**9' X 6' CONDUIT, TYPE A, 706.05, (60 FT)**	
	Awd	$1,250.00	$75,000.00
	2	$1,020.50	$61,230.00
	3	$1,100.00	$66,000.00
	4	$1,800.00	$108,000.00
Ref #48	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,375.00	$1,375.00
	3	$2,200.00	$2,200.00
	4	$3,400.00	$3,400.00

Ref #49	**611E98471**	**CATCH BASIN, NO. 2-2B, AS PER PLAN, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,484.00	$1,484.00
	3	$2,500.00	$2,500.00
	4	$3,400.00	$3,400.00
Ref #50	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$2,573.00	$2,573.00
	3	$4,900.00	$4,900.00
	4	$6,500.00	$6,500.00
Ref #51	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,030.00	$3,030.00
	3	$5,600.00	$5,600.00
	4	$6,500.00	$6,500.00
Ref #52	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (259 CY)**	
	Awd	$176.00	$45,584.00
	2	$200.00	$51,800.00
	3	$175.00	$45,325.00
	4	$93.00	$24,087.00

Section 3 - DRAINAGE - Totals

Awd	**$281,314.00**
2	**$198,857.40**
3	**$252,554.00**
4	**$343,210.00**

Ref #53	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (586 SY)**	
	Awd	$18.00	$10,548.00
	2	$19.55	$11,456.30
	3	$19.15	$11,221.90
	4	$20.00	$11,720.00
Ref #54	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (376 CY)**	
	Awd	$275.00	$103,400.00
	2	$292.10	$109,829.60
	3	$267.00	$100,392.00
	4	$300.00	$112,800.00
Ref #55	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (7 CY)**	
	Awd	$350.00	$2,450.00
	2	$292.10	$2,044.70
	3	$267.00	$1,869.00
	4	$720.00	$5,040.00
Ref #56	**304E20000**	**AGGREGATE BASE, (368 CY)**	
	Awd	$63.00	$23,184.00
	2	$56.31	$20,722.08
	3	$58.00	$21,344.00
	4	$120.00	$44,160.00
Ref #57	**407E20000**	**NON-TRACKING TACK COAT, (304 GAL)**	
	Awd	$3.00	$912.00
	2	$5.75	$1,748.00
	3	$5.25	$1,596.00
	4	$11.60	$3,526.40

Ref #58	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (147 CY)**	
	Awd	$350.00	$51,450.00
	2	$408.25	$60,012.75
	3	$372.75	$54,794.25
	4	$415.00	$61,005.00
Ref #59	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (2 CY)**	
	Awd	$450.00	$900.00
	2	$408.25	$816.50
	3	$372.75	$745.50
	4	$412.00	$824.00
Ref #60	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (28 SY)**	
	Awd	$125.00	$3,500.00
	2	$63.58	$1,780.24
	3	$190.00	$5,320.00
	4	$330.00	$9,240.00

Section 4 - PAVEMENT - Totals

Awd	**$196,344.00**
2	**$208,410.17**
3	**$197,282.65**
4	**$248,315.40**

Ref #61	**621E00100**	**RPM, (6 EACH)**	
	Awd	$850.00	$5,100.00
	2	$776.25	$4,657.50
	3	$650.00	$3,900.00
	4	$772.00	$4,632.00
Ref #62	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$65.00	$390.00
	2	$15.00	$90.00
	3	$10.00	$60.00
	4	$62.00	$372.00
Ref #63	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (82 FT)**	
	Awd	$25.00	$2,050.00
	2	$16.10	$1,320.20
	3	$14.70	$1,205.40
	4	$29.00	$2,378.00
Ref #64	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$23.00	$46.00
	3	$21.00	$42.00
	4	$185.00	$370.00
Ref #65	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$65.00	$520.00
	2	$86.25	$690.00
	3	$78.78	$630.24
	4	$87.00	$696.00
Ref #66	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$23.00	$138.00
	3	$21.00	$126.00
	4	$24.00	$144.00

Ref #67	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.15 MILE)**	
	Awd	$5,000.00	$750.00
	2	$5,750.00	$862.50
	3	$5,250.00	$787.50
	4	$27,000.00	$4,050.00
Ref #68	**642E00300**	**CENTER LINE, TYPE 1, (0.1 MILE)**	
	Awd	$10,000.00	$1,000.00
	2	$11,500.00	$1,150.00
	3	$10,500.00	$1,050.00
	4	$31,500.00	$3,150.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,960.00**
2	**$8,954.20**
3	**$7,801.14**
4	**$15,792.00**

Ref #69	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$900.00	$18,000.00
	2	$115.00	$2,300.00
	3	$350.00	$7,000.00
	4	$240.00	$4,800.00
Ref #70	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$3.00	$60.00
	2	$11.50	$230.00
	3	$10.50	$210.00
	4	$11.60	$232.00
Ref #71	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$400.00	$4,000.00
	2	$552.00	$5,520.00
	3	$504.00	$5,040.00
	4	$560.00	$5,600.00
Ref #72	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,000.00	$4,000.00
	2	$3,450.00	$13,800.00
	3	$1,050.00	$4,200.00
	4	$1,750.00	$7,000.00
Ref #73	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (0.1 MILE)**	
	Awd	$9,000.00	$900.00
	2	$10,350.00	$1,035.00
	3	$9,450.00	$945.00
	4	$10.00	$1.00
Ref #74	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$7.00	$70.00
	3	$10.00	$100.00
	4	$6.00	$60.00
Ref #75	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$69.00	$3,450.00
	2	$56.51	$2,825.50
	3	$52.00	$2,600.00
	4	$103.00	$5,150.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$30,420.00**
2	**$25,780.50**
3	**$20,095.00**
4	**$22,843.00**

Ref #76	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$30,000.00	$30,000.00
	3	$15,000.00	$15,000.00
	4	$9,000.00	$9,000.00
Ref #77	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
Ref #78	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$20,000.00	$20,000.00
	3	$20,125.00	$20,125.00
	4	$20,000.00	$20,000.00
Ref #79	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4984 LB)**	
	Awd	$2.75	$13,706.00
	2	$0.81	$4,037.04
	3	$2.55	$12,709.20
	4	$2.70	$13,456.80
Ref #80	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (16 CY)**	
	Awd	$1,100.00	$17,600.00
	2	$370.00	$5,920.00
	3	$2,000.00	$32,000.00
	4	$1,600.00	$25,600.00
Ref #81	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (39 CY)**	
	Awd	$600.00	$23,400.00
	2	$350.00	$13,650.00
	3	$500.00	$19,500.00
	4	$811.00	$31,629.00
Ref #82	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (50 SY)**	
	Awd	$30.00	$1,500.00
	2	$33.00	$1,650.00
	3	$92.00	$4,600.00
	4	$58.00	$2,900.00
Ref #83	**512E33000**	**TYPE 2 WATERPROOFING, (184 SY)**	
	Awd	$30.00	$5,520.00
	2	$20.00	$3,680.00
	3	$25.00	$4,600.00
	4	$40.00	$7,360.00
Ref #84	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (40 SF)**	
	Awd	$25.00	$1,000.00
	2	$4.00	$160.00
	3	$8.25	$330.00
	4	$17.00	$680.00

Ref #85	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$4,100.00	$4,100.00
	3	$5,500.00	$5,500.00
	4	$5,100.00	$5,100.00

Section 7 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$108,726.00**
2	**$103,197.04**
3	**$134,364.20**
4	**$125,725.80**

Ref #86	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
	4	$12,330.00	$12,330.00
Ref #87	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$20,000.00	$20,000.00
	4	$7,000.00	$7,000.00
Ref #88	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,500.00	$4,500.00
	2	$15,000.00	$45,000.00
	3	$3,950.00	$11,850.00
	4	$1,550.00	$4,650.00
Ref #89	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$35,000.00	$35,000.00
	3	$22,000.00	$22,000.00
	4	$14,200.00	$14,200.00
Ref #90	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,325.00	$17,325.00
	3	$20,000.00	$20,000.00
	4	$67,312.00	$67,312.00

Section 8 - INCIDENTALS - Totals

Awd	**$64,500.00**
2	**$122,325.00**
3	**$85,850.00**
4	**$105,492.00**