Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250002
PID 108665
LAK-US 20-19.59 Major Rehab
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 1/30/2025
Completion Date: 10/15/2028

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $56,609,455.94

Engineer's Estimate: $47,000,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $56,609,455.94

Bidder 2
ANTHONY ALLEGA CEMENT CONTRACTOR INC
5146 ALLEGA WAY
Summit
RICHFIELD, OH 44286
Bid $61,698,024.38

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$194,842.00	$194,842.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$325.00	$325.00
	2	$1,833.89	$1,833.89
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (145222 SY)**	
	Awd	$17.50	$2,541,385.00
	2	$12.37	$1,796,396.14
Ref #4	**202E30000**	**WALK REMOVED, (55804 SF)**	
	Awd	$2.25	$125,559.00
	2	$1.38	$77,009.52
Ref #5	**202E30600**	**CONCRETE MEDIAN REMOVED, (589 SY)**	
	Awd	$23.00	$13,547.00
	2	$17.37	$10,230.93
Ref #6	**202E32000**	**CURB REMOVED, (1993 FT)**	
	Awd	$3.25	$6,477.25
	2	$8.24	$16,422.32
Ref #7	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (20871 FT)**	
	Awd	$37.50	$782,662.50
	2	$74.10	$1,546,541.10
Ref #8	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (2090 FT)**	
	Awd	$40.00	$83,600.00
	2	$130.76	$273,288.40
Ref #9	**202E38000**	**GUARDRAIL REMOVED, (5001 FT)**	
	Awd	$2.00	$10,002.00
	2	$2.20	$11,002.20
Ref #10	**202E52990**	**SPECIAL - PARKING BLOCK REMOVED, (8 EACH)**	
	Awd	$175.00	$1,400.00
	2	$234.97	$1,879.76
Ref #11	**202E53100**	**MAILBOX REMOVED, (130 EACH)**	
	Awd	$175.00	$22,750.00
	2	$185.76	$24,148.80
Ref #12	**202E58000**	**MANHOLE REMOVED, (5 EACH)**	
	Awd	$2,850.00	$14,250.00
	2	$2,605.06	$13,025.30
Ref #13	**202E58300**	**CATCH BASIN OR INLET REMOVED, (148 EACH)**	
	Awd	$700.00	$103,600.00
	2	$1,230.94	$182,179.12
Ref #14	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (10 EACH)**	
	Awd	$175.00	$1,750.00
	2	$234.62	$2,346.20
Ref #15	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 4' x 3', (100 FT)**	
	Awd	$109.00	$10,900.00
	2	$186.62	$18,662.00
Ref #16	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12" TO 3, (945 FT)**	
	Awd	$30.00	$28,350.00
	2	$104.44	$98,695.80

Ref #17	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (4400 FT)**	
	Awd	$8.50	$37,400.00
	2	$33.00	$145,200.00
Ref #18	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (275 FT)**	
	Awd	$19.00	$5,225.00
	2	$55.00	$15,125.00
Ref #19	**202E75000**	**FENCE REMOVED, (989 FT)**	
	Awd	$5.00	$4,945.00
	2	$5.50	$5,439.50
Ref #20	**202E98000**	**REMOVAL MISC.: WEATHER STATION FOUNDATION, (LUMP SUM)**	
	Awd	$1,400.00	$1,400.00
	2	$2,739.50	$2,739.50
Ref #21	**202E98100**	**REMOVAL MISC.: BOLLARD, (9 EACH)**	
	Awd	$175.00	$1,575.00
	2	$417.72	$3,759.48
Ref #22	**202E98100**	**REMOVAL MISC.: BOULDER, (24 EACH)**	
	Awd	$155.00	$3,720.00
	2	$156.65	$3,759.60
Ref #23	**202E98100**	**REMOVAL MISC.: BUILDING FOUNDATION, (1 EACH)**	
	Awd	$2,250.00	$2,250.00
	2	$2,739.50	$2,739.50
Ref #24	**202E98100**	**REMOVAL MISC.: BUSINESS SIGN, (50 EACH)**	
	Awd	$500.00	$25,000.00
	2	$581.89	$29,094.50
Ref #25	**202E98100**	**REMOVAL MISC.: CONCRETE BLOCK, (24 EACH)**	
	Awd	$115.00	$2,760.00
	2	$156.65	$3,759.60
Ref #26	**202E98100**	**REMOVAL MISC.: LANDSCAPE LIGHT, (14 EACH)**	
	Awd	$175.00	$2,450.00
	2	$819.50	$11,473.00
Ref #27	**202E98100**	**REMOVAL MISC.: LIGHT POLE, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$396.00	$792.00
Ref #28	**202E98100**	**REMOVAL MISC.: POST, (77 EACH)**	
	Awd	$115.00	$8,855.00
	2	$390.60	$30,076.20
Ref #29	**202E98200**	**REMOVAL MISC.: CONCRETE WALL, (112 FT)**	
	Awd	$20.00	$2,240.00
	2	$50.37	$5,641.44
Ref #30	**202E98200**	**REMOVAL MISC.: STONE WALL, (181 FT)**	
	Awd	$20.00	$3,620.00
	2	$31.17	$5,641.77
Ref #31	**203E10000**	**EXCAVATION, (34119 CY)**	
	Awd	$40.00	$1,364,760.00
	2	$25.93	$884,705.67
Ref #32	**203E20000**	**EMBANKMENT, (15425 CY)**	
	Awd	$10.00	$154,250.00
	2	$4.62	$71,263.50

Ref #33	**204E10000**	**SUBGRADE COMPACTION, (180871 SY)**	
	Awd	$1.00	$180,871.00
	2	$0.38	$68,730.98
Ref #34	**204E13000**	**EXCAVATION OF SUBGRADE, (10050 CY)**	
	Awd	$35.00	$351,750.00
	2	$25.83	$259,591.50
Ref #35	**204E30010**	**GRANULAR MATERIAL, TYPE B, (10050 CY)**	
	Awd	$90.00	$904,500.00
	2	$76.13	$765,106.50
Ref #36	**204E45000**	**PROOF ROLLING, (60 HOUR)**	
	Awd	$150.00	$9,000.00
	2	$354.30	$21,258.00
Ref #37	**204E50000**	**GEOTEXTILE FABRIC, (29300 SY)**	
	Awd	$1.50	$43,950.00
	2	$2.00	$58,600.00
Ref #38	**204E51000**	**GEOGRID, (18100 SY)**	
	Awd	$1.50	$27,150.00
	2	$2.07	$37,467.00
Ref #39	**606E15050**	**GUARDRAIL, TYPE MGS, (5088 FT)**	
	Awd	$18.00	$91,584.00
	2	$19.80	$100,742.40
Ref #40	**606E16000**	**GUARDRAIL REBUILT, (25 FT)**	
	Awd	$8.25	$206.25
	2	$9.08	$227.00
Ref #41	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (50 FT)**	
	Awd	$26.00	$1,300.00
	2	$28.60	$1,430.00
Ref #42	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (17 EACH)**	
	Awd	$2,225.00	$37,825.00
	2	$2,447.50	$41,607.50
Ref #43	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (12 EACH)**	
	Awd	$950.00	$11,400.00
	2	$1,045.00	$12,540.00
Ref #44	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,300.00	$4,600.00
	2	$2,530.00	$5,060.00
Ref #45	**608E10000**	**4" CONCRETE WALK, (49452 SF)**	
	Awd	$8.50	$420,342.00
	2	$5.95	$294,239.40
Ref #46	**608E52000**	**CURB RAMP, (2022 SF)**	
	Awd	$18.00	$36,396.00
	2	$23.81	$48,143.82
Ref #47	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (34 EACH)**	
	Awd	$1,300.00	$44,200.00
	2	$1,409.90	$47,936.60
Ref #48	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$240.00	$720.00
	2	$1,224.10	$3,672.30

Ref #49	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (128 EACH)**	
	Awd	$200.00	$25,600.00
	2	$453.42	$58,037.76
Ref #50	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (8200 TON)**	
	Awd	$32.00	$262,400.00
	2	$56.00	$459,200.00
Ref #51	**690E65022**	**SPECIAL - WORK INVOLVING NON-REGULATED WATER, (4100 GAL)**	
	Awd	$8.50	$34,850.00
	2	$9.00	$36,900.00
Ref #52	**690E65024**	**SPECIAL - WORK INVOLVING REGULATED WATER, (4100 GAL)**	
	Awd	$7.00	$28,700.00
	2	$10.00	$41,000.00
Ref #300	**203E10001**	**EXCAVATION, AS PER PLAN, (5000 CY)**	
	Awd	$15.00	$75,000.00
	2	$52.63	$263,150.00
Ref #301	**203E35130**	**GRANULAR MATERIAL, TYPE D, (5000 CY)**	
	Awd	$66.00	$330,000.00
	2	$94.54	$472,700.00
Ref #302	**203E98600**	**ROADWAY, MISC.:, SUPPORTING EXISTING UTILITY POLES, (130 EACH)**	
	Awd	$1,140.00	$148,200.00
	2	$1,045.00	$135,850.00

Section 1 - ROADWAY - Totals

Awd	**$8,639,252.00**
2	**$8,722,904.50**

Ref #53	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (9 SY)**	
	Awd	$100.00	$900.00
	2	$228.91	$2,060.19
Ref #54	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (26 CY)**	
	Awd	$115.00	$2,990.00
	2	$554.42	$14,414.92
Ref #55	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (13 CY)**	
	Awd	$178.00	$2,314.00
	2	$808.71	$10,513.23
Ref #56	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (3 CY)**	
	Awd	$170.00	$510.00
	2	$644.77	$1,934.31
Ref #57	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$385.00	$770.00
Ref #58	**659E00300**	**TOPSOIL, (13524 CY)**	
	Awd	$44.00	$595,056.00
	2	$30.80	$416,539.20
Ref #59	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (121832 SY)**	
	Awd	$0.90	$109,648.80
	2	$0.99	$120,613.68

Ref #60	**659E14000**	**REPAIR SEEDING AND MULCHING, (6092 SY)**	
	Awd	$1.00	$6,092.00
	2	$1.10	$6,701.20
Ref #61	**659E15000**	**INTER-SEEDING, (6092 SY)**	
	Awd	$1.00	$6,092.00
	2	$1.10	$6,701.20
Ref #62	**659E20000**	**COMMERCIAL FERTILIZER, (16.99 TON)**	
	Awd	$1,350.00	$22,936.50
	2	$1,485.00	$25,230.15
Ref #63	**659E31000**	**LIME, (25.17 ACRE)**	
	Awd	$0.25	$6.29
	2	$110.00	$2,768.70
Ref #64	**659E35000**	**WATER, (691 MGAL)**	
	Awd	$0.25	$172.75
	2	$27.50	$19,002.50
Ref #65	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,222.50	$8,222.50
Ref #66	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$60,720.00	$60,720.00
Ref #67	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$32,727.20	$32,727.20
Ref #68	**832E30000**	**EROSION CONTROL, (690000 EACH)**	
	Awd	$1.00	$690,000.00
	2	$1.00	$690,000.00
Ref #303	**659E40000**	**MOWING, (15350 MSF)**	
	Awd	$1.00	$15,350.00
	2	$8.80	$135,080.00
Ref #304	**670E00500**	**SLOPE EROSION PROTECTION, (4200 SY)**	
	Awd	$2.25	$9,450.00
	2	$2.48	$10,416.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,577,018.34**
2	**$1,564,414.98**

Ref #69	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$155,000.00	$155,000.00
	2	$341,000.00	$341,000.00
Ref #70	**530E00200**	**SPECIAL - STRUCTURES MISC.: PRECONSTRUCTION CONDIT, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$9,443.50	$9,443.50
Ref #71	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$3,960.00	$3,960.00

Ref #72	**602E20000**	**CONCRETE MASONRY, (7.6 CY)**	
	Awd	$2,200.00	$16,720.00
	2	$2,775.90	$21,096.84
Ref #73	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (660 FT)**	
	Awd	$14.00	$9,240.00
	2	$20.85	$13,761.00
Ref #74	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (53273 FT)**	
	Awd	$16.50	$879,004.50
	2	$13.11	$698,409.03
Ref #75	**605E31100**	**AGGREGATE DRAINS, (200 FT)**	
	Awd	$10.00	$2,000.00
	2	$13.86	$2,772.00
Ref #76	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (2981 FT)**	
	Awd	$22.00	$65,582.00
	2	$16.48	$49,126.88
Ref #77	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$15.00	$750.00
	2	$21.51	$1,075.50
Ref #78	**611E01800**	**8" CONDUIT, TYPE B, (24 FT)**	
	Awd	$50.00	$1,200.00
	2	$83.15	$1,995.60
Ref #79	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, 748.01 OR 748.06, (1596 FT)**	
	Awd	$185.00	$295,260.00
	2	$278.46	$444,422.16
Ref #80	**611E04600**	**12" CONDUIT, TYPE C, (500 FT)**	
	Awd	$93.00	$46,500.00
	2	$126.96	$63,480.00
Ref #81	**611E05900**	**15" CONDUIT, TYPE B, (4748 FT)**	
	Awd	$160.00	$759,680.00
	2	$276.51	$1,312,869.48
Ref #82	**611E06100**	**15" CONDUIT, TYPE C, (1331 FT)**	
	Awd	$130.00	$173,030.00
	2	$250.95	$334,014.45
Ref #83	**611E07400**	**18" CONDUIT, TYPE B, (1619 FT)**	
	Awd	$250.00	$404,750.00
	2	$302.64	$489,974.16
Ref #84	**611E07600**	**18" CONDUIT, TYPE C, (3355 FT)**	
	Awd	$125.00	$419,375.00
	2	$272.70	$914,908.50
Ref #85	**611E08900**	**21" CONDUIT, TYPE B, (483 FT)**	
	Awd	$260.00	$125,580.00
	2	$380.09	$183,583.47
Ref #86	**611E09100**	**21" CONDUIT, TYPE C, (1634 FT)**	
	Awd	$235.00	$383,990.00
	2	$365.91	$597,896.94
Ref #87	**611E10400**	**24" CONDUIT, TYPE B, (3318 FT)**	
	Awd	$315.00	$1,045,170.00
	2	$419.16	$1,390,772.88

Ref #88	**611E10600**	**24" CONDUIT, TYPE C, (880 FT)**	
	Awd	$285.00	$250,800.00
	2	$336.55	$296,164.00
Ref #89	**611E13400**	**30" CONDUIT, TYPE B, (415 FT)**	
	Awd	$440.00	$182,600.00
	2	$480.71	$199,494.65
Ref #90	**611E13600**	**30" CONDUIT, TYPE C, (353 FT)**	
	Awd	$390.00	$137,670.00
	2	$362.04	$127,800.12
Ref #91	**611E16400**	**36" CONDUIT, TYPE B, (800 FT)**	
	Awd	$535.00	$428,000.00
	2	$666.15	$532,920.00
Ref #92	**611E19400**	**42" CONDUIT, TYPE B, (1095 FT)**	
	Awd	$565.00	$618,675.00
	2	$715.04	$782,968.80
Ref #93	**611E19600**	**42" CONDUIT, TYPE C, (1385 FT)**	
	Awd	$525.00	$727,125.00
	2	$690.80	$956,758.00
Ref #94	**611E20900**	**48" CONDUIT, TYPE B, (3816 FT)**	
	Awd	$580.00	$2,213,280.00
	2	$859.55	$3,280,042.80
Ref #95	**611E21100**	**48" CONDUIT, TYPE C, (1474 FT)**	
	Awd	$585.00	$862,290.00
	2	$773.29	$1,139,829.46
Ref #96	**611E22200**	**54" CONDUIT, TYPE A, 706.02, (48 FT)**	
	Awd	$1,100.00	$52,800.00
	2	$859.79	$41,269.92
Ref #97	**611E25000**	**66" CONDUIT, TYPE A,706.02, 707.35,707.75,707.85, , (130 FT)**	
	Awd	$1,250.00	$162,500.00
	2	$3,757.40	$488,462.00
Ref #98	**611E97200**	**CONDUIT, MISC.: EXISTING UTILITY LOCATION TEST HOL, (50 EACH)**	
	Awd	$675.00	$33,750.00
	2	$4,432.14	$221,607.00
Ref #100	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (500 FT)**	
	Awd	$22.00	$11,000.00
	2	$118.66	$59,330.00
Ref #101	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (500 FT)**	
	Awd	$19.00	$9,500.00
	2	$107.84	$53,920.00
Ref #102	**611E98150**	**CATCH BASIN, NO. 3, (98 EACH)**	
	Awd	$7,000.00	$686,000.00
	2	$7,979.41	$781,982.18
Ref #103	**611E98180**	**CATCH BASIN, NO. 3A, (119 EACH)**	
	Awd	$6,000.00	$714,000.00
	2	$5,788.09	$688,782.71
Ref #104	**611E98370**	**CATCH BASIN, NO. 6, (6 EACH)**	
	Awd	$6,500.00	$39,000.00
	2	$7,212.20	$43,273.20

Ref #105	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$5,250.00	$10,500.00
	2	$4,101.55	$8,203.10
Ref #106	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (45 EACH)**	
	Awd	$750.00	$33,750.00
	2	$1,313.44	$59,104.80
Ref #107	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$1,200.00	$6,000.00
	2	$2,055.55	$10,277.75
Ref #108	**611E98700**	**INLET, SIDE DITCH, (5 EACH)**	
	Awd	$1,200.00	$6,000.00
	2	$2,590.08	$12,950.40
Ref #109	**611E98710**	**INLET, NO. 2-6, (2 EACH)**	
	Awd	$7,000.00	$14,000.00
	2	$12,906.14	$25,812.28
Ref #110	**611E99574**	**MANHOLE, NO. 3, (134 EACH)**	
	Awd	$14,750.00	$1,976,500.00
	2	$13,323.33	$1,785,326.22
Ref #111	**611E99586**	**MANHOLE, NO. 3 WITH 108" BASE I.D. AND 12" WEIR, (6 EACH)**	
	Awd	$40,000.00	$240,000.00
	2	$31,610.12	$189,660.72
Ref #112	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (17 EACH)**	
	Awd	$800.00	$13,600.00
	2	$1,127.06	$19,160.02
Ref #113	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$2,250.00	$11,250.00
	2	$2,055.55	$10,277.75
Ref #114	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$650.00	$3,250.00
	2	$925.08	$4,625.40
Ref #115	**611E99720**	**INSPECTION WELL, (10 EACH)**	
	Awd	$650.00	$6,500.00
	2	$1,873.98	$18,739.80
Ref #116	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (10000 LB)**	
	Awd	$2.25	$22,500.00
	2	$2.04	$20,400.00
Ref #117	**895E10040**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 4, (6 EACH)**	
	Awd	$117,500.00	$705,000.00
	2	$47,863.28	$287,179.68

Section 3 - DRAINAGE - Totals

Awd	**$14,995,671.50**
2	**$19,020,885.15**

Ref #118	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (1400 SY)**	
	Awd	$80.00	$112,000.00
	2	$88.00	$123,200.00

Ref #119	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3.25"), (28075 SY)**	
	Awd	$4.00	$112,300.00
	2	$4.40	$123,530.00
Ref #120	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1014 CY)**	
	Awd	$300.00	$304,200.00
	2	$440.00	$446,160.00
Ref #121	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (23164 CY)**	
	Awd	$185.00	$4,285,340.00
	2	$203.50	$4,713,874.00
Ref #122	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (456 CY)**	
	Awd	$465.00	$212,040.00
	2	$511.50	$233,244.00
Ref #123	**304E20000**	**AGGREGATE BASE, (28594 CY)**	
	Awd	$110.00	$3,145,340.00
	2	$85.24	$2,437,352.56
Ref #124	**407E20000**	**NON-TRACKING TACK COAT, (20650 GAL)**	
	Awd	$4.00	$82,600.00
	2	$4.40	$90,860.00
Ref #125	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (273 CY)**	
	Awd	$330.00	$90,090.00
	2	$363.00	$99,099.00
Ref #126	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (330 CY)**	
	Awd	$295.00	$97,350.00
	2	$324.50	$107,085.00
Ref #127	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (118 CY)**	
	Awd	$900.00	$106,200.00
	2	$990.00	$116,820.00
Ref #128	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (271 CY)**	
	Awd	$360.00	$97,560.00
	2	$396.00	$107,316.00
Ref #129	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (13224 CY)**	
	Awd	$4.00	$52,896.00
	2	$4.40	$58,185.60
Ref #130	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (6814 CY)**	
	Awd	$260.00	$1,771,640.00
	2	$286.00	$1,948,804.00
Ref #131	**442E10101**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (7977 CY)**	
	Awd	$215.00	$1,715,055.00
	2	$236.50	$1,886,560.50
Ref #132	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (2220 SY)**	
	Awd	$95.00	$210,900.00
	2	$97.55	$216,561.00
Ref #133	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (3915 SY)**	
	Awd	$110.00	$430,650.00
	2	$106.48	$416,869.20
Ref #134	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (475 SY)**	
	Awd	$105.00	$49,875.00
	2	$101.53	$48,226.75

Ref #135	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (44398 FT)**	
	Awd	$42.00	$1,864,716.00
	2	$28.57	$1,268,450.86
Ref #136	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (4372 FT)**	
	Awd	$70.00	$306,040.00
	2	$52.39	$229,049.08
Ref #137	**609E20000**	**CURB, TYPE 3-A, (199 FT)**	
	Awd	$16.00	$3,184.00
	2	$10.35	$2,059.65
Ref #138	**609E26000**	**CURB, TYPE 6, (2006 FT)**	
	Awd	$52.00	$104,312.00
	2	$46.37	$93,018.22
Ref #139	**609E72000**	**CONCRETE MEDIAN, (423 SY)**	
	Awd	$82.50	$34,897.50
	2	$107.20	$45,345.60
Ref #140	**617E10100**	**COMPACTED AGGREGATE, (104 CY)**	
	Awd	$165.00	$17,160.00
	2	$124.21	$12,917.84
Ref #141	**874E20001**	**LONGITUDINAL JOINT PREPARATION, AS PER PLAN, (30313 FT)**	
	Awd	$2.75	$83,360.75
	2	$3.03	$91,848.39
Ref #305	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (250 FT)**	
	Awd	$50.00	$12,500.00
	2	$110.00	$27,500.00

Section 4 - PAVEMENT - Totals

Awd	**$15,302,206.25**
2	**$14,943,937.25**

Ref #142	**638E11101**	**METER AND CHAMBER REMOVED AND RESET, AS PER PLAN, (10 EACH)**	
	Awd	$800.00	$8,000.00
	2	$6,553.08	$65,530.80
Ref #143	**638E20008**	**SPECIAL - 4" WATER MAIN DIP CLASS 53 MECHANICAL JO, (50 FT)**	
	Awd	$325.00	$16,250.00
	2	$229.36	$11,468.00
Ref #144	**638E20048**	**SPECIAL - 6" WATER MAIN DIP CLASS 53 MECHANICAL JO, (50 FT)**	
	Awd	$330.00	$16,500.00
	2	$216.92	$10,846.00
Ref #145	**638E20088**	**SPECIAL - 8" WATER MAIN DIP CLASS 53 MECHANICAL JO, (50 FT)**	
	Awd	$335.00	$16,750.00
	2	$236.49	$11,824.50
Ref #146	**638E20500**	**SPECIAL - VALVE BOX ADJUSTED TO GRADE, LCDU STANDA, (28 EACH)**	
	Awd	$225.00	$6,300.00
	2	$858.79	$24,046.12
Ref #147	**638E20750**	**SPECIAL - 6" FIRE HYDRANT, LCDU STANDARD, (42 EACH)**	
	Awd	$13,000.00	$546,000.00
	2	$11,806.02	$495,852.84

Ref #148	**638E20752**	**SPECIAL - FIRE HYDRANT REMOVED FOR STORAGE, LCDU S, (42 EACH)**	
	Awd	$1,500.00	$63,000.00
	2	$780.35	$32,774.70
Ref #149	**638E20770**	**SPECIAL - 1" COPPER WATER SERVICE LINE, LCDU STAND, (3500 FT)**	
	Awd	$12.00	$42,000.00
	2	$125.36	$438,760.00
Ref #150	**638E20774**	**SPECIAL - 1 1/2" COPPER WATER SERVICE LINE, LCDU S, (100 FT)**	
	Awd	$18.00	$1,800.00
	2	$158.69	$15,869.00
Ref #151	**638E20778**	**SPECIAL - 2" COPPER WATER SERVICE LINE, LCDU STAND, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$176.98	$17,698.00
Ref #152	**638E20902**	**SPECIAL - SERVICE BOX ADJUSTED TO GRADE, LCDU STAN, (20 EACH)**	
	Awd	$225.00	$4,500.00
	2	$459.78	$9,195.60
Ref #307	**638E98600**	**WATER WORK, MISC.: STEEL PLATE WATER MAIN PROTECTI, (200 FT)**	
	Awd	$215.00	$43,000.00
	2	$410.89	$82,178.00
Ref #308	**638E98600**	**WATER WORK, MISC.: TEMPORARY STEEL PLATE WATER MAI, (200 FT)**	
	Awd	$170.00	$34,000.00
	2	$186.36	$37,272.00

Section 5 - WATER WORK - Totals

Awd	**$800,300.00**
2	**$1,253,315.56**

Ref #153	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,432.24	$4,296.72

Section 6 - SANITARY SEWER - Totals

Awd	**$3,000.00**
2	**$4,296.72**

Ref #154	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (17 EACH)**	
	Awd	$75.00	$1,275.00
	2	$92.58	$1,573.86
Ref #155	**621E00100**	**RPM, (1427 EACH)**	
	Awd	$37.25	$53,155.75
	2	$40.98	$58,478.46
Ref #156	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1225 EACH)**	
	Awd	$13.00	$15,925.00
	2	$29.70	$36,382.50
Ref #157	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$295.00	$1,475.00
	2	$357.50	$1,787.50
Ref #158	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (83 EACH)**	
	Awd	$12.00	$996.00
	2	$12.10	$1,004.30

Ref #159	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (255 FT)**	
	Awd	$13.00	$3,315.00
	2	$14.30	$3,646.50
Ref #160	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (2630 FT)**	
	Awd	$15.00	$39,450.00
	2	$16.50	$43,395.00
Ref #161	**630E08600**	**SIGN POST REFLECTOR, (54 EACH)**	
	Awd	$45.00	$2,430.00
	2	$49.50	$2,673.00
Ref #162	**630E72320**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, (1 EACH)**	
	Awd	$26,850.00	$26,850.00
	2	$29,535.00	$29,535.00
Ref #163	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (2 EACH)**	
	Awd	$88,450.00	$176,900.00
	2	$97,295.00	$194,590.00
Ref #164	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (11 EACH)**	
	Awd	$185.00	$2,035.00
	2	$203.50	$2,238.50
Ref #165	**630E80100**	**SIGN, FLAT SHEET, (1326 SF)**	
	Awd	$17.00	$22,542.00
	2	$18.70	$24,796.20
Ref #166	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (6 EACH)**	
	Awd	$225.00	$1,350.00
	2	$247.50	$1,485.00
Ref #167	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (5 EACH)**	
	Awd	$9,750.00	$48,750.00
	2	$10,725.00	$53,625.00
Ref #168	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (139 EACH)**	
	Awd	$15.00	$2,085.00
	2	$16.50	$2,293.50
Ref #169	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (22 EACH)**	
	Awd	$65.00	$1,430.00
	2	$71.50	$1,573.00
Ref #170	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (1 EACH)**	
	Awd	$370.00	$370.00
	2	$407.00	$407.00
Ref #171	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (134 EACH)**	
	Awd	$20.00	$2,680.00
	2	$22.00	$2,948.00
Ref #172	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$765.00	$3,825.00
	2	$841.50	$4,207.50
Ref #173	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (41 EACH)**	
	Awd	$35.00	$1,435.00
	2	$38.50	$1,578.50
Ref #174	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$95.00	$760.00
	2	$104.50	$836.00

Ref #175	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (3 EACH)**	
	Awd	$2,650.00	$7,950.00
	2	$2,915.00	$8,745.00
Ref #176	**646E10010**	**EDGE LINE, 6", (2.53 MILE)**	
	Awd	$5,900.00	$14,927.00
	2	$4,620.00	$11,688.60
Ref #177	**646E10110**	**LANE LINE, 6", (10.63 MILE)**	
	Awd	$2,155.00	$22,907.65
	2	$3,080.00	$32,740.40
Ref #178	**646E10200**	**CENTER LINE, (6.39 MILE)**	
	Awd	$7,810.00	$49,905.90
	2	$7,480.00	$47,797.20
Ref #179	**646E10310**	**CHANNELIZING LINE, 12", (4463 FT)**	
	Awd	$2.00	$8,926.00
	2	$3.03	$13,522.89
Ref #180	**646E10400**	**STOP LINE, (572 FT)**	
	Awd	$13.50	$7,722.00
	2	$13.20	$7,550.40
Ref #181	**646E10510**	**CROSSWALK LINE, 12", (2034 FT)**	
	Awd	$8.75	$17,797.50
	2	$6.60	$13,424.40
Ref #182	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (571 FT)**	
	Awd	$13.00	$7,423.00
	2	$11.00	$6,281.00
Ref #183	**646E10620**	**CHEVRON MARKING, (225 FT)**	
	Awd	$13.00	$2,925.00
	2	$12.10	$2,722.50
Ref #184	**646E10800**	**ISLAND MARKING, (37 SF)**	
	Awd	$8.75	$323.75
	2	$5.50	$203.50
Ref #185	**646E20300**	**LANE ARROW, (60 EACH)**	
	Awd	$225.00	$13,500.00
	2	$203.50	$12,210.00
Ref #186	**646E20504**	**DOTTED LINE, 6", (800 FT)**	
	Awd	$1.95	$1,560.00
	2	$5.50	$4,400.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$564,901.55**
2	**$630,340.21**

Ref #187	**625E25400**	**CONDUIT, 2", 725.04, (73 FT)**	
	Awd	$26.55	$1,938.15
	2	$29.21	$2,132.33
Ref #188	**625E29000**	**TRENCH, (73 FT)**	
	Awd	$12.25	$894.25
	2	$13.48	$984.04

Ref #189	**625E31510**	**PULL BOX REMOVED, (17 EACH)**	
	Awd	$250.00	$4,250.00
	2	$275.00	$4,675.00
Ref #190	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$295.00	$1,180.00
	2	$324.50	$1,298.00
Ref #191	**630E80100**	**SIGN, FLAT SHEET, (10.4 SF)**	
	Awd	$20.00	$208.00
	2	$26.95	$280.28
Ref #192	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (11 EACH)**	
	Awd	$35.00	$385.00
	2	$137.50	$1,512.50
Ref #193	**632E20750**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, (4 EACH)**	
	Awd	$805.00	$3,220.00
	2	$885.50	$3,542.00
Ref #194	**632E64020**	**PEDESTAL FOUNDATION, (4 EACH)**	
	Awd	$1,150.00	$4,600.00
	2	$1,265.00	$5,060.00
Ref #195	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (746 FT)**	
	Awd	$2.15	$1,603.90
	2	$2.37	$1,768.02
Ref #196	**632E89900**	**PEDESTAL, 8', TRANSFORMER BASE, (4 EACH)**	
	Awd	$1,100.00	$4,400.00
	2	$1,210.00	$4,840.00
Ref #197	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM (PEDE, (4 EACH)**	
	Awd	$480.00	$1,920.00
	2	$528.00	$2,112.00
Ref #198	**632E90500**	**SIGNALIZATION, MISC.: UNLASH AND RELASH MESSENGER , (319 FT)**	
	Awd	$6.80	$2,169.20
	2	$7.48	$2,386.12
Ref #199	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (12 EACH)**	
	Awd	$8,292.50	$99,510.00
	2	$9,121.75	$109,461.00
Ref #200	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (31 EACH)**	
	Awd	$8,607.50	$266,832.50
	2	$9,468.25	$293,515.75

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$393,111.00**
2	**$433,567.04**

Ref #201	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (2214 FT)**	
	Awd	$21.00	$46,494.00
	2	$23.10	$51,143.40
Ref #202	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN (MASH 201, (5 EACH)**	
	Awd	$2,300.00	$11,500.00
	2	$2,530.00	$12,650.00

Ref #203	**606E26551**	**ANCHOR ASSEMBLY, MGS TYPE T, AS PER PLAN, (9 EACH)**	
	Awd	$1,100.00	$9,900.00
	2	$1,210.00	$10,890.00
Ref #204	**608E21201**	**TEMPORARY ASPHALT CONCRETE WALK, AS PER PLAN, (2000 SF)**	
	Awd	$6.00	$12,000.00
	2	$5.50	$11,000.00
Ref #205	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (1532 FT)**	
	Awd	$180.00	$275,760.00
	2	$262.05	$401,460.60
Ref #206	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (39 FT)**	
	Awd	$130.00	$5,070.00
	2	$399.11	$15,565.29
Ref #207	**611E10401**	**24" CONDUIT, TYPE B, AS PER PLAN, (34 FT)**	
	Awd	$330.00	$11,220.00
	2	$472.72	$16,072.48
Ref #208	**611E98371**	**CATCH BASIN, NO. 6, AS PER PLAN, (71 EACH)**	
	Awd	$5,500.00	$390,500.00
	2	$6,565.47	$466,148.37
Ref #209	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (69 EACH)**	
	Awd	$1,500.00	$103,500.00
	2	$2,055.55	$141,832.95
Ref #210	**611E99155**	**INLET RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$2,055.55	$4,111.10
Ref #211	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1200 HOUR)**	
	Awd	$100.00	$120,000.00
	2	$77.00	$92,400.00
Ref #212	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (24 EACH)**	
	Awd	$1,500.00	$36,000.00
	2	$1,650.00	$39,600.00
Ref #213	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (325 EACH)**	
	Awd	$1,715.00	$557,375.00
	2	$1,860.73	$604,737.25
Ref #214	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$27,830.68	$27,830.68
Ref #215	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (484 EACH)**	
	Awd	$7.85	$3,799.40
	2	$13.53	$6,548.52
Ref #216	**614E13360**	**OBJECT MARKER, TWO WAY, (484 EACH)**	
	Awd	$12.65	$6,122.60
	2	$19.91	$9,636.44
Ref #217	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (180 SNMT)**	
	Awd	$700.00	$126,000.00
	2	$999.60	$179,928.00
Ref #218	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (12.85 MILE)**	
	Awd	$470.00	$6,039.50
	2	$517.00	$6,643.45

Ref #219	**614E20356**	**WORK ZONE LANE LINE, CLASS I, 6", 873, (0.13 MILE)**	
	Awd	$11,500.00	$1,495.00
	2	$4,794.15	$623.24
Ref #220	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (21.26 MILE)**	
	Awd	$465.00	$9,885.90
	2	$511.50	$10,874.49
Ref #221	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (18.02 MILE)**	
	Awd	$1,670.00	$30,093.40
	2	$1,837.00	$33,102.74
Ref #222	**614E21350**	**WORK ZONE CENTER LINE, CLASS I, 873, (5.56 MILE)**	
	Awd	$15,100.00	$83,956.00
	2	$19,333.41	$107,493.76
Ref #223	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (12.78 MILE)**	
	Awd	$1,665.00	$21,278.70
	2	$1,831.50	$23,406.57
Ref #224	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (25.78 MILE)**	
	Awd	$1,300.00	$33,514.00
	2	$1,430.00	$36,865.40
Ref #225	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (6.83 MILE)**	
	Awd	$11,100.00	$75,813.00
	2	$12,731.28	$86,954.64
Ref #226	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (5.06 MILE)**	
	Awd	$1,295.00	$6,552.70
	2	$1,424.50	$7,207.97
Ref #227	**614E23130**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 873, (1364 FT)**	
	Awd	$5.75	$7,843.00
	2	$5.36	$7,311.04
Ref #228	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (9894 FT)**	
	Awd	$1.05	$10,388.70
	2	$1.16	$11,477.04
Ref #229	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (8926 FT)**	
	Awd	$1.00	$8,926.00
	2	$1.10	$9,818.60
Ref #230	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (2475 FT)**	
	Awd	$2.05	$5,073.75
	2	$2.06	$5,098.50
Ref #231	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (8600 FT)**	
	Awd	$1.00	$8,600.00
	2	$1.10	$9,460.00
Ref #232	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (1600 FT)**	
	Awd	$0.95	$1,520.00
	2	$1.05	$1,680.00
Ref #233	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (2428 FT)**	
	Awd	$3.75	$9,105.00
	2	$4.13	$10,027.64
Ref #234	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (1142 FT)**	
	Awd	$3.70	$4,225.40
	2	$4.07	$4,647.94

Ref #235	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (1810 FT)**	
	Awd	$4.00	$7,240.00
	2	$4.40	$7,964.00
Ref #236	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (55 FT)**	
	Awd	$10.31	$567.05
	2	$11.34	$623.70
Ref #237	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (1144 FT)**	
	Awd	$3.95	$4,518.80
	2	$4.35	$4,976.40
Ref #238	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (4985 FT)**	
	Awd	$3.50	$17,447.50
	2	$3.85	$19,192.25
Ref #239	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (4068 FT)**	
	Awd	$3.45	$14,034.60
	2	$3.80	$15,458.40
Ref #240	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (169 EACH)**	
	Awd	$85.00	$14,365.00
	2	$93.50	$15,801.50
Ref #241	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (120 EACH)**	
	Awd	$80.00	$9,600.00
	2	$88.00	$10,560.00
Ref #242	**614E32800**	**WORK ZONE ISLAND MARKING, CLASS III, 642 PAINT, (74 SF)**	
	Awd	$3.45	$255.30
	2	$3.80	$281.20
Ref #243	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (120 EACH)**	
	Awd	$65.00	$7,800.00
	2	$240.57	$28,868.40
Ref #244	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,375,000.00	$1,375,000.00
	2	$1,633,448.31	$1,633,448.31
Ref #245	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (41970 SY)**	
	Awd	$80.00	$3,357,600.00
	2	$59.12	$2,481,266.40
Ref #246	**616E10000**	**WATER, (1100 MGAL)**	
	Awd	$70.00	$77,000.00
	2	$74.72	$82,192.00
Ref #247	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (44463 FT)**	
	Awd	$16.00	$711,408.00
	2	$7.55	$335,695.65
Ref #248	**625E31507**	**PULL BOX REMOVED AND REPLACED, AS PER PLAN, (10 EACH)**	
	Awd	$1,300.00	$13,000.00
	2	$1,430.00	$14,300.00
Ref #249	**642E00720**	**CHEVRON MARKING, TYPE 1, (450 FT)**	
	Awd	$3.75	$1,687.50
	2	$4.13	$1,858.50
Ref #250	**690E98000**	**SPECIAL - REIMBURSEMENT FOR MOT ITEMS PERMANENTLY , (250000 EACH)**	
	Awd	$1.00	$250,000.00
	2	$1.10	$275,000.00

Ref #306	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, TYPE 1, (1 EACH)**	
	Awd	$18,500.00	$18,500.00
	2	$20,350.00	$20,350.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$7,935,074.80**
2	**$7,412,084.81**

Ref #251	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$38,239.87	$38,239.87
Ref #252	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$61,600.00	$61,600.00
Ref #253	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$43,653.15	$43,653.15
Ref #254	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2705 LB)**	
	Awd	$2.25	$6,086.25
	2	$3.34	$9,034.70
Ref #255	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (48 EACH)**	
	Awd	$50.00	$2,400.00
	2	$43.28	$2,077.44
Ref #256	**511E46000**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (25 SY)**	
	Awd	$1,250.00	$31,250.00
	2	$1,390.11	$34,752.75
Ref #257	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (21 CY)**	
	Awd	$950.00	$19,950.00
	2	$1,212.49	$25,462.29
Ref #258	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (0.5 CY)**	
	Awd	$8,500.00	$4,250.00
	2	$7,346.88	$3,673.44
Ref #259	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (31 SY)**	
	Awd	$100.00	$3,100.00
	2	$44.00	$1,364.00
Ref #260	**512E33000**	**TYPE 2 WATERPROOFING, (28 SY)**	
	Awd	$40.00	$1,120.00
	2	$75.26	$2,107.28
Ref #261	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$20.00	$320.00
	2	$60.65	$970.40
Ref #262	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,881.34	$5,881.34
Ref #263	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (9 CY)**	
	Awd	$200.00	$1,800.00
	2	$687.77	$6,189.93

Ref #264	**602E20000**	**CONCRETE MASONRY, (7 CY)**	
	Awd	$2,050.00	$14,350.00
	2	$4,245.59	$29,719.13
Ref #265	**611E94910**	**8' X 6' CONDUIT, TYPE A, 706.05, (12 FT)**	
	Awd	$2,000.00	$24,000.00
	2	$1,689.96	$20,279.52
Ref #266	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (3 CY)**	
	Awd	$500.00	$1,500.00
	2	$605.59	$1,816.77

Section 10 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$215,126.25**
2	**$286,822.01**

Ref #267	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (227 SY)**	
	Awd	$35.00	$7,945.00
	2	$44.00	$9,988.00
Ref #268	**870E10001**	**PREFABRICATED MODULAR RETAINING WALL, AS PER PLAN, (1928 SF)**	
	Awd	$100.00	$192,800.00
	2	$74.79	$144,195.12
Ref #269	**870E11000**	**WALL EXCAVATION, (593 CY)**	
	Awd	$50.00	$29,650.00
	2	$32.41	$19,219.13
Ref #270	**870E11100**	**NATURAL SOIL, (41 CY)**	
	Awd	$65.00	$2,665.00
	2	$103.65	$4,249.65
Ref #271	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (308 FT)**	
	Awd	$10.00	$3,080.00
	2	$100.82	$31,052.56
Ref #272	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (29 FT)**	
	Awd	$18.00	$522.00
	2	$79.71	$2,311.59
Ref #273	**870E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$1,500.00	$3,000.00
	2	$1,650.00	$3,300.00
Ref #274	**870E15000**	**PMRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,940.00	$5,940.00

Section 11 - RETAINING WALLS - Totals

Awd	**$243,662.00**
2	**$220,256.05**

Ref #275	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$49,153.15	$49,153.15
Ref #276	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$275,000.00	$275,000.00

Ref #277	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$32,739.87	$32,739.87
Ref #278	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11721 LB)**	
	Awd	$2.25	$26,372.25
	2	$3.15	$36,921.15
Ref #279	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (182 EACH)**	
	Awd	$50.00	$9,100.00
	2	$45.66	$8,310.12
Ref #280	**511E46000**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (61 SY)**	
	Awd	$1,250.00	$76,250.00
	2	$1,040.66	$63,480.26
Ref #281	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (49 CY)**	
	Awd	$800.00	$39,200.00
	2	$849.97	$41,648.53
Ref #282	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (0.5 CY)**	
	Awd	$8,500.00	$4,250.00
	2	$7,346.88	$3,673.44
Ref #283	**511E47010**	**CLASS QC1 CONCRETE, CULVERT, (17 CY)**	
	Awd	$2,500.00	$42,500.00
	2	$2,062.41	$35,060.97
Ref #284	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (46 SY)**	
	Awd	$75.00	$3,450.00
	2	$44.00	$2,024.00
Ref #285	**512E33000**	**TYPE 2 WATERPROOFING, (50 SY)**	
	Awd	$40.00	$2,000.00
	2	$83.22	$4,161.00
Ref #286	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$20.00	$760.00
	2	$51.48	$1,956.24
Ref #287	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$6,097.93	$6,097.93

Section 12 - STRUCTURE 20 FOOT SPAN AND UNDER (LAK-US - Totals

Awd	**$308,632.25**
2	**$560,226.66**

Ref #288	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (97500 EACH)**	
	Awd	$1.00	$97,500.00
	2	$1.00	$97,500.00
Ref #289	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$357,359.82	$357,359.82
Ref #290	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$11,880.00	$11,880.00

Ref #291	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,550,000.00	$1,550,000.00
	2	$3,063,854.49	$3,063,854.49
Ref #292	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (48 MNTH)**	
	Awd	$7,000.00	$336,000.00
	2	$7,905.60	$379,468.80
Ref #293	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$410,000.00	$410,000.00
	2	$1,127,188.33	$1,127,188.33
Ref #294	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,830,000.00	$2,830,000.00
	2	$1,600,000.00	$1,600,000.00
Ref #295	**690E98400**	**SPECIAL - PRECONSTRUCTION VIDEO DOCUMENTATION, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$7,722.00	$7,722.00

Section 13 - INCIDENTALS - Totals

Awd	**$5,631,500.00**
2	**$6,644,973.44**