Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250050
PID 114008
HAN-SR 15/CR 193
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 1/30/2025
Completion Date: 11/1/2025

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $4,668,191.92

Engineer's Estimate: $5,714,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $4,668,191.92

Bidder 2
E S WAGNER COMPANY
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $4,693,869.66

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $4,935,104.35

Bidder 4
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $5,208,021.40

Bidder 5
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $5,549,688.54

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$35,000.00	$35,000.00
	3	$10,000.00	$10,000.00
	4	$50,000.00	$50,000.00
	5	$70,000.00	$70,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (5491 SY)**	
	Awd	$6.00	$32,946.00
	2	$7.50	$41,182.50
	3	$4.50	$24,709.50
	4	$5.00	$27,455.00
	5	$8.00	$43,928.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (3448 FT)**	
	Awd	$7.00	$24,136.00
	2	$20.96	$72,270.08
	3	$15.00	$51,720.00
	4	$8.00	$27,584.00
	5	$16.00	$55,168.00
Ref #4	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$477.15	$954.30
	3	$800.00	$1,600.00
	4	$250.00	$500.00
	5	$600.00	$1,200.00
Ref #5	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 10" CLAY, (130 FT)**	
	Awd	$17.00	$2,210.00
	2	$35.97	$4,676.10
	3	$13.50	$1,755.00
	4	$12.00	$1,560.00
	5	$44.00	$5,720.00
Ref #6	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 15" RCP, (223 FT)**	
	Awd	$18.00	$4,014.00
	2	$34.91	$7,784.93
	3	$19.00	$4,237.00
	4	$20.00	$4,460.00
	5	$42.00	$9,366.00
Ref #7	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 6" CLAY, (142 FT)**	
	Awd	$17.00	$2,414.00
	2	$32.06	$4,552.52
	3	$11.50	$1,633.00
	4	$12.00	$1,704.00
	5	$38.00	$5,396.00
Ref #8	**202E75000**	**FENCE REMOVED, (2188 FT)**	
	Awd	$2.00	$4,376.00
	2	$2.39	$5,229.32
	3	$2.35	$5,141.80
	4	$4.00	$8,752.00
	5	$2.00	$4,376.00

Ref #9	**203E10000**	**EXCAVATION, (3581 CY)**	
	Awd	$13.00	$46,553.00
	2	$5.60	$20,053.60
	3	$6.50	$23,276.50
	4	$14.00	$50,134.00
	5	$8.00	$28,648.00
Ref #10	**203E20001**	**EMBANKMENT, AS PER PLAN, (65822 CY)**	
	Awd	$13.00	$855,686.00
	2	$13.25	$872,141.50
	3	$17.60	$1,158,467.20
	4	$18.00	$1,184,796.00
	5	$20.00	$1,316,440.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (5941 SY)**	
	Awd	$2.00	$11,882.00
	2	$2.00	$11,882.00
	3	$2.00	$11,882.00
	4	$1.00	$5,941.00
	5	$2.50	$14,852.50
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (286 CY)**	
	Awd	$15.00	$4,290.00
	2	$7.50	$2,145.00
	3	$37.00	$10,582.00
	4	$20.00	$5,720.00
	5	$20.00	$5,720.00
Ref #13	**204E30020**	**GRANULAR MATERIAL, TYPE C, (286 CY)**	
	Awd	$55.00	$15,730.00
	2	$40.00	$11,440.00
	3	$40.00	$11,440.00
	4	$50.00	$14,300.00
	5	$48.00	$13,728.00
Ref #14	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$225.00	$675.00
	2	$300.00	$900.00
	3	$300.00	$900.00
	4	$250.00	$750.00
	5	$400.00	$1,200.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, 712.09, (814 SY)**	
	Awd	$1.50	$1,221.00
	2	$2.00	$1,628.00
	3	$1.75	$1,424.50
	4	$1.50	$1,221.00
	5	$1.15	$936.10
Ref #16	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (1225 FT)**	
	Awd	$19.50	$23,887.50
	2	$19.80	$24,255.00
	3	$19.50	$23,887.50
	4	$19.50	$23,887.50
	5	$21.00	$25,725.00

Ref #17	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$25.38	$2,538.00
	3	$25.00	$2,500.00
	4	$25.00	$2,500.00
	5	$32.40	$3,240.00
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,150.00	$8,600.00
	2	$2,182.74	$8,730.96
	3	$2,150.00	$8,600.00
	4	$2,150.00	$8,600.00
	5	$2,530.00	$10,120.00
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,025.00	$2,050.00
	2	$1,040.61	$2,081.22
	3	$1,025.00	$2,050.00
	4	$1,025.00	$2,050.00
	5	$1,385.00	$2,770.00
Ref #20	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$2,335.03	$9,340.12
	3	$2,300.00	$9,200.00
	4	$2,300.00	$9,200.00
	5	$2,720.00	$10,880.00
Ref #21	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$5,900.00	$11,800.00
	2	$5,989.85	$11,979.70
	3	$5,900.00	$11,800.00
	4	$5,900.00	$11,800.00
	5	$9,475.00	$18,950.00
Ref #22	**607E15000**	**FENCE, TYPE 47, (2126 FT)**	
	Awd	$15.00	$31,890.00
	2	$15.23	$32,378.98
	3	$15.00	$31,890.00
	4	$15.00	$31,890.00
	5	$17.50	$37,205.00
Ref #23	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (4 EACH)**	
	Awd	$4,500.00	$18,000.00
	2	$4,250.00	$17,000.00
	3	$4,250.00	$17,000.00
	4	$5,000.00	$20,000.00
	5	$4,900.00	$19,600.00
Ref #24	**623E38550**	**MONUMENT ASSEMBLY, TYPE D, (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$1,424.32	$5,697.28
	3	$1,900.00	$7,600.00
	4	$800.00	$3,200.00
	5	$825.00	$3,300.00

Ref #25	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$700.00	$700.00
	2	$555.70	$555.70
	3	$1,000.00	$1,000.00
	4	$400.00	$400.00
	5	$525.00	$525.00
Ref #26	**623E40900**	**MONUMENT, MISC.: MONUMENT RESET, (6 EACH)**	
	Awd	$1,750.00	$10,500.00
	2	$1,234.34	$7,406.04
	3	$500.00	$3,000.00
	4	$800.00	$4,800.00
	5	$825.00	$4,950.00
Ref #27	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,200.00	$3,200.00
	3	$1,500.00	$1,500.00
	4	$1,125.00	$1,125.00
	5	$6,000.00	$6,000.00
Ref #28	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,200.00	$3,200.00
	3	$1,500.00	$1,500.00
	4	$1,125.00	$1,125.00
	5	$6,000.00	$6,000.00
Ref #29	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$695.82	$695.82
	3	$195.00	$195.00
	4	$195.00	$195.00
	5	$195.00	$195.00
Ref #30	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$453.53	$453.53
	3	$250.00	$250.00
	4	$225.00	$225.00
	5	$225.00	$225.00

Section 1 - ROADWAY - Totals

Awd	**$1,167,560.50**
2	**$1,221,352.20**
3	**$1,440,741.00**
4	**$1,505,874.50**
5	**$1,726,363.60**

Ref #31	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$140.00	$1,120.00
	2	$212.03	$1,696.24
	3	$88.00	$704.00
	4	$150.00	$1,200.00
	5	$375.00	$3,000.00

Ref #32	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (4 CY)**	
	Awd	$260.00	$1,040.00
	2	$904.49	$3,617.96
	3	$180.00	$720.00
	4	$140.00	$560.00
	5	$350.00	$1,400.00
Ref #33	**659E00300**	**TOPSOIL, (1879 CY)**	
	Awd	$5.00	$9,395.00
	2	$9.00	$16,911.00
	3	$8.50	$15,971.50
	4	$25.00	$46,975.00
	5	$12.00	$22,548.00
Ref #34	**659E10000**	**SEEDING AND MULCHING, (31703 SY)**	
	Awd	$1.25	$39,628.75
	2	$0.74	$23,460.22
	3	$0.74	$23,460.22
	4	$1.25	$39,628.75
	5	$0.74	$23,460.22
Ref #35	**659E14000**	**REPAIR SEEDING AND MULCHING, (1585 SY)**	
	Awd	$1.50	$2,377.50
	2	$3.46	$5,484.10
	3	$0.74	$1,172.90
	4	$0.75	$1,188.75
	5	$0.74	$1,172.90
Ref #36	**659E15000**	**INTER-SEEDING, (1585 SY)**	
	Awd	$1.50	$2,377.50
	2	$0.60	$951.00
	3	$0.60	$951.00
	4	$0.60	$951.00
	5	$0.60	$951.00
Ref #37	**659E20000**	**COMMERCIAL FERTILIZER, (4.6 TON)**	
	Awd	$1,500.00	$6,900.00
	2	$850.00	$3,910.00
	3	$850.00	$3,910.00
	4	$850.00	$3,910.00
	5	$850.00	$3,910.00
Ref #38	**659E31000**	**LIME, (6.55 ACRE)**	
	Awd	$10.00	$65.50
	2	$35.00	$229.25
	3	$35.00	$229.25
	4	$35.00	$229.25
	5	$35.00	$229.25
Ref #39	**659E35000**	**WATER, (175 MGAL)**	
	Awd	$10.00	$1,750.00
	2	$1.00	$175.00
	3	$1.00	$175.00
	4	$1.00	$175.00
	5	$1.00	$175.00

Ref #40	**670E00500**	**SLOPE EROSION PROTECTION, (16898 SY)**	
	Awd	$2.00	$33,796.00
	2	$1.80	$30,416.40
	3	$1.80	$30,416.40
	4	$1.80	$30,416.40
	5	$1.80	$30,416.40
Ref #41	**670E00700**	**DITCH EROSION PROTECTION, (20 SY)**	
	Awd	$2.00	$40.00
	2	$1.80	$36.00
	3	$1.80	$36.00
	4	$1.80	$36.00
	5	$1.80	$36.00
Ref #42	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$2,000.00	$2,000.00
	3	$1,025.00	$1,025.00
	4	$1,500.00	$1,500.00
	5	$1,025.00	$1,025.00
Ref #43	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$11,000.00	$11,000.00
	3	$4,960.00	$4,960.00
	4	$7,600.00	$7,600.00
	5	$8,550.00	$8,550.00
Ref #44	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$11,134.38	$11,134.38
	3	$10,140.65	$10,140.65
	4	$10,200.00	$10,200.00
	5	$10,141.00	$10,141.00
Ref #45	**832E30000**	**EROSION CONTROL, (50000 EACH)**	
	Awd	$1.00	$50,000.00
	2	$1.00	$50,000.00
	3	$1.00	$50,000.00
	4	$1.00	$50,000.00
	5	$1.00	$50,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$178,990.25**
2	**$161,021.55**
3	**$143,871.92**
4	**$194,570.15**
5	**$157,014.77**

Ref #46	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$2,000.00	$4,000.00
	2	$3,418.34	$6,836.68
	3	$2,500.00	$5,000.00
	4	$2,600.00	$5,200.00
	5	$4,200.00	$8,400.00

Ref #47	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2801 FT)**	
	Awd	$12.00	$33,612.00
	2	$15.85	$44,395.85
	3	$18.50	$51,818.50
	4	$15.00	$42,015.00
	5	$18.00	$50,418.00
Ref #48	**605E31100**	**AGGREGATE DRAINS, (297 FT)**	
	Awd	$10.00	$2,970.00
	2	$16.39	$4,867.83
	3	$11.00	$3,267.00
	4	$12.00	$3,564.00
	5	$15.00	$4,455.00
Ref #49	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (106 FT)**	
	Awd	$23.00	$2,438.00
	2	$38.24	$4,053.44
	3	$30.00	$3,180.00
	4	$25.00	$2,650.00
	5	$33.00	$3,498.00
Ref #50	**611E00900**	**6" CONDUIT, TYPE B, (283 FT)**	
	Awd	$35.00	$9,905.00
	2	$73.65	$20,842.95
	3	$55.00	$15,565.00
	4	$32.00	$9,056.00
	5	$24.00	$6,792.00
Ref #51	**611E01100**	**6" CONDUIT, TYPE C, (24 FT)**	
	Awd	$55.00	$1,320.00
	2	$70.99	$1,703.76
	3	$80.00	$1,920.00
	4	$26.00	$624.00
	5	$64.00	$1,536.00
Ref #52	**611E01400**	**6" CONDUIT, TYPE E, (142 FT)**	
	Awd	$8.00	$1,136.00
	2	$23.14	$3,285.88
	3	$31.00	$4,402.00
	4	$20.00	$2,840.00
	5	$40.00	$5,680.00
Ref #53	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$5.00	$250.00
	2	$22.94	$1,147.00
	3	$22.25	$1,112.50
	4	$15.00	$750.00
	5	$52.00	$2,600.00
Ref #54	**611E02000**	**8" CONDUIT, TYPE C, (6 FT)**	
	Awd	$65.00	$390.00
	2	$132.23	$793.38
	3	$85.00	$510.00
	4	$70.00	$420.00
	5	$27.00	$162.00

Ref #55	**611E02500**	**8" CONDUIT, TYPE E, (242 FT)**	
	Awd	$15.00	$3,630.00
	2	$45.26	$10,952.92
	3	$33.00	$7,986.00
	4	$25.00	$6,050.00
	5	$53.00	$12,826.00
Ref #56	**611E02600**	**8" CONDUIT, TYPE F, (50 FT)**	
	Awd	$8.00	$400.00
	2	$55.11	$2,755.50
	3	$25.00	$1,250.00
	4	$23.00	$1,150.00
	5	$85.00	$4,250.00
Ref #57	**611E03300**	**10" CONDUIT, TYPE C, (6 FT)**	
	Awd	$65.00	$390.00
	2	$291.95	$1,751.70
	3	$105.00	$630.00
	4	$80.00	$480.00
	5	$500.00	$3,000.00
Ref #58	**611E04400**	**12" CONDUIT, TYPE B, (144 FT)**	
	Awd	$50.00	$7,200.00
	2	$77.08	$11,099.52
	3	$80.00	$11,520.00
	4	$100.00	$14,400.00
	5	$64.00	$9,216.00
Ref #59	**611E04600**	**12" CONDUIT, TYPE C, (1792 FT)**	
	Awd	$48.00	$86,016.00
	2	$47.60	$85,299.20
	3	$54.00	$96,768.00
	4	$65.00	$116,480.00
	5	$44.00	$78,848.00
Ref #60	**611E04900**	**12" CONDUIT, TYPE D, (144 FT)**	
	Awd	$48.00	$6,912.00
	2	$68.29	$9,833.76
	3	$60.00	$8,640.00
	4	$75.00	$10,800.00
	5	$56.00	$8,064.00
Ref #61	**611E05200**	**12" CONDUIT, TYPE F (707.05 TYPE C OR 707.21), (174 FT)**	
	Awd	$90.00	$15,660.00
	2	$81.12	$14,114.88
	3	$100.00	$17,400.00
	4	$110.00	$19,140.00
	5	$68.00	$11,832.00
Ref #62	**611E06100**	**15" CONDUIT, TYPE C, (14 FT)**	
	Awd	$65.00	$910.00
	2	$116.65	$1,633.10
	3	$105.00	$1,470.00
	4	$87.00	$1,218.00
	5	$102.00	$1,428.00

Ref #63	**611E07601**	**18" CONDUIT, TYPE C, AS PER PLAN, WITH 22.5" BENDS, (194 FT)**	
	Awd	$60.00	$11,640.00
	2	$64.97	$12,604.18
	3	$70.00	$13,580.00
	4	$90.00	$17,460.00
	5	$64.00	$12,416.00
Ref #64	**611E09101**	**21" CONDUIT, TYPE C, AS PER PLAN, WITH 22.5" BENDS, (206 FT)**	
	Awd	$80.00	$16,480.00
	2	$76.67	$15,794.02
	3	$88.00	$18,128.00
	4	$122.00	$25,132.00
	5	$78.00	$16,068.00
Ref #65	**611E96600**	**CONDUIT, BORED OR JACKED, 12" TYPE B, (193 FT)**	
	Awd	$300.00	$57,900.00
	2	$309.25	$59,685.25
	3	$290.00	$55,970.00
	4	$300.00	$57,900.00
	5	$330.00	$63,690.00
Ref #66	**611E96600**	**CONDUIT, BORED OR JACKED, 15" TYPE B, (108 FT)**	
	Awd	$380.00	$41,040.00
	2	$391.40	$42,271.20
	3	$365.00	$39,420.00
	4	$375.00	$40,500.00
	5	$370.00	$39,960.00
Ref #67	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$4,780.99	$4,780.99
	3	$2,800.00	$2,800.00
	4	$4,500.00	$4,500.00
	5	$5,950.00	$5,950.00
Ref #68	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (4 EACH)**	
	Awd	$11,000.00	$44,000.00
	2	$12,205.55	$48,822.20
	3	$10,725.00	$42,900.00
	4	$12,000.00	$48,000.00
	5	$12,000.00	$48,000.00
Ref #69	**611E99574**	**MANHOLE, NO. 3, (12 EACH)**	
	Awd	$3,000.00	$36,000.00
	2	$4,277.67	$51,332.04
	3	$2,600.00	$31,200.00
	4	$3,500.00	$42,000.00
	5	$6,850.00	$82,200.00
Ref #70	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$629.17	$2,516.68
	3	$600.00	$2,400.00
	4	$300.00	$1,200.00
	5	$480.00	$1,920.00

Ref #71	**611E99720**	**INSPECTION WELL, (7 EACH)**	
	Awd	$2,250.00	$15,750.00
	2	$1,134.99	$7,944.93
	3	$1,075.00	$7,525.00
	4	$150.00	$1,050.00
	5	$1,600.00	$11,200.00

Section 3 - DRAINAGE - Totals

Awd	**$407,149.00**
2	**$471,118.84**
3	**$446,362.00**
4	**$474,579.00**
5	**$494,409.00**

Ref #72	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1020 FT)**	
	Awd	$2.00	$2,040.00
	2	$1.81	$1,846.20
	3	$1.50	$1,530.00
	4	$1.90	$1,938.00
	5	$1.50	$1,530.00
Ref #73	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (662 CY)**	
	Awd	$182.00	$120,484.00
	2	$155.74	$103,099.88
	3	$150.00	$99,300.00
	4	$150.00	$99,300.00
	5	$150.00	$99,300.00
Ref #74	**304E20000**	**AGGREGATE BASE, (1291 CY)**	
	Awd	$65.00	$83,915.00
	2	$65.00	$83,915.00
	3	$60.00	$77,460.00
	4	$65.00	$83,915.00
	5	$62.00	$80,042.00
Ref #75	**407E20000**	**NON-TRACKING TACK COAT, (505 GAL)**	
	Awd	$3.00	$1,515.00
	2	$2.75	$1,388.75
	3	$2.75	$1,388.75
	4	$2.75	$1,388.75
	5	$2.75	$1,388.75
Ref #76	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (191 CY)**	
	Awd	$244.00	$46,604.00
	2	$250.00	$47,750.00
	3	$250.00	$47,750.00
	4	$250.00	$47,750.00
	5	$250.00	$47,750.00
Ref #77	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (224 CY)**	
	Awd	$215.00	$48,160.00
	2	$205.00	$45,920.00
	3	$205.00	$45,920.00
	4	$205.00	$45,920.00
	5	$205.00	$45,920.00

Ref #78	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (5 CY)**	
	Awd	$350.00	$1,750.00
	2	$650.00	$3,250.00
	3	$650.00	$3,250.00
	4	$650.00	$3,250.00
	5	$650.00	$3,250.00
Ref #79	**609E24510**	**CURB, TYPE 4-C, (72 FT)**	
	Awd	$55.00	$3,960.00
	2	$53.33	$3,839.76
	3	$47.50	$3,420.00
	4	$58.00	$4,176.00
	5	$40.00	$2,880.00
Ref #80	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (0.2 MILE)**	
	Awd	$25,000.00	$5,000.00
	2	$34,746.55	$6,949.31
	3	$29,250.00	$5,850.00
	4	$29,250.00	$5,850.00
	5	$29,250.00	$5,850.00

Section 4 - PAVEMENT - Totals

Awd	**$313,428.00**
2	**$297,958.90**
3	**$285,868.75**
4	**$293,487.75**
5	**$287,910.75**

Ref #81	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$14,500.00	$14,500.00
	2	$16,500.00	$16,500.00
	3	$16,500.00	$16,500.00
	4	$16,500.00	$16,500.00
	5	$14,500.00	$14,500.00

Section 5 - ELECTRICAL - Totals

Awd	**$14,500.00**
2	**$16,500.00**
3	**$16,500.00**
4	**$16,500.00**
5	**$14,500.00**

Ref #82	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**	
	Awd	$6.00	$36.00
	2	$6.09	$36.54
	3	$6.00	$36.00
	4	$6.00	$36.00
	5	$11.50	$69.00
Ref #83	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (18 EACH)**	
	Awd	$11.00	$198.00
	2	$11.17	$201.06
	3	$11.00	$198.00
	4	$11.00	$198.00
	5	$13.20	$237.60

Ref #84	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (12 EACH)**	
	Awd	$11.00	$132.00
	2	$11.17	$134.04
	3	$11.00	$132.00
	4	$11.00	$132.00
	5	$13.20	$158.40
Ref #85	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (30 FT)**	
	Awd	$15.00	$450.00
	2	$15.00	$450.00
	3	$15.00	$450.00
	4	$15.00	$450.00
	5	$62.50	$1,875.00
Ref #86	**630E80100**	**SIGN, FLAT SHEET, (2 SF)**	
	Awd	$40.00	$80.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$50.00	$100.00
	5	$65.00	$130.00
Ref #87	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (26 EACH)**	
	Awd	$20.00	$520.00
	2	$25.00	$650.00
	3	$25.00	$650.00
	4	$25.00	$650.00
	5	$20.00	$520.00
Ref #88	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$110.00	$110.00
	2	$150.00	$150.00
	3	$150.00	$150.00
	4	$150.00	$150.00
	5	$85.00	$85.00
Ref #89	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (44 EACH)**	
	Awd	$20.00	$880.00
	2	$25.00	$1,100.00
	3	$25.00	$1,100.00
	4	$25.00	$1,100.00
	5	$25.00	$1,100.00
Ref #90	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.21 MILE)**	
	Awd	$2,100.00	$441.00
	2	$2,000.00	$420.00
	3	$2,000.00	$420.00
	4	$1,500.00	$315.00
	5	$2,000.00	$420.00
Ref #91	**642E00204**	**LANE LINE, 6", TYPE 1, (0.06 MILE)**	
	Awd	$2,100.00	$126.00
	2	$1,500.00	$90.00
	3	$1,500.00	$90.00
	4	$1,000.00	$60.00
	5	$1,500.00	$90.00

Ref #92	**642E00300**	**CENTER LINE, TYPE 1, (0.44 MILE)**	
	Awd	$2,100.00	$924.00
	2	$4,000.00	$1,760.00
	3	$4,000.00	$1,760.00
	4	$2,000.00	$880.00
	5	$4,000.00	$1,760.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$3,897.00**
2	**$5,091.64**
3	**$5,086.00**
4	**$4,071.00**
5	**$6,445.00**

Ref #93	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$450.00	$9,000.00
	2	$425.00	$8,500.00
	3	$425.00	$8,500.00
	4	$500.00	$10,000.00
	5	$425.00	$8,500.00
Ref #94	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$5.00	$100.00
	2	$2.75	$55.00
	3	$2.75	$55.00
	4	$2.75	$55.00
	5	$2.75	$55.00
Ref #95	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$60.00	$3,000.00
	2	$89.66	$4,483.00
	3	$80.00	$4,000.00
	4	$50.00	$2,500.00
	5	$40.00	$2,000.00
Ref #96	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (50 CY)**	
	Awd	$60.00	$3,000.00
	2	$92.09	$4,604.50
	3	$60.00	$3,000.00
	4	$50.00	$2,500.00
	5	$48.00	$2,400.00
Ref #97	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$320.00	$3,200.00
	2	$425.00	$4,250.00
	3	$425.00	$4,250.00
	4	$450.00	$4,500.00
	5	$425.00	$4,250.00
Ref #98	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (130 HOUR)**	
	Awd	$115.00	$14,950.00
	2	$87.38	$11,359.40
	3	$80.00	$10,400.00
	4	$70.00	$9,100.00
	5	$75.00	$9,750.00

Ref #99	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,190.00	$8,760.00
	2	$2,639.60	$10,558.40
	3	$2,500.00	$10,000.00
	4	$2,500.00	$10,000.00
	5	$2,360.00	$9,440.00
Ref #100	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$32,500.00	$32,500.00
	2	$11,000.00	$11,000.00
	3	$9,000.00	$9,000.00
	4	$9,000.00	$9,000.00
	5	$9,000.00	$9,000.00
Ref #101	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$120.00	$480.00
	2	$360.54	$1,442.16
	3	$225.00	$900.00
	4	$225.00	$900.00
	5	$225.00	$900.00
Ref #102	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$300.00	$1,500.00
	3	$192.00	$960.00
	4	$192.00	$960.00
	5	$192.00	$960.00
Ref #103	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$45.00	$2,250.00
	2	$60.00	$3,000.00
	3	$64.00	$3,200.00
	4	$64.00	$3,200.00
	5	$64.00	$3,200.00
Ref #104	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (57 EACH)**	
	Awd	$10.00	$570.00
	2	$9.97	$568.29
	3	$8.00	$456.00
	4	$8.00	$456.00
	5	$8.00	$456.00
Ref #105	**614E13350**	**OBJECT MARKER, ONE WAY, (57 EACH)**	
	Awd	$18.00	$1,026.00
	2	$26.92	$1,534.44
	3	$16.00	$912.00
	4	$16.00	$912.00
	5	$16.00	$912.00
Ref #106	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (18 SNMT)**	
	Awd	$750.00	$13,500.00
	2	$750.00	$13,500.00
	3	$900.00	$16,200.00
	4	$900.00	$16,200.00
	5	$900.00	$16,200.00

Ref #107	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.3 MILE)**	
	Awd	$12,000.00	$3,600.00
	2	$10,000.00	$3,000.00
	3	$10,000.00	$3,000.00
	4	$9,000.00	$2,700.00
	5	$10,000.00	$3,000.00
Ref #108	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1584 FT)**	
	Awd	$1.25	$1,980.00
	2	$1.50	$2,376.00
	3	$1.50	$2,376.00
	4	$2.00	$3,168.00
	5	$1.50	$2,376.00
Ref #109	**616E10000**	**WATER, (171 MGAL)**	
	Awd	$15.00	$2,565.00
	2	$65.00	$11,115.00
	3	$75.00	$12,825.00
	4	$10.00	$1,710.00
	5	$70.00	$11,970.00
Ref #110	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$115.00	$5,750.00
	2	$113.71	$5,685.50
	3	$50.00	$2,500.00
	4	$75.00	$3,750.00
	5	$70.00	$3,500.00
Ref #111	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2560 FT)**	
	Awd	$28.00	$71,680.00
	2	$30.00	$76,800.00
	3	$18.50	$47,360.00
	4	$20.00	$51,200.00
	5	$22.00	$56,320.00
Ref #112	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (42 SNMT)**	
	Awd	$400.00	$16,800.00
	2	$180.64	$7,586.88
	3	$800.00	$33,600.00
	4	$800.00	$33,600.00
	5	$800.00	$33,600.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$195,961.00**
2	**$182,918.57**
3	**$173,494.00**
4	**$166,411.00**
5	**$178,789.00**

Ref #113	**203E20001**	**EMBANKMENT, AS PER PLAN, (797 CY)**	
	Awd	$7.00	$5,579.00
	2	$13.25	$10,560.25
	3	$18.50	$14,744.50
	4	$18.00	$14,346.00
	5	$25.00	$19,925.00

Ref #114	**203E35110**	**GRANULAR MATERIAL, TYPE B, (332 CY)**	
	Awd	$60.00	$19,920.00
	2	$52.25	$17,347.00
	3	$50.00	$16,600.00
	4	$55.00	$18,260.00
	5	$60.00	$19,920.00
Ref #115	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (366 SY)**	
	Awd	$22.50	$8,235.00
	2	$23.08	$8,447.28
	3	$25.00	$9,150.00
	4	$23.00	$8,418.00
	5	$22.50	$8,235.00
Ref #116	**601E40000**	**PAVED GUTTER, MISC.: CONCRETE GUTTER ADJACENT TO , (292 FT)**	
	Awd	$60.00	$17,520.00
	2	$45.24	$13,210.08
	3	$50.00	$14,600.00
	4	$20.00	$5,840.00
	5	$35.00	$10,220.00
Ref #117	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (4386 SF)**	
	Awd	$65.00	$285,090.00
	2	$70.00	$307,020.00
	3	$68.50	$300,441.00
	4	$70.00	$307,020.00
	5	$80.00	$350,880.00
Ref #118	**840E21000**	**WALL EXCAVATION, (520 CY)**	
	Awd	$10.00	$5,200.00
	2	$20.00	$10,400.00
	3	$6.00	$3,120.00
	4	$12.00	$6,240.00
	5	$34.00	$17,680.00
Ref #119	**840E22000**	**FOUNDATION PREPARATION, (612 SY)**	
	Awd	$25.00	$15,300.00
	2	$20.94	$12,815.28
	3	$17.00	$10,404.00
	4	$27.00	$16,524.00
	5	$27.00	$16,524.00
Ref #120	**840E23000**	**SELECT GRANULAR BACKFILL, (2856 CY)**	
	Awd	$40.00	$114,240.00
	2	$45.00	$128,520.00
	3	$36.25	$103,530.00
	4	$45.00	$128,520.00
	5	$52.00	$148,512.00
Ref #121	**840E23050**	**NATURAL SOIL, (250 CY)**	
	Awd	$7.00	$1,750.00
	2	$14.06	$3,515.00
	3	$13.00	$3,250.00
	4	$20.00	$5,000.00
	5	$22.00	$5,500.00

Ref #122	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (554 FT)**	
	Awd	$7.49	$4,149.46
	2	$10.00	$5,540.00
	3	$7.00	$3,878.00
	4	$8.00	$4,432.00
	5	$10.00	$5,540.00
Ref #123	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (232 FT)**	
	Awd	$17.98	$4,171.36
	2	$20.00	$4,640.00
	3	$23.00	$5,336.00
	4	$8.00	$1,856.00
	5	$17.00	$3,944.00
Ref #124	**840E26000**	**CONCRETE COPING, (292 FT)**	
	Awd	$225.00	$65,700.00
	2	$212.21	$61,965.32
	3	$127.00	$37,084.00
	4	$156.00	$45,552.00
	5	$190.00	$55,480.00
Ref #125	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$500.00	$2,500.00
	2	$500.00	$2,500.00
	3	$600.00	$3,000.00
	4	$125.00	$625.00
	5	$100.00	$500.00
Ref #126	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
	3	$5,960.00	$5,960.00
	4	$13,000.00	$13,000.00
	5	$8,500.00	$8,500.00

Section 8 - RETAINING WALLS (REAR AND FORWARD MSE WA - Totals

Awd	**$574,354.82**
2	**$596,480.21**
3	**$531,097.50**
4	**$575,633.00**
5	**$671,360.00**

Ref #127	**503E21100**	**UNCLASSIFIED EXCAVATION, (69 CY)**	
	Awd	$125.00	$8,625.00
	2	$150.00	$10,350.00
	3	$139.00	$9,591.00
	4	$25.00	$1,725.00
	5	$65.00	$4,485.00
Ref #128	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$51,000.00	$51,000.00
	4	$25,000.00	$25,000.00
	5	$40,000.00	$40,000.00

Ref #129	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (1975 FT)**	
	Awd	$48.00	$94,800.00
	2	$35.00	$69,125.00
	3	$26.00	$51,350.00
	4	$40.00	$79,000.00
	5	$40.00	$79,000.00
Ref #130	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (1700 FT)**	
	Awd	$5.00	$8,500.00
	2	$20.00	$34,000.00
	3	$32.00	$54,400.00
	4	$30.00	$51,000.00
	5	$15.00	$25,500.00
Ref #131	**507E93300**	**STEEL POINTS OR SHOES, (55 EACH)**	
	Awd	$125.00	$6,875.00
	2	$150.00	$8,250.00
	3	$137.00	$7,535.00
	4	$150.00	$8,250.00
	5	$170.00	$9,350.00
Ref #132	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (99801 LB)**	
	Awd	$1.35	$134,731.35
	2	$1.50	$149,701.50
	3	$1.43	$142,715.43
	4	$1.50	$149,701.50
	5	$1.50	$149,701.50
Ref #133	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7759 FT)**	
	Awd	$1.50	$11,638.50
	2	$1.30	$10,086.70
	3	$1.55	$12,026.45
	4	$1.50	$11,638.50
	5	$1.50	$11,638.50
Ref #134	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (41 CY)**	
	Awd	$950.00	$38,950.00
	2	$1,132.96	$46,451.36
	3	$1,100.00	$45,100.00
	4	$1,500.00	$61,500.00
	5	$975.00	$39,975.00
Ref #135	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$4,136.54	$8,273.08
	3	$4,300.00	$8,600.00
	4	$4,500.00	$9,000.00
	5	$5,950.00	$11,900.00
Ref #136	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (196 CY)**	
	Awd	$1,100.00	$215,600.00
	2	$1,000.00	$196,000.00
	3	$920.00	$180,320.00
	4	$1,000.00	$196,000.00
	5	$975.00	$191,100.00

Ref #137	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (78 CY)**	
	Awd	$750.00	$58,500.00
	2	$641.81	$50,061.18
	3	$632.00	$49,296.00
	4	$600.00	$46,800.00
	5	$800.00	$62,400.00
Ref #138	**511E41512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (11 CY)**	
	Awd	$1,000.00	$11,000.00
	2	$1,300.00	$14,300.00
	3	$1,050.00	$11,550.00
	4	$1,200.00	$13,200.00
	5	$1,600.00	$17,600.00
Ref #139	**511E42512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER CAP, (23 CY)**	
	Awd	$1,000.00	$23,000.00
	2	$1,400.00	$32,200.00
	3	$1,050.00	$24,150.00
	4	$1,100.00	$25,300.00
	5	$1,025.00	$23,575.00
Ref #140	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (54 CY)**	
	Awd	$1,000.00	$54,000.00
	2	$900.00	$48,600.00
	3	$960.00	$51,840.00
	4	$725.00	$39,150.00
	5	$1,225.00	$66,150.00
Ref #141	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (148 CY)**	
	Awd	$600.00	$88,800.00
	2	$600.00	$88,800.00
	3	$600.00	$88,800.00
	4	$475.00	$70,300.00
	5	$575.00	$85,100.00
Ref #142	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1447 SY)**	
	Awd	$22.50	$32,557.50
	2	$25.64	$37,101.08
	3	$21.50	$31,110.50
	4	$24.00	$34,728.00
	5	$25.00	$36,175.00
Ref #143	**512E44450**	**TYPE E WATERPROOFING, (4 SY)**	
	Awd	$175.00	$700.00
	2	$41.34	$165.36
	3	$101.70	$406.80
	4	$30.00	$120.00
	5	$58.00	$232.00
Ref #144	**515E15080**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$52,500.00	$420,000.00
	2	$56,375.58	$451,004.64
	3	$58,500.00	$468,000.00
	4	$62,000.00	$496,000.00
	5	$60,000.00	$480,000.00

Ref #145	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (18 EACH)**	
	Awd	$2,750.00	$49,500.00
	2	$2,455.29	$44,195.22
	3	$1,500.00	$27,000.00
	4	$3,500.00	$63,000.00
	5	$2,125.00	$38,250.00
Ref #146	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (67 FT)**	
	Awd	$60.00	$4,020.00
	2	$74.99	$5,024.33
	3	$41.00	$2,747.00
	4	$45.00	$3,015.00
	5	$50.00	$3,350.00
Ref #147	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$8.00	$128.00
	2	$2.45	$39.20
	3	$7.50	$120.00
	4	$10.00	$160.00
	5	$10.00	$160.00
Ref #148	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (87 SF)**	
	Awd	$13.00	$1,131.00
	2	$4.90	$426.30
	3	$8.00	$696.00
	4	$10.00	$870.00
	5	$12.00	$1,044.00
Ref #149	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (111 FT)**	
	Awd	$45.00	$4,995.00
	2	$35.86	$3,980.46
	3	$29.00	$3,219.00
	4	$35.00	$3,885.00
	5	$35.00	$3,885.00
Ref #150	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,500.00	$20,000.00
	2	$1,583.36	$12,666.88
	3	$1,750.00	$14,000.00
	4	$3,000.00	$24,000.00
	5	$1,750.00	$14,000.00
Ref #151	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,500.00	$12,000.00
	2	$2,791.05	$22,328.40
	3	$2,950.00	$23,600.00
	4	$1,800.00	$14,400.00
	5	$3,050.00	$24,400.00
Ref #152	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (48 CY)**	
	Awd	$110.00	$5,280.00
	2	$78.42	$3,764.16
	3	$135.00	$6,480.00
	4	$100.00	$4,800.00
	5	$125.00	$6,000.00

Ref #153	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (144 FT)**	
	Awd	$15.00	$2,160.00
	2	$17.65	$2,541.60
	3	$10.00	$1,440.00
	4	$10.00	$1,440.00
	5	$13.00	$1,872.00
Ref #154	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (236 SY)**	
	Awd	$350.00	$82,600.00
	2	$352.16	$83,109.76
	3	$385.00	$90,860.00
	4	$350.00	$82,600.00
	5	$435.00	$102,660.00
Ref #155	**526E90030**	**TYPE C INSTALLATION, (71 FT)**	
	Awd	$300.00	$21,300.00
	2	$156.34	$11,100.14
	3	$190.00	$13,490.00
	4	$252.00	$17,892.00
	5	$315.00	$22,365.00
Ref #156	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (320 FT)**	
	Awd	$103.00	$32,960.00
	2	$104.52	$33,446.40
	3	$97.00	$31,040.00
	4	$106.00	$33,920.00
	5	$91.70	$29,344.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (HAN-15-24.5 - Totals

Awd	**$1,475,351.35**
2	**$1,497,092.75**
3	**$1,502,483.18**
4	**$1,568,395.00**
5	**$1,581,212.00**

Ref #157	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$29,260.00	$29,260.00
	3	$25,000.00	$25,000.00
	4	$60,000.00	$60,000.00
	5	$40,000.00	$40,000.00
Ref #158	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$84,325.00	$84,325.00
	3	$82,000.00	$82,000.00
	4	$100,000.00	$100,000.00
	5	$63,500.00	$63,500.00
Ref #159	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$3,000.00	$27,000.00
	2	$2,100.00	$18,900.00
	3	$2,400.00	$21,600.00
	4	$2,500.00	$22,500.00
	5	$2,300.00	$20,700.00

Ref #160	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$11,850.00	$11,850.00
	3	$15,000.00	$15,000.00
	4	$26,000.00	$26,000.00
	5	$30,000.00	$30,000.00
Ref #161	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$195,000.00	$195,000.00
	2	$100,000.00	$100,000.00
	3	$246,000.00	$246,000.00
	4	$200,000.00	$200,000.00
	5	$277,484.42	$277,484.42

Section 10 - INCIDENTALS - Totals

Awd	**$337,000.00**
2	**$244,335.00**
3	**$389,600.00**
4	**$408,500.00**
5	**$431,684.42**