Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250056
PID 118318
LOR-US 20-02.05
Federal
Type: INTERSECTION
Letting Date: 1/30/2025
Completion Date: 3/31/2026

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $1,885,438.90

Engineer's Estimate: $2,744,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $1,885,438.90

Bidder 2
SMITH PAVING & EXCAVATING INC
4426 N OLD STATE RD
Huron
NORWALK, OH 44857
Bid $2,073,590.61

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $2,218,439.28

Bidder 4
FECHKO EXCAVATING LLC
865 WEST LIBERTY STREET, SUITE 120
Medina
MEDINA, OH 44256
Bid $2,312,782.80

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $2,445,202.13

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$38,000.00	$38,000.00
	3	$40,000.00	$40,000.00
	4	$1,750.00	$1,750.00
	5	$6,500.00	$6,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (7074 SY)**	
	Awd	$5.00	$35,370.00
	2	$8.00	$56,592.00
	3	$11.00	$77,814.00
	4	$10.50	$74,277.00
	5	$16.00	$113,184.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (2448 FT)**	
	Awd	$12.00	$29,376.00
	2	$3.00	$7,344.00
	3	$14.00	$34,272.00
	4	$29.00	$70,992.00
	5	$25.00	$61,200.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (113 FT)**	
	Awd	$2.00	$226.00
	2	$2.00	$226.00
	3	$2.00	$226.00
	4	$2.00	$226.00
	5	$3.00	$339.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$95.00	$95.00
	3	$100.00	$100.00
	4	$95.00	$95.00
	5	$105.00	$105.00
Ref #6	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$145.00	$145.00
	3	$100.00	$100.00
	4	$145.00	$145.00
	5	$158.00	$158.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$75.00	$150.00
	3	$100.00	$200.00
	4	$75.00	$150.00
	5	$79.00	$158.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (9 EACH)**	
	Awd	$450.00	$4,050.00
	2	$550.00	$4,950.00
	3	$195.00	$1,755.00
	4	$850.00	$7,650.00
	5	$565.00	$5,085.00

Ref #9	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 15", (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$50.00	$1,000.00
	3	$33.00	$660.00
	4	$29.00	$580.00
	5	$98.00	$1,960.00
Ref #10	**202E98100**	**REMOVAL MISC.: CONCRETE BIN BLOCKS, (12 EACH)**	
	Awd	$100.00	$1,200.00
	2	$50.00	$600.00
	3	$38.00	$456.00
	4	$260.00	$3,120.00
	5	$110.00	$1,320.00
Ref #11	**203E10000**	**EXCAVATION, (4027 CY)**	
	Awd	$15.00	$60,405.00
	2	$22.50	$90,607.50
	3	$24.50	$98,661.50
	4	$38.00	$153,026.00
	5	$31.00	$124,837.00
Ref #12	**203E20000**	**EMBANKMENT, (1672 CY)**	
	Awd	$12.00	$20,064.00
	2	$19.00	$31,768.00
	3	$20.00	$33,440.00
	4	$11.00	$18,392.00
	5	$20.00	$33,440.00
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (783 SY)**	
	Awd	$2.00	$1,566.00
	2	$2.00	$1,566.00
	3	$1.90	$1,487.70
	4	$4.00	$3,132.00
	5	$1.00	$783.00
Ref #14	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$200.00	$1,000.00
	2	$100.00	$500.00
	3	$255.00	$1,275.00
	4	$420.00	$2,100.00
	5	$979.00	$4,895.00
Ref #15	**205E10550**	**CEMENT, (252 TON)**	
	Awd	$185.00	$46,620.00
	2	$200.00	$50,400.00
	3	$200.00	$50,400.00
	4	$185.00	$46,620.00
	5	$190.00	$47,880.00
Ref #16	**206E11000**	**CURING COAT, (8320 SY)**	
	Awd	$1.60	$13,312.00
	2	$1.15	$9,568.00
	3	$1.15	$9,568.00
	4	$1.30	$10,816.00
	5	$1.40	$11,648.00

Ref #17	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (8320 SY)**	
	Awd	$3.15	$26,208.00
	2	$3.65	$30,368.00
	3	$3.20	$26,624.00
	4	$4.85	$40,352.00
	5	$5.00	$41,600.00
Ref #18	**209E15000**	**RESHAPING UNDER GUARDRAIL, (3 STA)**	
	Awd	$55.00	$165.00
	2	$50.00	$150.00
	3	$45.00	$135.00
	4	$50.00	$150.00
	5	$150.00	$450.00
Ref #19	**606E13000**	**GUARDRAIL, TYPE 5, (50 FT)**	
	Awd	$16.00	$800.00
	2	$25.60	$1,280.00
	3	$16.00	$800.00
	4	$25.60	$1,280.00
	5	$26.00	$1,300.00
Ref #20	**606E15050**	**GUARDRAIL, TYPE MGS, (175 FT)**	
	Awd	$18.00	$3,150.00
	2	$26.40	$4,620.00
	3	$18.00	$3,150.00
	4	$26.40	$4,620.00
	5	$29.00	$5,075.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$2,720.00	$2,720.00
	3	$2,300.00	$2,300.00
	4	$2,720.00	$2,720.00
	5	$2,984.00	$2,984.00
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,150.00	$1,150.00
	2	$1,440.00	$1,440.00
	3	$1,150.00	$1,150.00
	4	$1,440.00	$1,440.00
	5	$1,639.00	$1,639.00
Ref #23	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,250.00	$2,500.00
	3	$1,100.00	$2,200.00
	4	$1,250.00	$2,500.00
	5	$1,450.00	$2,900.00
Ref #24	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (2 EACH)**	
	Awd	$11.00	$22.00
	2	$14.50	$29.00
	3	$11.00	$22.00
	4	$14.50	$29.00
	5	$14.00	$28.00

Ref #25	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$2,980.00	$2,980.00
	4	$4,000.00	$4,000.00
	5	$3,940.00	$3,940.00
Ref #26	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (179 SY)**	
	Awd	$54.00	$9,666.00
	2	$58.00	$10,382.00
	3	$5.00	$895.00
	4	$53.75	$9,621.25
	5	$40.00	$7,160.00
Ref #27	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$340.00	$340.00
	3	$145.00	$145.00
	4	$340.00	$340.00
	5	$163.00	$163.00

Section 1 - ROADWAY - Totals

Awd	**$264,450.00**
2	**$350,340.50**
3	**$390,816.20**
4	**$460,123.25**
5	**$480,731.00**

Ref #28	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (9 SY)**	
	Awd	$120.00	$1,080.00
	2	$150.00	$1,350.00
	3	$195.00	$1,755.00
	4	$84.00	$756.00
	5	$201.00	$1,809.00
Ref #29	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (77 SY)**	
	Awd	$60.00	$4,620.00
	2	$100.00	$7,700.00
	3	$110.00	$8,470.00
	4	$86.00	$6,622.00
	5	$140.00	$10,780.00
Ref #30	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (3 CY)**	
	Awd	$350.00	$1,050.00
	2	$215.00	$645.00
	3	$585.00	$1,755.00
	4	$125.00	$375.00
	5	$300.00	$900.00
Ref #31	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
	3	$300.00	$600.00
	4	$150.00	$300.00
	5	$210.00	$420.00

Ref #32	**659E00300**	**TOPSOIL, (1029 CY)**	
	Awd	$50.00	$51,450.00
	2	$30.00	$30,870.00
	3	$27.00	$27,783.00
	4	$38.00	$39,102.00
	5	$59.00	$60,711.00
Ref #33	**659E10000**	**SEEDING AND MULCHING, (8209 SY)**	
	Awd	$2.00	$16,418.00
	2	$1.55	$12,723.95
	3	$0.89	$7,306.01
	4	$2.00	$16,418.00
	5	$2.50	$20,522.50
Ref #34	**659E14000**	**REPAIR SEEDING AND MULCHING, (411 SY)**	
	Awd	$1.00	$411.00
	2	$2.50	$1,027.50
	3	$3.00	$1,233.00
	4	$2.00	$822.00
	5	$1.00	$411.00
Ref #35	**659E15000**	**INTER-SEEDING, (411 SY)**	
	Awd	$1.00	$411.00
	2	$2.50	$1,027.50
	3	$0.10	$41.10
	4	$2.00	$822.00
	5	$0.11	$45.21
Ref #36	**659E20000**	**COMMERCIAL FERTILIZER, (1.15 TON)**	
	Awd	$1,000.00	$1,150.00
	2	$1,500.00	$1,725.00
	3	$1,500.00	$1,725.00
	4	$1,650.00	$1,897.50
	5	$736.00	$846.40
Ref #37	**659E31000**	**LIME, (1.7 ACRE)**	
	Awd	$800.00	$1,360.00
	2	$600.00	$1,020.00
	3	$0.10	$0.17
	4	$200.00	$340.00
	5	$92.00	$156.40
Ref #38	**659E35000**	**WATER, (45 MGAL)**	
	Awd	$1.00	$45.00
	2	$10.00	$450.00
	3	$0.10	$4.50
	4	$50.00	$2,250.00
	5	$1.00	$45.00
Ref #39	**659E40000**	**MOWING, (19 MSF)**	
	Awd	$100.00	$1,900.00
	2	$50.00	$950.00
	3	$0.10	$1.90
	4	$36.00	$684.00
	5	$58.00	$1,102.00

Ref #40	**670E00700**	**DITCH EROSION PROTECTION, (1061 SY)**	
	Awd	$3.00	$3,183.00
	2	$2.50	$2,652.50
	3	$2.50	$2,652.50
	4	$4.00	$4,244.00
	5	$3.00	$3,183.00
Ref #41	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,100.00	$1,100.00
	3	$3,475.00	$3,475.00
	4	$3,475.00	$3,475.00
	5	$3,652.00	$3,652.00
Ref #42	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$3,300.00	$3,300.00
	3	$6,720.00	$6,720.00
	4	$14,280.00	$14,280.00
	5	$10,719.00	$10,719.00
Ref #43	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$12,600.00	$12,600.00
	3	$7,500.00	$7,500.00
	4	$12,820.00	$12,820.00
	5	$13,467.00	$13,467.00
Ref #44	**832E30000**	**EROSION CONTROL, (69000 EACH)**	
	Awd	$1.00	$69,000.00
	2	$1.00	$69,000.00
	3	$1.00	$69,000.00
	4	$1.00	$69,000.00
	5	$1.00	$69,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$172,978.00**
2	**$148,541.45**
3	**$140,022.18**
4	**$174,207.50**
5	**$197,769.51**

Ref #45	**602E20000**	**CONCRETE MASONRY, (1.03 CY)**	
	Awd	$1,800.00	$1,854.00
	2	$4,000.00	$4,120.00
	3	$3,100.00	$3,193.00
	4	$2,000.00	$2,060.00
	5	$2,436.00	$2,509.08
Ref #46	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (708 FT)**	
	Awd	$10.00	$7,080.00
	2	$11.00	$7,788.00
	3	$12.00	$8,496.00
	4	$23.00	$16,284.00
	5	$24.00	$16,992.00

Ref #47	**605E13301**	**6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$11.00	$1,100.00
	3	$15.00	$1,500.00
	4	$23.00	$2,300.00
	5	$38.00	$3,800.00
Ref #48	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3611 FT)**	
	Awd	$10.00	$36,110.00
	2	$11.00	$39,721.00
	3	$9.25	$33,401.75
	4	$13.00	$46,943.00
	5	$24.00	$86,664.00
Ref #49	**605E31100**	**AGGREGATE DRAINS, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$9.00	$450.00
	3	$25.00	$1,250.00
	4	$25.00	$1,250.00
	5	$19.00	$950.00
Ref #50	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (186 FT)**	
	Awd	$25.00	$4,650.00
	2	$10.50	$1,953.00
	3	$19.00	$3,534.00
	4	$10.00	$1,860.00
	5	$45.00	$8,370.00
Ref #51	**611E01501**	**6" CONDUIT, TYPE F, AS PER PLAN, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$10.50	$1,050.00
	3	$18.00	$1,800.00
	4	$15.00	$1,500.00
	5	$38.00	$3,800.00
Ref #52	**611E04400**	**12" CONDUIT, TYPE B, 706.02, (91 FT)**	
	Awd	$70.00	$6,370.00
	2	$87.70	$7,980.70
	3	$108.00	$9,828.00
	4	$73.00	$6,643.00
	5	$122.00	$11,102.00
Ref #53	**611E04900**	**12" CONDUIT, TYPE D, (74 FT)**	
	Awd	$40.00	$2,960.00
	2	$41.80	$3,093.20
	3	$70.00	$5,180.00
	4	$35.00	$2,590.00
	5	$92.00	$6,808.00
Ref #54	**611E06100**	**15" CONDUIT, TYPE C, (438 FT)**	
	Awd	$40.00	$17,520.00
	2	$52.50	$22,995.00
	3	$80.00	$35,040.00
	4	$70.00	$30,660.00
	5	$99.00	$43,362.00

Ref #55	**611E07600**	**18" CONDUIT, TYPE C, (84 FT)**	
	Awd	$55.00	$4,620.00
	2	$70.20	$5,896.80
	3	$75.00	$6,300.00
	4	$73.00	$6,132.00
	5	$109.00	$9,156.00
Ref #56	**611E10400**	**24" CONDUIT, TYPE B, (67 FT)**	
	Awd	$75.00	$5,025.00
	2	$121.00	$8,107.00
	3	$150.00	$10,050.00
	4	$115.00	$7,705.00
	5	$141.00	$9,447.00
Ref #57	**611E10600**	**24" CONDUIT, TYPE C, (190 FT)**	
	Awd	$90.00	$17,100.00
	2	$91.70	$17,423.00
	3	$115.00	$21,850.00
	4	$99.00	$18,810.00
	5	$121.00	$22,990.00
Ref #58	**611E13400**	**30" CONDUIT, TYPE B, (153 FT)**	
	Awd	$110.00	$16,830.00
	2	$165.50	$25,321.50
	3	$190.00	$29,070.00
	4	$158.00	$24,174.00
	5	$156.00	$23,868.00
Ref #59	**611E13600**	**30" CONDUIT, TYPE C, (79 FT)**	
	Awd	$100.00	$7,900.00
	2	$109.60	$8,658.40
	3	$140.00	$11,060.00
	4	$121.00	$9,559.00
	5	$140.00	$11,060.00
Ref #60	**611E16600**	**36" CONDUIT, TYPE C, (503 FT)**	
	Awd	$110.00	$55,330.00
	2	$132.00	$66,396.00
	3	$125.00	$62,875.00
	4	$127.00	$63,881.00
	5	$155.00	$77,965.00
Ref #61	**611E52304**	**19" X 30" CONDUIT, TYPE C, 706.04, (456 FT)**	
	Awd	$140.00	$63,840.00
	2	$136.00	$62,016.00
	3	$190.00	$86,640.00
	4	$117.00	$53,352.00
	5	$162.00	$73,872.00
Ref #62	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$2,850.00	$2,850.00
	2	$4,950.00	$4,950.00
	3	$3,400.00	$3,400.00
	4	$3,500.00	$3,500.00
	5	$5,462.00	$5,462.00

Ref #63	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
	2	$3,325.00	$3,325.00
	3	$2,400.00	$2,400.00
	4	$2,500.00	$2,500.00
	5	$4,876.00	$4,876.00
Ref #64	**611E98410**	**CATCH BASIN, NO. 8, (3 EACH)**	
	Awd	$4,850.00	$14,550.00
	2	$6,250.00	$18,750.00
	3	$3,500.00	$10,500.00
	4	$3,100.00	$9,300.00
	5	$8,783.00	$26,349.00
Ref #65	**611E98434**	**CATCH BASIN, NO. 8A, (1 EACH)**	
	Awd	$8,850.00	$8,850.00
	2	$10,400.00	$10,400.00
	3	$6,000.00	$6,000.00
	4	$6,600.00	$6,600.00
	5	$10,383.00	$10,383.00
Ref #66	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$1,850.00	$1,850.00
	2	$2,675.00	$2,675.00
	3	$1,700.00	$1,700.00
	4	$2,000.00	$2,000.00
	5	$4,059.00	$4,059.00
Ref #67	**611E98510**	**CATCH BASIN, NO. 2-3, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$4,725.00	$18,900.00
	3	$2,400.00	$9,600.00
	4	$3,500.00	$14,000.00
	5	$4,839.00	$19,356.00
Ref #68	**611E98540**	**CATCH BASIN, NO. 2-4, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$4,175.00	$4,175.00
	3	$2,400.00	$2,400.00
	4	$3,600.00	$3,600.00
	5	$4,938.00	$4,938.00
Ref #69	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$5,650.00	$16,950.00
	2	$7,650.00	$22,950.00
	3	$4,500.00	$13,500.00
	4	$5,800.00	$17,400.00
	5	$7,466.00	$22,398.00
Ref #70	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$500.00	$2,500.00
	2	$400.00	$2,000.00
	3	$465.00	$2,325.00
	4	$300.00	$1,500.00
	5	$532.00	$2,660.00

Section 3 - DRAINAGE - Totals

Awd	**$316,389.00**
2	**$372,194.60**
3	**$382,892.75**
4	**$356,103.00**
5	**$513,196.08**

Ref #71	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.25", (1866 SY)**	
	Awd	$6.00	$11,196.00
	2	$7.00	$13,062.00
	3	$5.50	$10,263.00
	4	$6.00	$11,196.00
	5	$4.20	$7,837.20
Ref #72	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1289 CY)**	
	Awd	$190.00	$244,910.00
	2	$175.00	$225,575.00
	3	$199.00	$256,511.00
	4	$190.00	$244,910.00
	5	$175.00	$225,575.00
Ref #73	**304E20000**	**AGGREGATE BASE, (1679 CY)**	
	Awd	$70.00	$117,530.00
	2	$62.00	$104,098.00
	3	$69.00	$115,851.00
	4	$64.00	$107,456.00
	5	$73.50	$123,406.50
Ref #74	**407E10000**	**TACK COAT, (1190 GAL)**	
	Awd	$3.00	$3,570.00
	2	$2.60	$3,094.00
	3	$2.75	$3,272.50
	4	$3.25	$3,867.50
	5	$3.00	$3,570.00
Ref #75	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (326 CY)**	
	Awd	$230.00	$74,980.00
	2	$248.00	$80,848.00
	3	$277.00	$90,302.00
	4	$240.00	$78,240.00
	5	$248.00	$80,848.00
Ref #76	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (456 CY)**	
	Awd	$210.00	$95,760.00
	2	$225.00	$102,600.00
	3	$256.00	$116,736.00
	4	$235.00	$107,160.00
	5	$225.00	$102,600.00
Ref #77	**442E22120**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (12 CY)**	
	Awd	$300.00	$3,600.00
	2	$450.00	$5,400.00
	3	$480.00	$5,760.00
	4	$400.00	$4,800.00
	5	$450.00	$5,400.00

Ref #78	**442E22320**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (14 CY)**	
	Awd	$300.00	$4,200.00
	2	$400.00	$5,600.00
	3	$510.00	$7,140.00
	4	$400.00	$5,600.00
	5	$400.00	$5,600.00
Ref #79	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.:12.25" TRU, (443 SY)**	
	Awd	$98.00	$43,414.00
	2	$137.00	$60,691.00
	3	$115.00	$50,945.00
	4	$169.00	$74,867.00
	5	$98.00	$43,414.00
Ref #80	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1791 FT)**	
	Awd	$18.00	$32,238.00
	2	$22.25	$39,849.75
	3	$29.00	$51,939.00
	4	$33.00	$59,103.00
	5	$18.00	$32,238.00
Ref #81	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (80 FT)**	
	Awd	$18.00	$1,440.00
	2	$26.00	$2,080.00
	3	$32.00	$2,560.00
	4	$55.00	$4,400.00
	5	$18.00	$1,440.00
Ref #82	**609E14000**	**CURB, TYPE 2-A, (365 FT)**	
	Awd	$10.00	$3,650.00
	2	$13.25	$4,836.25
	3	$13.25	$4,836.25
	4	$14.00	$5,110.00
	5	$10.00	$3,650.00
Ref #83	**609E18001**	**COMBINATION CURB AND GUTTER, TYPE 3, AS PER PLAN, (443 FT)**	
	Awd	$18.00	$7,974.00
	2	$30.50	$13,511.50
	3	$21.00	$9,303.00
	4	$33.00	$14,619.00
	5	$18.00	$7,974.00
Ref #84	**609E26000**	**CURB, TYPE 6, (1537 FT)**	
	Awd	$11.00	$16,907.00
	2	$15.50	$23,823.50
	3	$21.00	$32,277.00
	4	$23.00	$35,351.00
	5	$11.00	$16,907.00
Ref #85	**609E54001**	**6" CONCRETE TRAFFIC ISLAND, AS PER PLAN, (656 SY)**	
	Awd	$75.00	$49,200.00
	2	$78.00	$51,168.00
	3	$83.00	$54,448.00
	4	$118.00	$77,408.00
	5	$75.00	$49,200.00

Section 4 - PAVEMENT - Totals

Awd	**$710,569.00**
2	**$736,237.00**
3	**$812,143.75**
4	**$834,087.50**
5	**$709,659.70**

Ref #86	**611E00401**	**4" CONDUIT, TYPE E, AS PER PLAN, (50 FT)**	
	Awd	$2.00	$100.00
	2	$12.00	$600.00
	3	$5.00	$250.00
	4	$15.00	$750.00
	5	$14.00	$700.00
Ref #87	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$400.00	$800.00
	3	$350.00	$700.00
	4	$650.00	$1,300.00
	5	$381.00	$762.00
Ref #88	**625E00450**	**CONNECTION, FUSED PULL APART, (16 EACH)**	
	Awd	$140.00	$2,240.00
	2	$110.00	$1,760.00
	3	$120.00	$1,920.00
	4	$145.00	$2,320.00
	5	$111.00	$1,776.00
Ref #89	**625E00481**	**CONNECTION, UNFUSED PERMANENT, AS PER PLAN, (12 EACH)**	
	Awd	$120.00	$1,440.00
	2	$110.00	$1,320.00
	3	$120.00	$1,440.00
	4	$145.00	$1,740.00
	5	$111.00	$1,332.00
Ref #90	**625E10490**	**LIGHT POLE, CONVENTIONAL (AT08B40), (7 EACH)**	
	Awd	$3,900.00	$27,300.00
	2	$3,650.00	$25,550.00
	3	$3,000.00	$21,000.00
	4	$3,100.00	$21,700.00
	5	$3,700.00	$25,900.00
Ref #91	**625E10490**	**LIGHT POLE, CONVENTIONAL (AT12B40), (1 EACH)**	
	Awd	$4,100.00	$4,100.00
	2	$3,850.00	$3,850.00
	3	$3,500.00	$3,500.00
	4	$3,100.00	$3,100.00
	5	$3,900.00	$3,900.00
Ref #92	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,900.00	$15,200.00
	3	$1,250.00	$10,000.00
	4	$1,800.00	$14,400.00
	5	$1,910.00	$15,280.00

Ref #93	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (4539 FT)**	
	Awd	$3.50	$15,886.50
	2	$3.80	$17,248.20
	3	$2.50	$11,347.50
	4	$4.05	$18,382.95
	5	$4.00	$18,156.00
Ref #94	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1164 FT)**	
	Awd	$2.00	$2,328.00
	2	$2.00	$2,328.00
	3	$1.25	$1,455.00
	4	$2.10	$2,444.40
	5	$2.00	$2,328.00
Ref #95	**625E25502**	**CONDUIT, 3", 725.05, (952 FT)**	
	Awd	$6.00	$5,712.00
	2	$10.50	$9,996.00
	3	$10.00	$9,520.00
	4	$9.50	$9,044.00
	5	$11.00	$10,472.00
Ref #96	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (119 FT)**	
	Awd	$55.00	$6,545.00
	2	$47.00	$5,593.00
	3	$65.00	$7,735.00
	4	$105.00	$12,495.00
	5	$50.00	$5,950.00
Ref #97	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), TYPE I, (8 EACH)**	
	Awd	$450.00	$3,600.00
	2	$425.00	$3,400.00
	3	$500.00	$4,000.00
	4	$700.00	$5,600.00
	5	$450.00	$3,600.00
Ref #98	**625E29002**	**TRENCH, 24" DEEP, (952 FT)**	
	Awd	$12.00	$11,424.00
	2	$13.00	$12,376.00
	3	$12.00	$11,424.00
	4	$14.00	$13,328.00
	5	$13.00	$12,376.00
Ref #99	**625E30707**	**PULL BOX, 725.08, 24", AS PER PLAN, (5 EACH)**	
	Awd	$1,600.00	$8,000.00
	2	$1,400.00	$7,000.00
	3	$2,000.00	$10,000.00
	4	$1,250.00	$6,250.00
	5	$1,400.00	$7,000.00
Ref #100	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$300.00	$2,400.00
	2	$265.00	$2,120.00
	3	$200.00	$1,600.00
	4	$350.00	$2,800.00
	5	$270.00	$2,160.00

Ref #101	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$8,450.00	$8,450.00
	3	$10,000.00	$10,000.00
	4	$6,800.00	$6,800.00
	5	$8,500.00	$8,500.00
Ref #102	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (952 FT)**	
	Awd	$2.00	$1,904.00
	2	$3.40	$3,236.80
	3	$2.00	$1,904.00
	4	$3.50	$3,332.00
	5	$4.00	$3,808.00
Ref #103	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, LIGHTING CONTROL, (1 EACH)**	
	Awd	$3,200.00	$3,200.00
	2	$3,500.00	$3,500.00
	3	$500.00	$500.00
	4	$2,200.00	$2,200.00
	5	$3,600.00	$3,600.00
Ref #104	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$536.00	$536.00
	3	$1,250.00	$1,250.00
	4	$900.00	$900.00
	5	$540.00	$540.00

Section 5 - LIGHTING - Totals

Awd	**$118,479.50**
2	**$124,864.00**
3	**$109,545.50**
4	**$128,886.35**
5	**$128,140.00**

Ref #105	**621E00100**	**RPM, (166 EACH)**	
	Awd	$52.00	$8,632.00
	2	$53.50	$8,881.00
	3	$51.00	$8,466.00
	4	$53.50	$8,881.00
	5	$39.00	$6,474.00
Ref #106	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (320.7 FT)**	
	Awd	$10.00	$3,207.00
	2	$10.00	$3,207.00
	3	$10.00	$3,207.00
	4	$12.00	$3,848.40
	5	$16.00	$5,131.20
Ref #107	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (59.6 FT)**	
	Awd	$10.00	$596.00
	2	$10.00	$596.00
	3	$10.00	$596.00
	4	$13.00	$774.80
	5	$20.00	$1,192.00

Ref #108	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (116.4 FT)**	
	Awd	$10.00	$1,164.00
	2	$10.00	$1,164.00
	3	$10.00	$1,164.00
	4	$14.00	$1,629.60
	5	$20.00	$2,328.00
Ref #109	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$25.00	$100.00
	3	$25.00	$100.00
	4	$65.00	$260.00
	5	$47.00	$188.00
Ref #110	**630E80100**	**SIGN, FLAT SHEET, (333.4 SF)**	
	Awd	$16.00	$5,334.40
	2	$15.50	$5,167.70
	3	$15.50	$5,167.70
	4	$16.00	$5,334.40
	5	$20.50	$6,834.70
Ref #111	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (41 EACH)**	
	Awd	$20.00	$820.00
	2	$20.00	$820.00
	3	$20.00	$820.00
	4	$55.00	$2,255.00
	5	$15.00	$615.00
Ref #112	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (32 EACH)**	
	Awd	$15.00	$480.00
	2	$15.00	$480.00
	3	$15.00	$480.00
	4	$55.00	$1,760.00
	5	$16.00	$512.00
Ref #113	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$2,800.00	$2,800.00
	5	$2,630.00	$2,630.00
Ref #114	**644E00100**	**EDGE LINE, 4", (WHITE), (0.83 MILE)**	
	Awd	$4,000.00	$3,320.00
	2	$4,000.00	$3,320.00
	3	$4,000.00	$3,320.00
	4	$3,200.00	$2,656.00
	5	$4,834.00	$4,012.22
Ref #115	**644E00100**	**EDGE LINE, 4", (YELLOW), (0.53 MILE)**	
	Awd	$4,000.00	$2,120.00
	2	$4,000.00	$2,120.00
	3	$4,000.00	$2,120.00
	4	$3,200.00	$1,696.00
	5	$4,834.00	$2,562.02

Ref #116	**644E00300**	**CENTER LINE, (0.41 MILE)**	
	Awd	$5,000.00	$2,050.00
	2	$5,000.00	$2,050.00
	3	$5,000.00	$2,050.00
	4	$8,500.00	$3,485.00
	5	$5,570.00	$2,283.70
Ref #117	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (106 FT)**	
	Awd	$6.00	$636.00
	2	$6.00	$636.00
	3	$6.00	$636.00
	4	$8.00	$848.00
	5	$8.00	$848.00
Ref #118	**644E01500**	**DOTTED LINE, 4", (176 FT)**	
	Awd	$1.00	$176.00
	2	$0.70	$123.20
	3	$0.70	$123.20
	4	$3.00	$528.00
	5	$3.00	$528.00
Ref #119	**644E20800**	**YIELD LINE, (71 FT)**	
	Awd	$15.00	$1,065.00
	2	$15.00	$1,065.00
	3	$15.00	$1,065.00
	4	$15.00	$1,065.00
	5	$7.00	$497.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$34,700.40**
2	**$32,729.90**
3	**$32,314.90**
4	**$37,821.20**
5	**$36,635.84**

Ref #120	**204E50000**	**GEOTEXTILE FABRIC, (416 SY)**	
	Awd	$3.00	$1,248.00
	2	$4.15	$1,726.40
	3	$4.02	$1,672.32
	4	$4.00	$1,664.00
	5	$3.00	$1,248.00
Ref #121	**657E10001**	**RIPRAP FOR TREE PROTECTION, AS PER PLAN, (416 SY)**	
	Awd	$45.00	$18,720.00
	2	$32.00	$13,312.00
	3	$28.68	$11,930.88
	4	$40.00	$16,640.00
	5	$37.00	$15,392.00
Ref #122	**661E19000**	**DECIDUOUS SHRUB, 12" HEIGHT, RHUS AROMATICA, 3 GAL, (20 EACH)**	
	Awd	$120.00	$2,400.00
	2	$150.00	$3,000.00
	3	$95.49	$1,909.80
	4	$180.00	$3,600.00
	5	$126.00	$2,520.00

Ref #123	**661E50040**	**EVERGREEN TREE, 2' HEIGHT, PINUS MUGO, 5 GAL, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$200.00	$1,000.00
	3	$130.20	$651.00
	4	$400.00	$2,000.00
	5	$315.00	$1,575.00

Section 7 - LANDSCAPING - Totals

Awd	**$23,868.00**
2	**$19,038.40**
3	**$16,164.00**
4	**$23,904.00**
5	**$20,735.00**

Ref #124	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$180.00	$7,200.00
	2	$95.00	$3,800.00
	3	$125.00	$5,000.00
	4	$75.00	$3,000.00
	5	$68.00	$2,720.00
Ref #125	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$7,200.00	$7,200.00
	3	$7,200.00	$7,200.00
	4	$25,200.00	$25,200.00
	5	$11,750.00	$11,750.00
Ref #126	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$400.00	$8,000.00
	2	$400.00	$8,000.00
	3	$280.00	$5,600.00
	4	$240.00	$4,800.00
	5	$410.00	$8,200.00
Ref #127	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$900.00	$10,800.00
	2	$800.00	$9,600.00
	3	$800.00	$9,600.00
	4	$900.00	$10,800.00
	5	$631.00	$7,572.00
Ref #128	**614E40050**	**BUSINESS ENTRANCE SIGN, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$100.00	$200.00
	3	$100.00	$200.00
	4	$400.00	$800.00
	5	$420.00	$840.00
Ref #129	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$46,000.00	$46,000.00
	3	$50,000.00	$50,000.00
	4	$25,000.00	$25,000.00
	5	$85,000.00	$85,000.00

Ref #130	**616E10000**	**WATER, (15 MGAL)**	
	Awd	$1.00	$15.00
	2	$10.00	$150.00
	3	$100.00	$1,500.00
	4	$50.00	$750.00
	5	$57.00	$855.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$69,915.00**
2	**$74,950.00**
3	**$79,100.00**
4	**$70,350.00**
5	**$116,937.00**

Ref #131	**202E98200**	**REMOVAL MISC.:POLYMER MODIFIED ASPHALT EXPANSION J, (80 FT)**	
	Awd	$30.00	$2,400.00
	2	$55.46	$4,436.80
	3	$75.00	$6,000.00
	4	$160.00	$12,800.00
	5	$49.00	$3,920.00
Ref #132	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (66 CF)**	
	Awd	$465.00	$30,690.00
	2	$519.06	$34,257.96
	3	$500.00	$33,000.00
	4	$1,200.00	$79,200.00
	5	$481.00	$31,746.00

Section 9 - STRUCTURE REPAIR (LOR-20-0217) - Totals

Awd	**$33,090.00**
2	**$38,694.76**
3	**$39,000.00**
4	**$92,000.00**
5	**$35,666.00**

Ref #133	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$21,500.00	$21,500.00
	3	$20,000.00	$20,000.00
	4	$19,500.00	$19,500.00
	5	$35,000.00	$35,000.00
Ref #134	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$11,000.00	$11,000.00
	3	$45,000.00	$45,000.00
	4	$24,000.00	$24,000.00
	5	$45,000.00	$45,000.00
Ref #135	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$1,500.00	$12,000.00
	2	$1,000.00	$8,000.00
	3	$2,700.00	$21,600.00
	4	$1,850.00	$14,800.00
	5	$683.00	$5,464.00

Ref #136	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$38,500.00	$38,500.00
	3	$29,840.00	$29,840.00
	4	$29,750.00	$29,750.00
	5	$24,268.00	$24,268.00
Ref #137	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$84,000.00	$84,000.00
	2	$97,000.00	$97,000.00
	3	$100,000.00	$100,000.00
	4	$47,250.00	$47,250.00
	5	$96,000.00	$96,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$141,000.00**
2	**$176,000.00**
3	**$216,440.00**
4	**$135,300.00**
5	**$205,732.00**