Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250200
PID 118689
STA-Sippo Valley Trail Bridge 11
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/10/2025
Completion Date: 12/1/2025

Contract Awarded To: STANLEY MILLER CONSTRUCTION COMPANY
Award Amount: $330,888.50

Engineer's Estimate: $375,000.00

Bidder 1
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $330,888.50

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $368,958.15

Bidder 3
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $383,785.00

Bidder 4
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $658,560.50

Bidder 5
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $749,518.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,670.00	$2,670.00
	2	$5,600.00	$5,600.00
	3	$5,200.00	$5,200.00
	4	$5,500.00	$5,500.00
	5	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (50 SY)**	
	Awd	$6.00	$300.00
	2	$27.00	$1,350.00
	3	$10.00	$500.00
	4	$16.50	$825.00
	5	$100.00	$5,000.00
Ref #3	**203E10000**	**EXCAVATION, (12 CY)**	
	Awd	$232.00	$2,784.00
	2	$207.00	$2,484.00
	3	$40.00	$480.00
	4	$184.00	$2,208.00
	5	$200.00	$2,400.00
Ref #4	**203E20000**	**EMBANKMENT, (25 CY)**	
	Awd	$147.00	$3,675.00
	2	$175.00	$4,375.00
	3	$22.00	$550.00
	4	$222.50	$5,562.50
	5	$200.00	$5,000.00
Ref #5	**203E35110**	**GRANULAR MATERIAL, TYPE B, (10 CY)**	
	Awd	$267.00	$2,670.00
	2	$306.00	$3,060.00
	3	$120.00	$1,200.00
	4	$332.50	$3,325.00
	5	$200.00	$2,000.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (62 SY)**	
	Awd	$5.00	$310.00
	2	$5.70	$353.40
	3	$10.00	$620.00
	4	$10.00	$620.00
	5	$25.00	$1,550.00
Ref #7	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$1,755.00	$1,755.00
	2	$970.00	$970.00
	3	$2,000.00	$2,000.00
	4	$3,500.00	$3,500.00
	5	$500.00	$500.00
Ref #8	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$1,700.00	$1,700.00
	3	$2,500.00	$2,500.00
	4	$3,500.00	$3,500.00
	5	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$15,364.00**
2	**$19,892.40**
3	**$13,050.00**
4	**$25,040.50**
5	**$31,450.00**

Ref #9	**659E00300**	**TOPSOIL, (6 CY)**	
	Awd	$63.00	$378.00
	2	$355.00	$2,130.00
	3	$140.00	$840.00
	4	$258.00	$1,548.00
	5	$200.00	$1,200.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (51 SY)**	
	Awd	$62.00	$3,162.00
	2	$48.00	$2,448.00
	3	$12.00	$612.00
	4	$29.50	$1,504.50
	5	$10.00	$510.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$800.00	$8.00
	2	$4,480.00	$44.80
	3	$500.00	$5.00
	4	$1,750.00	$17.50
	5	$1,000.00	$10.00
Ref #12	**659E31000**	**LIME, (0.02 ACRE)**	
	Awd	$900.00	$18.00
	2	$1,700.00	$34.00
	3	$200.00	$4.00
	4	$100.00	$2.00
	5	$500.00	$10.00
Ref #13	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$11.20	$11.20
	3	$1.00	$1.00
	4	$1.00	$1.00
	5	$1.00	$1.00
Ref #14	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,567.00**
2	**$6,668.00**
3	**$3,462.00**
4	**$5,073.00**
5	**$3,731.00**

Ref #15	**304E20000**	**AGGREGATE BASE, (10 CY)**	
	Awd	$261.00	$2,610.00
	2	$306.00	$3,060.00
	3	$150.00	$1,500.00
	4	$277.50	$2,775.00
	5	$200.00	$2,000.00
Ref #16	**407E10000**	**TACK COAT, (3 GAL)**	
	Awd	$2.25	$6.75
	2	$5.50	$16.50
	3	$10.00	$30.00
	4	$10.00	$30.00
	5	$10.00	$30.00
Ref #17	**408E10000**	**PRIME COAT, (20 GAL)**	
	Awd	$3.35	$67.00
	2	$50.00	$1,000.00
	3	$20.00	$400.00
	4	$20.00	$400.00
	5	$60.00	$1,200.00
Ref #18	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (5 CY)**	
	Awd	$1,250.00	$6,250.00
	2	$5,230.00	$26,150.00
	3	$710.00	$3,550.00
	4	$710.00	$3,550.00
	5	$2,500.00	$12,500.00

Section 3 - PAVEMENT - Totals

Awd	**$8,933.75**
2	**$30,226.50**
3	**$5,480.00**
4	**$6,755.00**
5	**$15,730.00**

Ref #19	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$4,889.00	$4,889.00
	2	$34,600.00	$34,600.00
	3	$20,520.00	$20,520.00
	4	$18,979.50	$18,979.50
	5	$178,000.00	$178,000.00
Ref #20	**203E20001**	**EMBANKMENT, AS PER PLAN, (72 CY)**	
	Awd	$101.00	$7,272.00
	2	$80.00	$5,760.00
	3	$125.00	$9,000.00
	4	$118.00	$8,496.00
	5	$200.00	$14,400.00
Ref #21	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$7,556.00	$7,556.00
	2	$7,900.00	$7,900.00
	3	$51,500.00	$51,500.00
	4	$55,621.50	$55,621.50
	5	$50,000.00	$50,000.00

Ref #22	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$11,889.00	$11,889.00
	2	$14,700.00	$14,700.00
	3	$20,650.00	$20,650.00
	4	$9,992.00	$9,992.00
	5	$50,000.00	$50,000.00
Ref #23	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$23,944.00	$23,944.00
	2	$17,900.00	$17,900.00
	3	$32,000.00	$32,000.00
	4	$40,800.00	$40,800.00
	5	$100,000.00	$100,000.00
Ref #24	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (450 FT)**	
	Awd	$26.00	$11,700.00
	2	$7.00	$3,150.00
	3	$40.00	$18,000.00
	4	$135.50	$60,975.00
	5	$55.00	$24,750.00
Ref #25	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (500 FT)**	
	Awd	$46.30	$23,150.00
	2	$61.00	$30,500.00
	3	$44.00	$22,000.00
	4	$139.50	$69,750.00
	5	$96.00	$48,000.00
Ref #26	**507E92200**	**PREBORED HOLES, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$185.00	$9,250.00
	3	$110.00	$5,500.00
	4	$125.00	$6,250.00
	5	$500.00	$25,000.00
Ref #27	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3670 LB)**	
	Awd	$1.90	$6,973.00
	2	$3.50	$12,845.00
	3	$4.00	$14,680.00
	4	$7.50	$27,525.00
	5	$4.00	$14,680.00
Ref #28	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (33 CY)**	
	Awd	$780.00	$25,740.00
	2	$1,200.00	$39,600.00
	3	$950.00	$31,350.00
	4	$2,398.50	$79,150.50
	5	$1,000.00	$33,000.00
Ref #29	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (4 CY)**	
	Awd	$1,040.00	$4,160.00
	2	$1,400.00	$5,600.00
	3	$1,450.00	$5,800.00
	4	$3,876.50	$15,506.00
	5	$1,000.00	$4,000.00

Ref #30	**512E10000**	**SEALING OF CONCRETE SURFACES, (40 SY)**	
	Awd	$85.00	$3,400.00
	2	$77.00	$3,080.00
	3	$40.00	$1,600.00
	4	$58.50	$2,340.00
	5	$20.00	$800.00
Ref #31	**512E33000**	**TYPE 2 WATERPROOFING, (64 SY)**	
	Awd	$31.00	$1,984.00
	2	$50.00	$3,200.00
	3	$24.00	$1,536.00
	4	$35.00	$2,240.00
	5	$35.00	$2,240.00
Ref #32	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (45 SF)**	
	Awd	$2.60	$117.00
	2	$12.00	$540.00
	3	$6.00	$270.00
	4	$8.00	$360.00
	5	$15.00	$675.00
Ref #33	**517E76300**	**RAILING, MISC.:TIMBER RAILING ON STEEL POSTS, (64.25 FT)**	
	Awd	$203.00	$13,042.75
	2	$265.00	$17,026.25
	3	$284.00	$18,247.00
	4	$428.00	$27,499.00
	5	$250.00	$16,062.50
Ref #34	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (12 CY)**	
	Awd	$316.00	$3,792.00
	2	$260.00	$3,120.00
	3	$180.00	$2,160.00
	4	$269.50	$3,234.00
	5	$250.00	$3,000.00
Ref #35	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,756.00	$4,756.00
	2	$4,400.00	$4,400.00
	3	$4,500.00	$4,500.00
	4	$6,000.00	$6,000.00
	5	$6,000.00	$6,000.00
Ref #36	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (16 CY)**	
	Awd	$285.00	$4,560.00
	2	$450.00	$7,200.00
	3	$180.00	$2,880.00
	4	$322.50	$5,160.00
	5	$250.00	$4,000.00
Ref #37	**611E70000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (16 FT)**	
	Awd	$2,093.00	$33,488.00
	2	$2,800.00	$44,800.00
	3	$3,600.00	$57,600.00
	4	$6,335.50	$101,368.00
	5	$3,750.00	$60,000.00

Section 4 - STRUCTURE 20 FOOT SPAN AND UNDER (STA-SV - Totals

Awd	**$194,412.75**
2	**$265,171.25**
3	**$319,793.00**
4	**$541,246.50**
5	**$634,607.50**

Ref #38	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,670.00	$4,670.00
	2	$4,400.00	$4,400.00
	3	$4,000.00	$4,000.00
	4	$8,580.50	$8,580.50
	5	$20,000.00	$20,000.00
Ref #39	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,445.00	$2,445.00
	2	$3,900.00	$3,900.00
	3	$4,000.00	$4,000.00
	4	$5,387.00	$5,387.00
	5	$2,000.00	$2,000.00
Ref #40	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$500.00	$3,000.00
	2	$2,750.00	$16,500.00
	3	$1,000.00	$6,000.00
	4	$1,281.50	$7,689.00
	5	$2,000.00	$12,000.00
Ref #41	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$17,156.00	$17,156.00
	2	$2,700.00	$2,700.00
	3	$8,000.00	$8,000.00
	4	$8,288.50	$8,288.50
	5	$10,000.00	$10,000.00
Ref #42	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$79,340.00	$79,340.00
	2	$19,500.00	$19,500.00
	3	$20,000.00	$20,000.00
	4	$50,500.50	$50,500.50
	5	$20,000.00	$20,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$106,611.00**
2	**$47,000.00**
3	**$42,000.00**
4	**$80,445.50**
5	**$64,000.00**