Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250342
PID 113008
CLI-SR 28-16.91
Federal
Type: BRIDGE REPAIR
Letting Date: 7/17/2025
Completion Date: 11/1/2026

Contract Awarded To: SUNESIS CONSTRUCTION CO
Award Amount: $462,732.26

Engineer's Estimate:

Bidder 1
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $462,732.26

Bidder 2
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $595,953.88

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $674,166.65

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $702,827.12

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$6,238.00	$6,238.00
	2	$17,243.71	$17,243.71
	3	$15,000.00	$15,000.00
	4	$6,000.00	$6,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (36 SY)**	
	Awd	$56.00	$2,016.00
	2	$78.75	$2,835.00
	3	$40.00	$1,440.00
	4	$185.00	$6,660.00
Ref #3	**203E20000**	**EMBANKMENT, (7 CY)**	
	Awd	$44.00	$308.00
	2	$187.27	$1,310.89
	3	$65.00	$455.00
	4	$70.00	$490.00
Ref #4	**204E10000**	**SUBGRADE COMPACTION, (37 SY)**	
	Awd	$12.00	$444.00
	2	$32.51	$1,202.87
	3	$10.00	$370.00
	4	$20.00	$740.00

Section 1 - ROADWAY - Totals

Awd	**$9,006.00**
2	**$22,592.47**
3	**$17,265.00**
4	**$13,890.00**

Ref #5	**659E00300**	**TOPSOIL, (7 CY)**	
	Awd	$45.00	$315.00
	2	$262.65	$1,838.55
	3	$80.00	$560.00
	4	$100.00	$700.00
Ref #6	**659E10000**	**SEEDING AND MULCHING, (67 SY)**	
	Awd	$50.00	$3,350.00
	2	$38.50	$2,579.50
	3	$8.00	$536.00
	4	$38.50	$2,579.50
Ref #7	**659E14000**	**REPAIR SEEDING AND MULCHING, (3 SY)**	
	Awd	$125.00	$375.00
	2	$10.00	$30.00
	3	$8.00	$24.00
	4	$10.00	$30.00
Ref #8	**659E15000**	**INTER-SEEDING, (3 SY)**	
	Awd	$125.00	$375.00
	2	$0.50	$1.50
	3	$5.00	$15.00
	4	$0.50	$1.50
Ref #9	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$3,000.00	$30.00
	2	$1,750.00	$17.50
	3	$1,500.00	$15.00
	4	$1,750.00	$17.50

Ref #10	**659E31000**	**LIME, (0.01 ACRE)**	
	Awd	$1,000.00	$10.00
	2	$50.00	$0.50
	3	$2,000.00	$20.00
	4	$50.00	$0.50
Ref #11	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$10.00	$10.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$1.00	$1.00
Ref #12	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,465.00**
2	**$9,468.55**
3	**$6,171.00**
4	**$8,330.00**

Ref #13	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1-1/4"), (1431 SY)**	
	Awd	$3.00	$4,293.00
	2	$6.68	$9,559.08
	3	$8.00	$11,448.00
	4	$10.00	$14,310.00
Ref #14	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1-1/4"-3"), (313 SY)**	
	Awd	$3.00	$939.00
	2	$10.47	$3,277.11
	3	$18.00	$5,634.00
	4	$12.50	$3,912.50
Ref #15	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (6 CY)**	
	Awd	$130.00	$780.00
	2	$4,000.00	$24,000.00
	3	$600.00	$3,600.00
	4	$4,000.00	$24,000.00
Ref #16	**304E20000**	**AGGREGATE BASE, (6 CY)**	
	Awd	$260.00	$1,560.00
	2	$415.35	$2,492.10
	3	$200.00	$1,200.00
	4	$250.00	$1,500.00
Ref #17	**407E20000**	**NON-TRACKING TACK COAT (0.06 GAL/SY), (145 GAL)**	
	Awd	$5.00	$725.00
	2	$10.00	$1,450.00
	3	$9.00	$1,305.00
	4	$10.00	$1,450.00
Ref #18	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (6 CY)**	
	Awd	$1,021.00	$6,126.00
	2	$449.83	$2,698.98
	3	$290.00	$1,740.00
	4	$200.00	$1,200.00

Ref #19	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (61 CY)**	
	Awd	$185.00	$11,285.00
	2	$550.00	$33,550.00
	3	$450.00	$27,450.00
	4	$550.00	$33,550.00
Ref #20	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (2 CY)**	
	Awd	$165.00	$330.00
	2	$4,000.00	$8,000.00
	3	$750.00	$1,500.00
	4	$4,000.00	$8,000.00

Section 3 - PAVEMENT - Totals

Awd	**$26,038.00**
2	**$85,027.27**
3	**$53,877.00**
4	**$87,922.50**

Ref #21	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,274.67	$2,549.34
	3	$1,600.00	$3,200.00
	4	$2,000.00	$4,000.00

Section 4 - SANITARY SEWER - Totals

Awd	**$1,200.00**
2	**$2,549.34**
3	**$3,200.00**
4	**$4,000.00**

Ref #22	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$10.00	$20.00
	2	$12.75	$25.50
	3	$20.00	$40.00
	4	$95.00	$190.00
Ref #23	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (7 EACH)**	
	Awd	$8.00	$56.00
	2	$12.84	$89.88
	3	$20.00	$140.00
	4	$95.00	$665.00
Ref #24	**644E00100**	**EDGE LINE, 4", (0.18 MILE)**	
	Awd	$9,645.00	$1,736.10
	2	$10,690.00	$1,924.20
	3	$18,495.00	$3,329.10
	4	$9,645.00	$1,736.10
Ref #25	**644E00300**	**CENTER LINE, (0.09 MILE)**	
	Awd	$19,288.00	$1,735.92
	2	$19,665.00	$1,769.85
	3	$19,925.00	$1,793.25
	4	$19,288.00	$1,735.92

Ref #26	**646E10000**	**EDGE LINE, 4", (0.01 MILE)**	
	Awd	$255,000.01	$2,550.00
	2	$112,475.00	$1,124.75
	3	$358,940.01	$3,589.40
	4	$255,000.01	$2,550.00
Ref #27	**646E10200**	**CENTER LINE, (0.01 MILE)**	
	Awd	$50,000.00	$500.00
	2	$224,885.01	$2,248.85
	3	$360,330.01	$3,603.30
	4	$50,000.00	$500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,598.02**
2	**$7,183.03**
3	**$12,495.05**
4	**$7,377.02**

Ref #28	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (48 HOUR)**	
	Awd	$80.00	$3,840.00
	2	$80.00	$3,840.00
	3	$80.00	$3,840.00
	4	$95.00	$4,560.00
Ref #29	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,204.00	$8,816.00
	2	$2,203.78	$8,815.12
	3	$2,500.00	$10,000.00
	4	$2,497.00	$9,988.00
Ref #30	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,907.00	$9,907.00
	2	$10,069.00	$10,069.00
	3	$7,475.00	$7,475.00
	4	$8,222.50	$8,222.50
Ref #31	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (18 EACH)**	
	Awd	$12.00	$216.00
	2	$11.73	$211.14
	3	$40.00	$720.00
	4	$22.00	$396.00
Ref #32	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (11 EACH)**	
	Awd	$12.00	$132.00
	2	$11.73	$129.03
	3	$40.00	$440.00
	4	$22.00	$242.00
Ref #33	**614E13360**	**OBJECT MARKER, TWO WAY, (29 EACH)**	
	Awd	$20.00	$580.00
	2	$19.88	$576.52
	3	$35.00	$1,015.00
	4	$55.00	$1,595.00
Ref #34	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.36 MILE)**	
	Awd	$13,225.00	$4,761.00
	2	$9,570.00	$3,445.20
	3	$10,310.00	$3,711.60
	4	$14,547.50	$5,237.10

Ref #35	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (24 FT)**	
	Awd	$10.00	$240.00
	2	$5.00	$120.00
	3	$52.00	$1,248.00
	4	$11.00	$264.00
Ref #36	**622E41110**	**PORTABLE BARRIER, ANCHORED, (430 FT)**	
	Awd	$43.00	$18,490.00
	2	$42.85	$18,425.50
	3	$38.00	$16,340.00
	4	$45.00	$19,350.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$46,982.00**
2	**$45,631.51**
3	**$44,789.60**
4	**$49,854.60**

Ref #37	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$44,056.00	$44,056.00
	2	$20,790.11	$20,790.11
	3	$35,000.00	$35,000.00
	4	$50,000.00	$50,000.00
Ref #38	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$76.00	$76.00
	2	$18,404.43	$18,404.43
	3	$28,000.00	$28,000.00
	4	$35,000.00	$35,000.00
Ref #39	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,684.00	$1,684.00
	2	$10,475.29	$10,475.29
	3	$25,000.00	$25,000.00
	4	$15,000.00	$15,000.00
Ref #40	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (7118 LB)**	
	Awd	$4.00	$28,472.00
	2	$4.49	$31,959.82
	3	$4.50	$32,031.00
	4	$3.50	$24,913.00
Ref #41	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (1181 EACH)**	
	Awd	$20.00	$23,620.00
	2	$23.83	$28,143.23
	3	$40.00	$47,240.00
	4	$20.00	$23,620.00
Ref #42	**511E33413**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (26 CY)**	
	Awd	$2,070.00	$53,820.00
	2	$1,967.13	$51,145.38
	3	$2,950.00	$76,700.00
	4	$2,500.00	$65,000.00
Ref #43	**511E33413**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, F, (8 CY)**	
	Awd	$3,718.00	$29,744.00
	2	$7,234.38	$57,875.04
	3	$7,900.00	$63,200.00
	4	$7,500.00	$60,000.00

Ref #44	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (11 SY)**	
	Awd	$445.00	$4,895.00
	2	$391.31	$4,304.41
	3	$185.00	$2,035.00
	4	$100.00	$1,100.00
Ref #45	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (19 SY)**	
	Awd	$325.00	$6,175.00
	2	$698.77	$13,276.63
	3	$160.00	$3,040.00
	4	$55.00	$1,045.00
Ref #46	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (173 SF)**	
	Awd	$38.00	$6,574.00
	2	$33.54	$5,802.42
	3	$96.00	$16,608.00
	4	$185.00	$32,005.00
Ref #47	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (38 SF)**	
	Awd	$165.00	$6,270.00
	2	$145.34	$5,522.92
	3	$1,250.00	$47,500.00
	4	$200.00	$7,600.00
Ref #48	**530E00200**	**SPECIAL - STRUCTURES, MISC.: TEMPORARY SUPPORT, (LUMP SUM)**	
	Awd	$33,186.00	$33,186.00
	2	$39,367.89	$39,367.89
	3	$35,000.00	$35,000.00
	4	$50,000.00	$50,000.00
Ref #49	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT - WORK INVOLVING ASBE, (LUMP SUM)**	
	Awd	$304.00	$304.00
	2	$1,743.79	$1,743.79
	3	$200.00	$200.00
	4	$6,000.00	$6,000.00
Ref #50	**847E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY, AS PER PLA, (22 SY)**	
	Awd	$515.00	$11,330.00
	2	$779.95	$17,158.90
	3	$280.00	$6,160.00
	4	$2,000.00	$44,000.00
Ref #51	**847E30300**	**WEARING COURSE REMOVED, ASPHALT, (113 SY)**	
	Awd	$63.00	$7,119.00
	2	$115.63	$13,066.19
	3	$85.00	$9,605.00
	4	$90.00	$10,170.00
Ref #52	**847E30401**	**EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (1-, (13 SY)**	
	Awd	$1,449.00	$18,837.00
	2	$93.65	$1,217.45
	3	$250.00	$3,250.00
	4	$1,000.00	$13,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (CLI-28-16.9 - Totals

Awd	**$276,162.00**
2	**$320,253.90**
3	**$430,569.00**
4	**$438,453.00**

Ref #53	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,332.00	$3,332.00
	2	$11,621.10	$11,621.10
	3	$6,500.00	$6,500.00
	4	$5,500.00	$5,500.00
Ref #54	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$19,710.00	$19,710.00
	2	$40,416.56	$40,416.56
	3	$35,000.00	$35,000.00
	4	$30,000.00	$30,000.00
Ref #55	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,227.00	$13,362.00
	2	$2,325.41	$13,952.46
	3	$2,800.00	$16,800.00
	4	$2,500.00	$15,000.00
Ref #56	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,700.00	$6,700.00
	2	$7,460.00	$7,460.00
	3	$7,500.00	$7,500.00
	4	$7,500.00	$7,500.00
Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$44,177.24	$44,177.24
	2	$29,797.69	$29,797.69
	3	$40,000.00	$40,000.00
	4	$35,000.00	$35,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$87,281.24**
2	**$103,247.81**
3	**$105,800.00**
4	**$93,000.00**