Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250367
PID 95740
WIL-US 20-00.00 Resurfacing
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/31/2025
Completion Date: 7/31/2026

Contract Awarded To:	GERKEN PAVING INC
Award Amount:	$3,795,093.15
Engineer's Estimate:	$3,900,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $3,795,093.15

Ref #1	**209E60500**	**LINEAR GRADING, (24.06 MILE)**	
	Awd	$1,900.00	$45,714.00
Ref #2	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
Section 1 - ROADWAY - Totals			
	Awd		**$47,114.00**
Ref #3	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
Section 2 - EROSION CONTROL - Totals			
	Awd		**$1,000.00**
Ref #4	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,975.00	$1,975.00
Ref #5	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,975.00	$1,975.00
Section 3 - DRAINAGE - Totals			
	Awd		**$3,950.00**
Ref #6	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), 4", (157 CY)**	
	Awd	$385.00	$60,445.00
Ref #7	**253E02000**	**PAVEMENT REPAIR, 8", (1882 CY)**	
	Awd	$250.00	$470,500.00
Ref #8	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 3/4", (203155 SY)**	
	Awd	$1.30	$264,101.50
Ref #9	**407E10000**	**TACK COAT, (17268 GAL)**	
	Awd	$2.25	$38,853.00
Ref #10	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (9901 CY)**	
	Awd	$216.00	$2,138,616.00
Ref #11	**617E10100**	**COMPACTED AGGREGATE, (2119 CY)**	
	Awd	$95.00	$201,305.00
Ref #12	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (24.06 MILE)**	
	Awd	$585.00	$14,075.10
Ref #13	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (12.03 MILE)**	
	Awd	$1,185.00	$14,255.55
Ref #14	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (63527 FT)**	
	Awd	$2.50	$158,817.50
Section 4 - PAVEMENT - Totals			
	Awd		**$3,360,968.65**
Ref #15	**621E00100**	**RPM, (794 EACH)**	
	Awd	$36.75	$29,179.50

Ref #16	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (794 EACH)**	
	Awd	$6.00	$4,764.00
Ref #17	**642E00104**	**EDGE LINE, 6", TYPE 1, (24.06 MILE)**	
	Awd	$850.00	$20,451.00
Ref #18	**642E00300**	**CENTER LINE, TYPE 1, (12.03 MILE)**	
	Awd	$1,200.00	$14,436.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$68,830.50**

Ref #19	**614E12460**	**WORK ZONE MARKING SIGN, (60 EACH)**	
	Awd	$120.00	$7,200.00
Ref #20	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$120.00	$600.00
Ref #21	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$50.00	$250.00
Ref #22	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (27 MILE)**	
	Awd	$1,200.00	$32,400.00
Ref #23	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (49 MILE)**	
	Awd	$750.00	$36,750.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$77,200.00**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$112,000.00	$112,000.00
Ref #26	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,530.00	$9,530.00
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$98,000.00	$98,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$236,030.00**