Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250418
PID 102734
STA-US 62-36.42/38.60
Federal
Type: TWO LANE RESURFACING
Letting Date: 9/11/2025
Completion Date: 7/31/2026

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $1,618,571.40

Engineer's Estimate: $1,449,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,618,571.40

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,689,502.05

Bidder 3
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,820,533.00

Ref #1	**202E30000**	**WALK REMOVED, (433 SF)**	
	Awd	$8.75	$3,788.75
	2	$8.00	$3,464.00
	3	$10.00	$4,330.00
Ref #2	**202E32500**	**CURB AND GUTTER REMOVED, (132 FT)**	
	Awd	$20.00	$2,640.00
	2	$43.00	$5,676.00
	3	$10.00	$1,320.00
Ref #3	**202E98200**	**REMOVAL MISC.: TOP OF CURB REMOVED, (15 FT)**	
	Awd	$20.00	$300.00
	2	$80.00	$1,200.00
	3	$30.00	$450.00
Ref #4	**203E10000**	**EXCAVATION, (84 CY)**	
	Awd	$25.00	$2,100.00
	2	$20.00	$1,680.00
	3	$20.00	$1,680.00
Ref #5	**608E10000**	**4" CONCRETE WALK, (153 SF)**	
	Awd	$18.75	$2,868.75
	2	$13.00	$1,989.00
	3	$20.00	$3,060.00
Ref #6	**608E52000**	**CURB RAMP, (280 SF)**	
	Awd	$18.75	$5,250.00
	2	$27.00	$7,560.00
	3	$20.00	$5,600.00
Ref #7	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$3,000.00	$3,000.00
	3	$1,200.00	$1,200.00
Ref #8	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$650.00	$650.00
	2	$10,000.00	$10,000.00
	3	$150.00	$150.00

Section 1 - ROADWAY - Totals

Awd	**$19,097.50**
2	**$34,569.00**
3	**$17,790.00**

Ref #9	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**

Ref #10	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441)(LONGITUDINAL), (1000 SY)**	
	Awd	$61.00	$61,000.00
	2	$80.00	$80,000.00
	3	$80.00	$80,000.00
Ref #11	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441)(TRANSVERSE), (200 SY)**	
	Awd	$115.00	$23,000.00
	2	$175.00	$35,000.00
	3	$125.00	$25,000.00
Ref #12	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1000 FT)**	
	Awd	$5.00	$5,000.00
	2	$4.50	$4,500.00
	3	$4.00	$4,000.00
Ref #13	**253E01000**	**PAVEMENT REPAIR, (500 SY)**	
	Awd	$118.00	$59,000.00
	2	$175.00	$87,500.00
	3	$290.00	$145,000.00
Ref #14	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(T=2"), (59313 SY)**	
	Awd	$2.60	$154,213.80
	2	$2.50	$148,282.50
	3	$3.00	$177,939.00
Ref #15	**304E20000**	**AGGREGATE BASE, (84 CY)**	
	Awd	$55.00	$4,620.00
	2	$70.00	$5,880.00
	3	$100.00	$8,400.00
Ref #16	**407E20000**	**NON-TRACKING TACK COAT, (8898 GAL)**	
	Awd	$2.50	$22,245.00
	2	$3.00	$26,694.00
	3	$3.00	$26,694.00
Ref #17	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (1648 CY)**	
	Awd	$253.00	$416,944.00
	2	$260.00	$428,480.00
	3	$240.00	$395,520.00
Ref #18	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (1648 CY)**	
	Awd	$198.00	$326,304.00
	2	$205.00	$337,840.00
	3	$240.00	$395,520.00
Ref #19	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (78 FT)**	
	Awd	$65.00	$5,070.00
	2	$70.00	$5,460.00
	3	$50.00	$3,900.00

Section 3 - PAVEMENT - Totals

Awd	**$1,077,396.80**
2	**$1,159,636.50**
3	**$1,261,973.00**

Ref #20	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$3,000.00	$3,000.00
	3	$1,200.00	$1,200.00

Section 4 - WATER WORK - Totals

Awd	**$1,100.00**
2	**$3,000.00**
3	**$1,200.00**

Ref #21	**646E10110**	**LANE LINE, 6", (3.52 MILE)**	
	Awd	$1,800.00	$6,336.00
	2	$1,380.00	$4,857.60
	3	$3,250.00	$11,440.00
Ref #22	**646E10200**	**CENTER LINE, (2.82 MILE)**	
	Awd	$3,330.00	$9,390.60
	2	$3,250.00	$9,165.00
	3	$4,500.00	$12,690.00
Ref #23	**646E10310**	**CHANNELIZING LINE, 12", (1498 FT)**	
	Awd	$1.75	$2,621.50
	2	$1.50	$2,247.00
	3	$1.50	$2,247.00
Ref #24	**646E10400**	**STOP LINE, (332 FT)**	
	Awd	$12.00	$3,984.00
	2	$9.25	$3,071.00
	3	$10.00	$3,320.00
Ref #25	**646E10510**	**CROSSWALK LINE, 12", (2293 FT)**	
	Awd	$5.10	$11,694.30
	2	$4.35	$9,974.55
	3	$8.00	$18,344.00
Ref #26	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (206 FT)**	
	Awd	$8.00	$1,648.00
	2	$7.60	$1,565.60
	3	$10.00	$2,060.00
Ref #27	**646E10800**	**ISLAND MARKING, (62 SF)**	
	Awd	$7.00	$434.00
	2	$3.90	$241.80
	3	$15.00	$930.00
Ref #28	**646E20300**	**LANE ARROW, (37 EACH)**	
	Awd	$162.00	$5,994.00
	2	$115.00	$4,255.00
	3	$150.00	$5,550.00
Ref #29	**646E20370**	**TWO WAY LEFT TURN ARROW, (6 EACH)**	
	Awd	$188.00	$1,128.00
	2	$180.00	$1,080.00
	3	$150.00	$900.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$43,230.40**
2	**$36,457.55**
3	**$57,481.00**

Ref #31	**AA2**	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN (ALTERNATE , (17 EACH)**	
		Awd	$8,800.00	$149,600.00
		2	$8,800.00	$149,600.00
		3	$7,700.00	$130,900.00

Section 6 - TRAFFIC SIGNALS ALTERNATES - Totals

Awd	**$149,600.00**
2	**$149,600.00**
3	**$130,900.00**

Ref #32		**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
		Awd	$125.00	$12,500.00
		2	$120.00	$12,000.00
		3	$80.00	$8,000.00
Ref #33		**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
		Awd	$106.15	$424.60
		2	$65.00	$260.00
		3	$65.00	$260.00
Ref #34		**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
		Awd	$265.00	$2,650.00
		2	$150.00	$1,500.00
		3	$250.00	$2,500.00
Ref #35		**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (4 SNMT)**	
		Awd	$1,100.00	$4,400.00
		2	$900.00	$3,600.00
		3	$1,500.00	$6,000.00
Ref #36		**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (7.04 MILE)**	
		Awd	$575.00	$4,048.00
		2	$500.00	$3,520.00
		3	$500.00	$3,520.00
Ref #37		**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3.52 MILE)**	
		Awd	$565.00	$1,988.80
		2	$500.00	$1,760.00
		3	$500.00	$1,760.00
Ref #38		**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (5.64 MILE)**	
		Awd	$1,050.00	$5,922.00
		2	$900.00	$5,076.00
		3	$900.00	$5,076.00
Ref #39		**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.82 MILE)**	
		Awd	$999.00	$2,817.18
		2	$900.00	$2,538.00
		3	$900.00	$2,538.00
Ref #40		**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (2996 FT)**	
		Awd	$0.68	$2,037.28
		2	$0.50	$1,498.00
		3	$0.50	$1,498.00
Ref #41		**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1498 FT)**	
		Awd	$0.58	$868.84
		2	$0.50	$749.00
		3	$0.50	$749.00

Ref #42	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (664 FT)**	
	Awd	$2.50	$1,660.00
	2	$3.00	$1,992.00
	3	$3.00	$1,992.00
Ref #43	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (332 FT)**	
	Awd	$2.50	$830.00
	2	$3.00	$996.00
	3	$3.00	$996.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$40,146.70**
2	**$35,489.00**
3	**$34,889.00**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
Ref #45	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$126,000.00	$126,000.00
	2	$165,750.00	$165,750.00
	3	$175,000.00	$175,000.00
Ref #46	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$3,500.00	$42,000.00
	2	$3,500.00	$42,000.00
	3	$1,000.00	$12,000.00
Ref #47	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$10,000.00	$10,000.00
	3	$300.00	$300.00
Ref #48	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$102,000.00	$102,000.00
	2	$40,000.00	$40,000.00
	3	$96,000.00	$96,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$285,000.00**
2	**$267,750.00**
3	**$313,300.00**