Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 258021
PID 122349
MAR-SR 231-03.42
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 9/11/2025
Completion Date: 5/15/2026

Contract Awarded To: DOUBLE Z CONSTRUCTION COMPANY
Award Amount: $481,431.64

Engineer's Estimate: $640,000.00

Bidder 1
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $481,431.64

Bidder 2
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $518,500.67

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $555,889.40

Bidder 4
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $602,434.00

Ref #1	**832E30000**	**EROSION CONTROL, (100 EACH)**	
	Awd	$1.00	$100.00
	2	$1.00	$100.00
	3	$1.00	$100.00
	4	$1.00	$100.00

Section 1 - EROSION CONTROL - Totals

Awd	**$100.00**
2	**$100.00**
3	**$100.00**
4	**$100.00**

Ref #2	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (16 FT)**	
	Awd	$70.00	$1,120.00
	2	$68.74	$1,099.84
	3	$69.00	$1,104.00
	4	$75.00	$1,200.00
Ref #3	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (16 SF)**	
	Awd	$40.00	$640.00
	2	$37.93	$606.88
	3	$38.00	$608.00
	4	$42.00	$672.00
Ref #4	**630E97700**	**SIGNING, MISC.:' STRUCTURE MOUNTED SIGN, (1 EACH)**	
	Awd	$845.00	$845.00
	2	$843.95	$843.95
	3	$845.00	$845.00
	4	$950.00	$950.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$2,605.00**
2	**$2,550.67**
3	**$2,557.00**
4	**$2,822.00**

Ref #5	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (155 HOUR)**	
	Awd	$65.00	$10,075.00
	2	$90.00	$13,950.00
	3	$95.00	$14,725.00
	4	$110.00	$17,050.00
Ref #6	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,105.21	$4,210.42
	2	$500.00	$1,000.00
	3	$2,100.00	$4,200.00
	4	$2,900.00	$5,800.00
Ref #7	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,205.21	$4,410.42
	2	$2,500.00	$5,000.00
	3	$2,200.00	$4,400.00
	4	$3,000.00	$6,000.00

Ref #8	**614E13310**	**BARRIER REFLECTOR, TYPE 1,ONE WAY, (19 EACH)**	
	Awd	$12.00	$228.00
	2	$2.00	$38.00
	3	$12.00	$228.00
	4	$13.00	$247.00
Ref #9	**614E13350**	**OBJECT MARKER, ONE WAY, (13 EACH)**	
	Awd	$15.00	$195.00
	2	$2.00	$26.00
	3	$22.00	$286.00
	4	$25.00	$325.00
Ref #10	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (0.08 MILE)**	
	Awd	$26,665.00	$2,133.20
	2	$28,000.00	$2,240.00
	3	$26,700.00	$2,136.00
	4	$30,000.00	$2,400.00
Ref #11	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (24 FT)**	
	Awd	$5.00	$120.00
	2	$10.00	$240.00
	3	$5.00	$120.00
	4	$7.00	$168.00
Ref #12	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (660 FT)**	
	Awd	$30.00	$19,800.00
	2	$10.00	$6,600.00
	3	$40.00	$26,400.00
	4	$35.00	$23,100.00
Ref #13	**622E41110**	**PORTABLE BARRIER, ANCHORED, (100 FT)**	
	Awd	$70.00	$7,000.00
	2	$10.00	$1,000.00
	3	$55.00	$5,500.00
	4	$35.00	$3,500.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$48,172.04**
2	**$30,094.00**
3	**$57,995.00**
4	**$58,590.00**

Ref #14	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN' (SUPER, (14 CY)**	
	Awd	$1,600.00	$22,400.00
	2	$2,100.00	$29,400.00
	3	$1,260.00	$17,640.00
	4	$1,800.00	$25,200.00
Ref #15	**202E11401**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (MAIN M, (6410 LB)**	
	Awd	$3.20	$20,512.00
	2	$9.00	$57,690.00
	3	$4.04	$25,896.40
	4	$3.50	$22,435.00
Ref #16	**202E11401**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SECOND, (561 LB)**	
	Awd	$8.60	$4,824.60
	2	$6.00	$3,366.00
	3	$13.86	$7,775.46
	4	$11.00	$6,171.00

Ref #17	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2526 LB)**	
	Awd	$8.00	$20,208.00
	2	$5.00	$12,630.00
	3	$5.00	$12,630.00
	4	$6.00	$15,156.00
Ref #18	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (6 CY)**	
	Awd	$4,000.00	$24,000.00
	2	$5,500.00	$33,000.00
	3	$5,000.00	$30,000.00
	4	$2,650.00	$15,900.00
Ref #19	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (8 CY)**	
	Awd	$1,500.00	$12,000.00
	2	$3,200.00	$25,600.00
	3	$1,700.00	$13,600.00
	4	$1,800.00	$14,400.00
Ref #20	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (43 SY)**	
	Awd	$32.00	$1,376.00
	2	$30.00	$1,290.00
	3	$25.00	$1,075.00
	4	$30.00	$1,290.00
Ref #21	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (6 SY)**	
	Awd	$85.00	$510.00
	2	$30.00	$180.00
	3	$100.00	$600.00
	4	$50.00	$300.00
Ref #22	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (561 LB)**	
	Awd	$52.00	$29,172.00
	2	$12.00	$6,732.00
	3	$62.44	$35,028.84
	4	$60.00	$33,660.00
Ref #23	**513E10241**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (6410 LB)**	
	Awd	$10.00	$64,100.00
	2	$15.00	$96,150.00
	3	$9.87	$63,266.70
	4	$20.00	$128,200.00
Ref #24	**514E80020**	**SHOP PAINTING AND FIELD TOUCH-UP OF STRUCTURAL STE, (486 SF)**	
	Awd	$82.00	$39,852.00
	2	$38.00	$18,468.00
	3	$100.00	$48,600.00
	4	$110.00	$53,460.00
Ref #25	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$2,500.00	$2,500.00
	3	$30,000.00	$30,000.00
	4	$28,000.00	$28,000.00
Ref #26	**530E00200**	**SPECIAL - STRUCTURES, MISC, AS PER PLAN.: EXISTING, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$5,500.00	$5,500.00
	3	$26,000.00	$26,000.00
	4	$32,000.00	$32,000.00

Ref #27	**607E98000**	**FENCE, MISC.:, VANDAL PROTECTION FENCE REMOVAL AND, (55 FT)**	
	Awd	$120.00	$6,600.00
	2	$150.00	$8,250.00
	3	$75.00	$4,125.00
	4	$150.00	$8,250.00
Ref #28	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$15,000.00	$15,000.00
	3	$4,000.00	$4,000.00
	4	$5,500.00	$5,500.00
Ref #29	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$3,000.00	$3,000.00
	4	$15,000.00	$15,000.00
Ref #30	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$48,000.00	$48,000.00
	3	$25,000.00	$25,000.00
	4	$37,000.00	$37,000.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (MAR-231-3.4 - Totals

Awd	**$330,554.60**
2	**$372,256.00**
3	**$348,237.40**
4	**$441,922.00**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$5,000.00	$5,000.00
	4	$14,000.00	$14,000.00
Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$85,000.00	$85,000.00
	3	$122,000.00	$122,000.00
	4	$35,000.00	$35,000.00
Ref #33	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$50,000.00	$50,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$100,000.00**
2	**$113,500.00**
3	**$147,000.00**
4	**$99,000.00**