Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250441
PID 118535
POR-SR 305-02.43/02.58
Federal
Type: BRIDGE REPAIR
Letting Date: 9/25/2025
Completion Date: 6/30/2026

Contract Awarded To: A P O'HORO COMPANY
Award Amount: $1,212,000.00

Engineer's Estimate: $1,535,000.00

Bidder 1
A P O'HORO COMPANY
P O BOX 2228
Mahoning
YOUNGSTOWN, OH 44504
Bid $1,212,000.00

Bidder 2
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $1,264,867.06

Bidder 3
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $1,282,230.18

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,286,708.30

Bidder 5
MATT WINTERS EXCAVATION LLC
3310 Kent Rd., Ste 6
Summit
Stow, OH 44224
Bid $1,343,190.00

Bidder 6
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $1,349,493.00

Bidder 7
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $1,395,655.20

Bidder 8
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $1,498,414.42

Bidder 9
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $1,500,250.85

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$50,000.00	$50,000.00
	3	$8,405.00	$8,405.00
	4	$5,500.00	$5,500.00
	5	$10,000.00	$10,000.00
	6	$9,800.00	$9,800.00
	7	$4,000.00	$4,000.00
	8	$6,700.00	$6,700.00
	9	$16,000.00	$16,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (792 SY)**	
	Awd	$12.00	$9,504.00
	2	$13.33	$10,557.36
	3	$9.00	$7,128.00
	4	$13.00	$10,296.00
	5	$15.00	$11,880.00
	6	$15.00	$11,880.00
	7	$35.00	$27,720.00
	8	$16.00	$12,672.00
	9	$18.50	$14,652.00
Ref #3	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (48 FT)**	
	Awd	$75.00	$3,600.00
	2	$70.00	$3,360.00
	3	$195.00	$9,360.00
	4	$62.00	$2,976.00
	5	$120.00	$5,760.00
	6	$260.00	$12,480.00
	7	$20.00	$960.00
	8	$50.00	$2,400.00
	9	$65.00	$3,120.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1110 FT)**	
	Awd	$2.00	$2,220.00
	2	$2.50	$2,775.00
	3	$2.00	$2,220.00
	4	$2.00	$2,220.00
	5	$6.00	$6,660.00
	6	$4.00	$4,440.00
	7	$4.00	$4,440.00
	8	$2.75	$3,052.50
	9	$2.00	$2,220.00
Ref #5	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$10.00	$10.00
	3	$56.00	$56.00
	4	$280.00	$280.00
	5	$250.00	$250.00
	6	$300.00	$300.00
	7	$1,000.00	$1,000.00
	8	$1,000.00	$1,000.00
	9	$525.00	$525.00

Ref #6	**202E98200**	**REMOVAL MISC.: CONDUIT, (10 FT)**	
	Awd	$30.00	$300.00
	2	$5.00	$50.00
	3	$16.00	$160.00
	4	$28.00	$280.00
	5	$25.00	$250.00
	6	$32.00	$320.00
	7	$200.00	$2,000.00
	8	$100.00	$1,000.00
	9	$30.00	$300.00
Ref #7	**203E10000**	**EXCAVATION, (343 CY)**	
	Awd	$25.00	$8,575.00
	2	$20.00	$6,860.00
	3	$39.00	$13,377.00
	4	$20.00	$6,860.00
	5	$38.00	$13,034.00
	6	$23.00	$7,889.00
	7	$65.00	$22,295.00
	8	$70.00	$24,010.00
	9	$26.00	$8,918.00
Ref #8	**203E20000**	**EMBANKMENT, (378 CY)**	
	Awd	$15.00	$5,670.00
	2	$25.00	$9,450.00
	3	$36.00	$13,608.00
	4	$19.00	$7,182.00
	5	$60.00	$22,680.00
	6	$25.00	$9,450.00
	7	$75.00	$28,350.00
	8	$105.00	$39,690.00
	9	$21.00	$7,938.00
Ref #9	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$30.00	$1,500.00
	2	$10.00	$500.00
	3	$50.00	$2,500.00
	4	$18.00	$900.00
	5	$150.00	$7,500.00
	6	$20.00	$1,000.00
	7	$130.00	$6,500.00
	8	$90.00	$4,500.00
	9	$22.00	$1,100.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (1156 SY)**	
	Awd	$3.00	$3,468.00
	2	$3.00	$3,468.00
	3	$1.00	$1,156.00
	4	$8.00	$9,248.00
	5	$5.00	$5,780.00
	6	$3.00	$3,468.00
	7	$4.00	$4,624.00
	8	$2.00	$2,312.00
	9	$5.00	$5,780.00

Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (17 CY)**	
	Awd	$25.00	$425.00
	2	$75.00	$1,275.00
	3	$50.00	$850.00
	4	$35.00	$595.00
	5	$125.00	$2,125.00
	6	$40.00	$680.00
	7	$150.00	$2,550.00
	8	$100.00	$1,700.00
	9	$25.00	$425.00
Ref #12	**204E30010**	**GRANULAR MATERIAL, TYPE B, (17 CY)**	
	Awd	$75.00	$1,275.00
	2	$75.00	$1,275.00
	3	$80.00	$1,360.00
	4	$120.00	$2,040.00
	5	$130.00	$2,210.00
	6	$90.00	$1,530.00
	7	$60.00	$1,020.00
	8	$100.00	$1,700.00
	9	$110.00	$1,870.00
Ref #13	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$125.00	$125.00
	2	$125.00	$125.00
	3	$750.00	$750.00
	4	$250.00	$250.00
	5	$340.00	$340.00
	6	$300.00	$300.00
	7	$200.00	$200.00
	8	$250.00	$250.00
	9	$350.00	$350.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (49 SY)**	
	Awd	$1.50	$73.50
	2	$5.00	$245.00
	3	$10.00	$490.00
	4	$8.00	$392.00
	5	$11.00	$539.00
	6	$14.00	$686.00
	7	$15.00	$735.00
	8	$45.00	$2,205.00
	9	$2.50	$122.50
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (25 FT)**	
	Awd	$19.60	$490.00
	2	$21.00	$525.00
	3	$24.00	$600.00
	4	$20.00	$500.00
	5	$20.00	$500.00
	6	$19.60	$490.00
	7	$21.00	$525.00
	8	$30.00	$750.00
	9	$20.00	$500.00

Ref #16	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1237.5 FT)**	
	Awd	$20.80	$25,740.00
	2	$22.00	$27,225.00
	3	$25.00	$30,937.50
	4	$22.00	$27,225.00
	5	$21.00	$25,987.50
	6	$20.80	$25,740.00
	7	$22.00	$27,225.00
	8	$28.00	$34,650.00
	9	$21.00	$25,987.50
Ref #17	**606E15400**	**MGS GUARDRAIL, TYPE 8, (225 FT)**	
	Awd	$31.20	$7,020.00
	2	$33.00	$7,425.00
	3	$25.00	$5,625.00
	4	$33.00	$7,425.00
	5	$32.00	$7,200.00
	6	$31.20	$7,020.00
	7	$34.00	$7,650.00
	8	$40.00	$9,000.00
	9	$32.00	$7,200.00
Ref #18	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (1 EACH)**	
	Awd	$1,220.00	$1,220.00
	2	$1,300.00	$1,300.00
	3	$1,458.00	$1,458.00
	4	$1,300.00	$1,300.00
	5	$1,225.00	$1,225.00
	6	$1,220.00	$1,220.00
	7	$1,300.00	$1,300.00
	8	$2,250.00	$2,250.00
	9	$1,250.00	$1,250.00
Ref #19	**606E20050**	**ROUNDED END SECTION, (5 EACH)**	
	Awd	$75.00	$375.00
	2	$80.00	$400.00
	3	$37.00	$185.00
	4	$80.00	$400.00
	5	$80.00	$400.00
	6	$75.00	$375.00
	7	$80.00	$400.00
	8	$90.00	$450.00
	9	$75.00	$375.00
Ref #20	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,420.00	$9,680.00
	2	$2,550.00	$10,200.00
	3	$2,892.00	$11,568.00
	4	$2,500.00	$10,000.00
	5	$2,500.00	$10,000.00
	6	$2,420.00	$9,680.00
	7	$2,600.00	$10,400.00
	8	$2,500.00	$10,000.00
	9	$2,500.00	$10,000.00

Ref #21	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,350.00	$6,750.00
	2	$1,425.00	$7,125.00
	3	$1,614.00	$8,070.00
	4	$1,400.00	$7,000.00
	5	$1,400.00	$7,000.00
	6	$1,350.00	$6,750.00
	7	$1,450.00	$7,250.00
	8	$1,400.00	$7,000.00
	9	$1,400.00	$7,000.00
Ref #22	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,525.00	$10,100.00
	2	$2,675.00	$10,700.00
	3	$3,019.00	$12,076.00
	4	$2,700.00	$10,800.00
	5	$2,600.00	$10,400.00
	6	$2,525.00	$10,100.00
	7	$2,700.00	$10,800.00
	8	$3,300.00	$13,200.00
	9	$2,600.00	$10,400.00
Ref #23	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$175.00	$175.00
	2	$185.00	$185.00
	3	$180.00	$180.00
	4	$185.00	$185.00
	5	$180.00	$180.00
	6	$175.00	$175.00
	7	$500.00	$500.00
	8	$1,000.00	$1,000.00
	9	$225.00	$225.00
Ref #24	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$2,700.00	$2,700.00
	3	$100.00	$100.00
	4	$2,000.00	$2,000.00
	5	$5,000.00	$5,000.00
	6	$3,600.00	$3,600.00
	7	$5,000.00	$5,000.00
	8	$15,000.00	$15,000.00
	9	$10,000.00	$10,000.00
Ref #25	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$8,965.00	$8,965.00
	4	$2,300.00	$2,300.00
	5	$3,200.00	$3,200.00
	6	$5,000.00	$5,000.00
	7	$6,000.00	$6,000.00
	8	$5,000.00	$5,000.00
	9	$4,000.00	$4,000.00

Section 1 - ROADWAY - Totals

Awd	**$106,685.50**
2	**$160,735.36**
3	**$141,184.50**
4	**$118,154.00**
5	**$160,100.50**
6	**$134,373.00**
7	**$183,444.00**
8	**$201,491.50**
9	**$140,258.00**

Ref #26	**601E11000**	**RIPRAP, TYPE D, (7 SY)**	
	Awd	$325.00	$2,275.00
	2	$175.00	$1,225.00
	3	$368.00	$2,576.00
	4	$560.00	$3,920.00
	5	$440.00	$3,080.00
	6	$250.00	$1,750.00
	7	$1,500.00	$10,500.00
	8	$1,250.00	$8,750.00
	9	$425.00	$2,975.00
Ref #27	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (12 CY)**	
	Awd	$200.00	$2,400.00
	2	$125.00	$1,500.00
	3	$385.00	$4,620.00
	4	$255.00	$3,060.00
	5	$230.00	$2,760.00
	6	$210.00	$2,520.00
	7	$350.00	$4,200.00
	8	$275.00	$3,300.00
	9	$230.00	$2,760.00
Ref #28	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1 CY)**	
	Awd	$300.00	$300.00
	2	$250.00	$250.00
	3	$1,829.00	$1,829.00
	4	$250.00	$250.00
	5	$440.00	$440.00
	6	$625.00	$625.00
	7	$500.00	$500.00
	8	$1,000.00	$1,000.00
	9	$500.00	$500.00
Ref #29	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$300.00	$600.00
	2	$750.00	$1,500.00
	3	$948.00	$1,896.00
	4	$720.00	$1,440.00
	5	$315.00	$630.00
	6	$475.00	$950.00
	7	$1,000.00	$2,000.00
	8	$1,000.00	$2,000.00
	9	$500.00	$1,000.00

Ref #30	**659E10000**	**SEEDING AND MULCHING, (1370 SY)**	
	Awd	$3.44	$4,712.80
	2	$3.00	$4,110.00
	3	$2.50	$3,425.00
	4	$3.50	$4,795.00
	5	$3.00	$4,110.00
	6	$3.75	$5,137.50
	7	$5.00	$6,850.00
	8	$5.56	$7,617.20
	9	$3.50	$4,795.00
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (0.19 TON)**	
	Awd	$862.00	$163.78
	2	$500.00	$95.00
	3	$1.00	$0.19
	4	$900.00	$171.00
	5	$710.00	$134.90
	6	$863.16	$164.00
	7	$1,100.00	$209.00
	8	$800.00	$152.00
	9	$875.00	$166.25
Ref #32	**659E31000**	**LIME, (0.29 ACRE)**	
	Awd	$156.00	$45.24
	2	$40.00	$11.60
	3	$1.00	$0.29
	4	$160.00	$46.40
	5	$55.00	$15.95
	6	$158.62	$46.00
	7	$100.00	$29.00
	8	$150.00	$43.50
	9	$160.00	$46.40
Ref #33	**659E35000**	**WATER, (8 MGAL)**	
	Awd	$1.00	$8.00
	2	$1.00	$8.00
	3	$1.00	$8.00
	4	$1.00	$8.00
	5	$1.00	$8.00
	6	$1.00	$8.00
	7	$10.00	$80.00
	8	$1.00	$8.00
	9	$1.00	$8.00
Ref #34	**670E00550**	**SLOPE EROSION PROTECTION MAT, TYPE E, (1370 SY)**	
	Awd	$1.45	$1,986.50
	2	$4.00	$5,480.00
	3	$9.00	$12,330.00
	4	$1.50	$2,055.00
	5	$2.50	$3,425.00
	6	$1.45	$1,986.50
	7	$4.00	$5,480.00
	8	$7.00	$9,590.00
	9	$1.55	$2,123.50

Ref #35	**832E30000**	**EROSION CONTROL, (15500 EACH)**	
	Awd	$1.00	$15,500.00
	2	$1.00	$15,500.00
	3	$1.00	$15,500.00
	4	$1.00	$15,500.00
	5	$1.00	$15,500.00
	6	$1.00	$15,500.00
	7	$1.00	$15,500.00
	8	$1.00	$15,500.00
	9	$1.00	$15,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$27,991.32**
2	**$29,679.60**
3	**$42,184.48**
4	**$31,245.40**
5	**$30,103.85**
6	**$28,687.00**
7	**$45,348.00**
8	**$47,960.70**
9	**$29,874.15**

Ref #36	**602E20000**	**CONCRETE MASONRY, (13 CY)**	
	Awd	$1,200.00	$15,600.00
	2	$1,750.00	$22,750.00
	3	$2,482.00	$32,266.00
	4	$2,000.00	$26,000.00
	5	$1,500.00	$19,500.00
	6	$2,000.00	$26,000.00
	7	$1,200.00	$15,600.00
	8	$1,703.00	$22,139.00
	9	$2,400.00	$31,200.00
Ref #37	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (16 CY)**	
	Awd	$1,100.00	$17,600.00
	2	$1,400.00	$22,400.00
	3	$1,373.00	$21,968.00
	4	$1,600.00	$25,600.00
	5	$1,330.00	$21,280.00
	6	$1,400.00	$22,400.00
	7	$1,200.00	$19,200.00
	8	$1,396.00	$22,336.00
	9	$2,200.00	$35,200.00
Ref #38	**605E31100**	**AGGREGATE DRAINS, (95 FT)**	
	Awd	$18.00	$1,710.00
	2	$21.00	$1,995.00
	3	$12.00	$1,140.00
	4	$35.00	$3,325.00
	5	$45.00	$4,275.00
	6	$24.00	$2,280.00
	7	$30.00	$2,850.00
	8	$18.00	$1,710.00
	9	$17.00	$1,615.00

Ref #39	**611E00400**	**4" CONDUIT, TYPE E, (30 FT)**	
	Awd	$15.00	$450.00
	2	$4.00	$120.00
	3	$20.00	$600.00
	4	$25.00	$750.00
	5	$7.00	$210.00
	6	$30.00	$900.00
	7	$15.00	$450.00
	8	$45.00	$1,350.00
	9	$15.00	$450.00
Ref #40	**611E00406**	**4" CONDUIT, TYPE F, (20 FT)**	
	Awd	$15.00	$300.00
	2	$4.00	$80.00
	3	$20.00	$400.00
	4	$25.00	$500.00
	5	$8.00	$160.00
	6	$37.00	$740.00
	7	$20.00	$400.00
	8	$55.00	$1,100.00
	9	$15.00	$300.00
Ref #41	**611E04400**	**12" CONDUIT, TYPE B, (20 FT)**	
	Awd	$25.00	$500.00
	2	$100.00	$2,000.00
	3	$88.00	$1,760.00
	4	$50.00	$1,000.00
	5	$130.00	$2,600.00
	6	$50.00	$1,000.00
	7	$20.00	$400.00
	8	$55.00	$1,100.00
	9	$120.00	$2,400.00
Ref #42	**611E04600**	**12" CONDUIT, TYPE C, 707.33, (5 FT)**	
	Awd	$260.00	$1,300.00
	2	$150.00	$750.00
	3	$146.00	$730.00
	4	$330.00	$1,650.00
	5	$230.00	$1,150.00
	6	$280.00	$1,400.00
	7	$40.00	$200.00
	8	$95.00	$475.00
	9	$145.00	$725.00
Ref #43	**611E06100**	**15" CONDUIT, TYPE C, (147 FT)**	
	Awd	$70.00	$10,290.00
	2	$75.00	$11,025.00
	3	$75.00	$11,025.00
	4	$115.00	$16,905.00
	5	$110.00	$16,170.00
	6	$55.00	$8,085.00
	7	$53.00	$7,791.00
	8	$33.00	$4,851.00
	9	$130.00	$19,110.00

Ref #44	**611E06400**	**15" CONDUIT, TYPE D, (28 FT)**	
	Awd	$90.00	$2,520.00
	2	$125.00	$3,500.00
	3	$63.00	$1,764.00
	4	$102.00	$2,856.00
	5	$160.00	$4,480.00
	6	$55.00	$1,540.00
	7	$35.00	$980.00
	8	$45.00	$1,260.00
	9	$145.00	$4,060.00
Ref #45	**611E23600**	**60" CONDUIT, TYPE A, 706.02, OR (707.01 OR 707.02), (47 FT)**	
	Awd	$200.00	$9,400.00
	2	$350.00	$16,450.00
	3	$623.00	$29,281.00
	4	$410.00	$19,270.00
	5	$350.00	$16,450.00
	6	$685.00	$32,195.00
	7	$290.00	$13,630.00
	8	$441.00	$20,727.00
	9	$525.00	$24,675.00
Ref #46	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$30.00	$300.00
	2	$5.00	$50.00
	3	$20.00	$200.00
	4	$50.00	$500.00
	5	$155.00	$1,550.00
	6	$150.00	$1,500.00
	7	$100.00	$1,000.00
	8	$45.00	$450.00
	9	$20.00	$200.00
Ref #47	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$30.00	$300.00
	2	$5.00	$50.00
	3	$20.00	$200.00
	4	$15.00	$150.00
	5	$155.00	$1,550.00
	6	$150.00	$1,500.00
	7	$100.00	$1,000.00
	8	$45.00	$450.00
	9	$20.00	$200.00
Ref #48	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$30.00	$300.00
	2	$5.00	$50.00
	3	$20.00	$200.00
	4	$25.00	$250.00
	5	$155.00	$1,550.00
	6	$150.00	$1,500.00
	7	$100.00	$1,000.00
	8	$45.00	$450.00
	9	$20.00	$200.00

Ref #49	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$3,600.00	$7,200.00
	3	$2,500.00	$5,000.00
	4	$3,500.00	$7,000.00
	5	$4,500.00	$9,000.00
	6	$3,900.00	$7,800.00
	7	$3,000.00	$6,000.00
	8	$3,666.00	$7,332.00
	9	$2,200.00	$4,400.00
Ref #50	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$100.00	$200.00
	3	$1,150.00	$2,300.00
	4	$750.00	$1,500.00
	5	$1,300.00	$2,600.00
	6	$2,600.00	$5,200.00
	7	$240.00	$480.00
	8	$1,000.00	$2,000.00
	9	$1,500.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$65,570.00**
2	**$88,620.00**
3	**$108,834.00**
4	**$107,256.00**
5	**$102,525.00**
6	**$114,040.00**
7	**$70,981.00**
8	**$87,730.00**
9	**$127,735.00**

Ref #51	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T=3"), (872 SY)**	
	Awd	$10.00	$8,720.00
	2	$10.50	$9,156.00
	3	$13.00	$11,336.00
	4	$10.00	$8,720.00
	5	$13.00	$11,336.00
	6	$10.00	$8,720.00
	7	$11.00	$9,592.00
	8	$11.50	$10,028.00
	9	$10.00	$8,720.00
Ref #52	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (179 CY)**	
	Awd	$260.00	$46,540.00
	2	$275.00	$49,225.00
	3	$275.00	$49,225.00
	4	$260.00	$46,540.00
	5	$255.00	$45,645.00
	6	$260.00	$46,540.00
	7	$290.00	$51,910.00
	8	$285.00	$51,015.00
	9	$265.00	$47,435.00

Ref #53	**304E20000**	**AGGREGATE BASE, (200 CY)**	
	Awd	$90.00	$18,000.00
	2	$75.00	$15,000.00
	3	$90.00	$18,000.00
	4	$110.00	$22,000.00
	5	$115.00	$23,000.00
	6	$113.00	$22,600.00
	7	$160.00	$32,000.00
	8	$165.00	$33,000.00
	9	$130.00	$26,000.00
Ref #54	**407E13900**	**TACK COAT, 702.13, (13 GAL)**	
	Awd	$30.00	$390.00
	2	$32.00	$416.00
	3	$5.00	$65.00
	4	$30.00	$390.00
	5	$6.00	$78.00
	6	$30.00	$390.00
	7	$33.00	$429.00
	8	$40.00	$520.00
	9	$30.00	$390.00
Ref #55	**407E20000**	**NON-TRACKING TACK COAT, (304 GAL)**	
	Awd	$4.00	$1,216.00
	2	$4.20	$1,276.80
	3	$5.00	$1,520.00
	4	$4.00	$1,216.00
	5	$5.00	$1,520.00
	6	$4.00	$1,216.00
	7	$5.00	$1,520.00
	8	$6.00	$1,824.00
	9	$4.00	$1,216.00
Ref #56	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (163 CY)**	
	Awd	$335.00	$54,605.00
	2	$352.00	$57,376.00
	3	$375.00	$61,125.00
	4	$335.00	$54,605.00
	5	$320.00	$52,160.00
	6	$335.00	$54,605.00
	7	$360.00	$58,680.00
	8	$369.00	$60,147.00
	9	$340.00	$55,420.00

Section 4 - PAVEMENT - Totals

Awd	**$129,471.00**
2	**$132,449.80**
3	**$141,271.00**
4	**$133,471.00**
5	**$133,739.00**
6	**$134,071.00**
7	**$154,131.00**
8	**$156,534.00**
9	**$139,181.00**

Ref #57	**621E00100**	**RPM, (12 EACH)**	
	Awd	$299.60	$3,595.20
	2	$240.00	$2,880.00
	3	$358.00	$4,296.00
	4	$300.00	$3,600.00
	5	$340.00	$4,080.00
	6	$225.00	$2,700.00
	7	$400.00	$4,800.00
	8	$450.00	$5,400.00
	9	$350.00	$4,200.00
Ref #58	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (31 EACH)**	
	Awd	$13.00	$403.00
	2	$14.00	$434.00
	3	$15.00	$465.00
	4	$14.00	$434.00
	5	$15.00	$465.00
	6	$13.00	$403.00
	7	$15.00	$465.00
	8	$15.00	$465.00
	9	$13.00	$403.00
Ref #59	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (44 FT)**	
	Awd	$21.15	$930.60
	2	$10.50	$462.00
	3	$11.00	$484.00
	4	$22.00	$968.00
	5	$21.00	$924.00
	6	$10.00	$440.00
	7	$13.00	$572.00
	8	$25.00	$1,100.00
	9	$22.00	$968.00
Ref #60	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (24 FT)**	
	Awd	$23.79	$570.96
	2	$12.00	$288.00
	3	$12.00	$288.00
	4	$25.00	$600.00
	5	$23.00	$552.00
	6	$11.00	$264.00
	7	$16.00	$384.00
	8	$27.00	$648.00
	9	$24.00	$576.00
Ref #61	**630E80100**	**SIGN, FLAT SHEET, (13.5 SF)**	
	Awd	$27.75	$374.63
	2	$27.00	$364.50
	3	$30.00	$405.00
	4	$29.00	$391.50
	5	$25.00	$337.50
	6	$26.00	$351.00
	7	$34.00	$459.00
	8	$35.00	$472.50
	9	$29.00	$391.50

Ref #62	**630E80100**	**SIGN, FLAT SHEET, 730.20, (4 SF)**	
	Awd	$27.75	$111.00
	2	$41.00	$164.00
	3	$46.00	$184.00
	4	$29.00	$116.00
	5	$26.00	$104.00
	6	$39.00	$156.00
	7	$90.00	$360.00
	8	$35.00	$140.00
	9	$29.00	$116.00
Ref #63	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$16.68	$66.72
	2	$63.00	$252.00
	3	$71.00	$284.00
	4	$18.00	$72.00
	5	$11.00	$44.00
	6	$59.50	$238.00
	7	$68.00	$272.00
	8	$25.00	$100.00
	9	$17.00	$68.00
Ref #64	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$85.09	$425.45
	2	$111.00	$555.00
	3	$125.00	$625.00
	4	$91.00	$455.00
	5	$70.00	$350.00
	6	$105.00	$525.00
	7	$108.00	$540.00
	8	$100.00	$500.00
	9	$89.00	$445.00
Ref #65	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$22.24	$88.96
	2	$37.00	$148.00
	3	$41.00	$164.00
	4	$24.00	$96.00
	5	$16.00	$64.00
	6	$35.00	$140.00
	7	$68.00	$272.00
	8	$25.00	$100.00
	9	$23.00	$92.00
Ref #66	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$94.86	$284.58
	2	$160.00	$480.00
	3	$179.00	$537.00
	4	$100.00	$300.00
	5	$115.00	$345.00
	6	$150.00	$450.00
	7	$100.00	$300.00
	8	$110.00	$330.00
	9	$95.00	$285.00

Ref #67	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.21 MILE)**	
	Awd	$5,290.00	$1,110.90
	2	$12,500.00	$2,625.00
	3	$9,635.00	$2,023.35
	4	$5,600.00	$1,176.00
	5	$8,500.00	$1,785.00
	6	$12,000.00	$2,520.00
	7	$9,000.00	$1,890.00
	8	$6,500.00	$1,365.00
	9	$5,500.00	$1,155.00
Ref #68	**642E00300**	**CENTER LINE, TYPE 1, (0.11 MILE)**	
	Awd	$6,250.00	$687.50
	2	$12,500.00	$1,375.00
	3	$17,710.00	$1,948.10
	4	$6,600.00	$726.00
	5	$15,000.00	$1,650.00
	6	$12,000.00	$1,320.00
	7	$16,000.00	$1,760.00
	8	$7,500.00	$825.00
	9	$6,500.00	$715.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,649.50**
2	**$10,027.50**
3	**$11,703.45**
4	**$8,934.50**
5	**$10,700.50**
6	**$9,507.00**
7	**$12,074.00**
8	**$11,445.50**
9	**$9,414.50**

Ref #69	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$50.00	$1,600.00
	2	$60.00	$1,920.00
	3	$71.00	$2,272.00
	4	$100.00	$3,200.00
	5	$90.00	$2,880.00
	6	$90.00	$2,880.00
	7	$125.00	$4,000.00
	8	$225.00	$7,200.00
	9	$90.00	$2,880.00
Ref #70	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$12,000.00	$12,000.00
	3	$11,500.00	$11,500.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
	6	$9,650.00	$9,650.00
	7	$11,000.00	$11,000.00
	8	$17,000.00	$17,000.00
	9	$10,000.00	$10,000.00

Ref #71	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$800.00	$3,200.00
	2	$850.00	$3,400.00
	3	$926.00	$3,704.00
	4	$1,200.00	$4,800.00
	5	$1,200.00	$4,800.00
	6	$775.00	$3,100.00
	7	$1,200.00	$4,800.00
	8	$1,500.00	$6,000.00
	9	$950.00	$3,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,800.00**
2	**$17,320.00**
3	**$17,476.00**
4	**$18,000.00**
5	**$17,680.00**
6	**$15,630.00**
7	**$19,800.00**
8	**$30,200.00**
9	**$16,680.00**

Ref #72	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$20,000.00	$20,000.00
	3	$7,705.00	$7,705.00
	4	$8,000.00	$8,000.00
	5	$16,000.00	$16,000.00
	6	$48,550.00	$48,550.00
	7	$12,000.00	$12,000.00
	8	$25,550.00	$25,550.00
	9	$25,000.00	$25,000.00
Ref #73	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$10,000.00	$10,000.00
	3	$8,930.00	$8,930.00
	4	$12,000.00	$12,000.00
	5	$15,000.00	$15,000.00
	6	$24,600.00	$24,600.00
	7	$9,000.00	$9,000.00
	8	$42,000.00	$42,000.00
	9	$30,000.00	$30,000.00

Section 7 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$24,000.00**
2	**$30,000.00**
3	**$16,635.00**
4	**$20,000.00**
5	**$31,000.00**
6	**$73,150.00**
7	**$21,000.00**
8	**$67,550.00**
9	**$55,000.00**

Ref #74	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$80,000.00	$80,000.00
	3	$63,250.00	$63,250.00
	4	$70,000.00	$70,000.00
	5	$31,823.15	$31,823.15
	6	$86,000.00	$86,000.00
	7	$110,000.00	$110,000.00
	8	$87,000.00	$87,000.00
	9	$156,000.00	$156,000.00
Ref #75	**202E22900**	**APPROACH SLAB REMOVED, (160 SY)**	
	Awd	$35.00	$5,600.00
	2	$25.00	$4,000.00
	3	$77.00	$12,320.00
	4	$24.00	$3,840.00
	5	$50.00	$8,000.00
	6	$55.00	$8,800.00
	7	$70.00	$11,200.00
	8	$121.00	$19,360.00
	9	$68.00	$10,880.00
Ref #76	**202E23500**	**WEARING COURSE REMOVED, (505 SY)**	
	Awd	$8.00	$4,040.00
	2	$18.00	$9,090.00
	3	$7.00	$3,535.00
	4	$10.00	$5,050.00
	5	$15.00	$7,575.00
	6	$10.00	$5,050.00
	7	$20.00	$10,100.00
	8	$89.00	$44,945.00
	9	$12.00	$6,060.00
Ref #77	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$3,035.00	$3,035.00
	4	$7,500.00	$7,500.00
	5	$5,700.00	$5,700.00
	6	$9,000.00	$9,000.00
	7	$10,000.00	$10,000.00
	8	$35,000.00	$35,000.00
	9	$25,000.00	$25,000.00
Ref #78	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (13804 LB)**	
	Awd	$1.30	$17,945.20
	2	$1.45	$20,015.80
	3	$2.00	$27,608.00
	4	$1.60	$22,086.40
	5	$2.00	$27,608.00
	6	$2.00	$27,608.00
	7	$1.80	$24,847.20
	8	$1.43	$19,739.72
	9	$1.55	$21,396.20

Ref #79	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (87 CY)**	
	Awd	$950.00	$82,650.00
	2	$1,050.00	$91,350.00
	3	$1,052.00	$91,524.00
	4	$1,300.00	$113,100.00
	5	$900.00	$78,300.00
	6	$750.00	$65,250.00
	7	$900.00	$78,300.00
	8	$867.00	$75,429.00
	9	$900.00	$78,300.00
Ref #80	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (5 CY)**	
	Awd	$800.00	$4,000.00
	2	$2,350.00	$11,750.00
	3	$2,092.00	$10,460.00
	4	$3,900.00	$19,500.00
	5	$2,200.00	$11,000.00
	6	$1,350.00	$6,750.00
	7	$1,800.00	$9,000.00
	8	$1,200.00	$6,000.00
	9	$1,550.00	$7,750.00
Ref #81	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (166 SY)**	
	Awd	$50.00	$8,300.00
	2	$32.00	$5,312.00
	3	$36.00	$5,976.00
	4	$40.00	$6,640.00
	5	$75.00	$12,450.00
	6	$36.00	$5,976.00
	7	$45.00	$7,470.00
	8	$48.00	$7,968.00
	9	$45.00	$7,470.00
Ref #82	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (118 SY)**	
	Awd	$30.00	$3,540.00
	2	$42.00	$4,956.00
	3	$36.00	$4,248.00
	4	$50.00	$5,900.00
	5	$30.00	$3,540.00
	6	$48.00	$5,664.00
	7	$35.00	$4,130.00
	8	$30.00	$3,540.00
	9	$100.00	$11,800.00
Ref #83	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (9 EACH)**	
	Awd	$9,000.00	$81,000.00
	2	$10,000.00	$90,000.00
	3	$10,362.00	$93,258.00
	4	$11,000.00	$99,000.00
	5	$15,000.00	$135,000.00
	6	$12,000.00	$108,000.00
	7	$10,600.00	$95,400.00
	8	$11,190.00	$100,710.00
	9	$12,000.00	$108,000.00

Ref #84	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (9 EACH)**	
	Awd	$9,000.00	$81,000.00
	2	$10,000.00	$90,000.00
	3	$10,801.00	$97,209.00
	4	$9,500.00	$85,500.00
	5	$14,900.00	$134,100.00
	6	$12,000.00	$108,000.00
	7	$10,600.00	$95,400.00
	8	$11,190.00	$100,710.00
	9	$12,000.00	$108,000.00
Ref #85	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (9 EACH)**	
	Awd	$9,000.00	$81,000.00
	2	$10,000.00	$90,000.00
	3	$10,722.00	$96,498.00
	4	$9,500.00	$85,500.00
	5	$15,000.00	$135,000.00
	6	$12,000.00	$108,000.00
	7	$10,600.00	$95,400.00
	8	$11,190.00	$100,710.00
	9	$12,000.00	$108,000.00
Ref #86	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (665 FT)**	
	Awd	$20.00	$13,300.00
	2	$20.00	$13,300.00
	3	$23.00	$15,295.00
	4	$28.00	$18,620.00
	5	$18.00	$11,970.00
	6	$20.00	$13,300.00
	7	$30.00	$19,950.00
	8	$18.00	$11,970.00
	9	$21.00	$13,965.00
Ref #87	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$10.00	$130.00
	2	$45.00	$585.00
	3	$4.75	$61.75
	4	$13.00	$169.00
	5	$16.00	$208.00
	6	$19.00	$247.00
	7	$20.00	$260.00
	8	$66.00	$858.00
	9	$12.00	$156.00
Ref #88	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (85 FT)**	
	Awd	$25.00	$2,125.00
	2	$42.00	$3,570.00
	3	$42.00	$3,570.00
	4	$50.00	$4,250.00
	5	$40.00	$3,400.00
	6	$36.00	$3,060.00
	7	$71.00	$6,035.00
	8	$45.00	$3,825.00
	9	$50.00	$4,250.00

Ref #89	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (54 EACH)**	
	Awd	$85.00	$4,590.00
	2	$50.00	$2,700.00
	3	$14.00	$756.00
	4	$38.00	$2,052.00
	5	$30.00	$1,620.00
	6	$75.00	$4,050.00
	7	$120.00	$6,480.00
	8	$70.00	$3,780.00
	9	$90.00	$4,860.00
Ref #90	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (108 EACH)**	
	Awd	$90.00	$9,720.00
	2	$115.00	$12,420.00
	3	$119.00	$12,852.00
	4	$86.00	$9,288.00
	5	$110.00	$11,880.00
	6	$80.00	$8,640.00
	7	$160.00	$17,280.00
	8	$70.00	$7,560.00
	9	$150.00	$16,200.00
Ref #91	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (183 FT)**	
	Awd	$450.00	$82,350.00
	2	$470.00	$86,010.00
	3	$530.00	$96,990.00
	4	$475.00	$86,925.00
	5	$450.00	$82,350.00
	6	$500.00	$91,500.00
	7	$475.00	$86,925.00
	8	$465.00	$85,095.00
	9	$450.00	$82,350.00
Ref #92	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (13 CY)**	
	Awd	$100.00	$1,300.00
	2	$95.00	$1,235.00
	3	$210.00	$2,730.00
	4	$210.00	$2,730.00
	5	$240.00	$3,120.00
	6	$150.00	$1,950.00
	7	$125.00	$1,625.00
	8	$175.00	$2,275.00
	9	$125.00	$1,625.00
Ref #93	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (221 FT)**	
	Awd	$16.00	$3,536.00
	2	$21.00	$4,641.00
	3	$44.00	$9,724.00
	4	$17.00	$3,757.00
	5	$17.00	$3,757.00
	6	$25.00	$5,525.00
	7	$25.00	$5,525.00
	8	$15.00	$3,315.00
	9	$26.00	$5,746.00

Ref #94	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (160 SY)**	
	Awd	$325.00	$52,000.00
	2	$315.00	$50,400.00
	3	$357.00	$57,120.00
	4	$380.00	$60,800.00
	5	$450.00	$72,000.00
	6	$400.00	$64,000.00
	7	$480.00	$76,800.00
	8	$171.00	$27,360.00
	9	$375.00	$60,000.00
Ref #95	**526E90020**	**TYPE B INSTALLATION, (43 SY)**	
	Awd	$70.00	$3,010.00
	2	$100.00	$4,300.00
	3	$88.00	$3,784.00
	4	$80.00	$3,440.00
	5	$80.00	$3,440.00
	6	$60.00	$2,580.00
	7	$250.00	$10,750.00
	8	$171.00	$7,353.00
	9	$100.00	$4,300.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (POR-00305-0 - Totals

Awd	**$721,136.20**
2	**$680,634.80**
3	**$711,803.75**
4	**$715,647.40**
5	**$783,841.15**
6	**$738,950.00**
7	**$782,877.20**
8	**$754,502.72**
9	**$842,108.20**

Ref #96	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,896.48	$24,896.48
	2	$15,000.00	$15,000.00
	3	$13,166.00	$13,166.00
	4	$10,000.00	$10,000.00
	5	$20,000.00	$20,000.00
	6	$11,385.00	$11,385.00
	7	$22,000.00	$22,000.00
	8	$25,000.00	$25,000.00
	9	$15,000.00	$15,000.00
Ref #97	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,000.00	$20,000.00
	3	$8,007.00	$8,007.00
	4	$10,000.00	$10,000.00
	5	$6,000.00	$6,000.00
	6	$9,700.00	$9,700.00
	7	$20,000.00	$20,000.00
	8	$15,000.00	$15,000.00
	9	$15,000.00	$15,000.00

Ref #98	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,800.00	$10,800.00
	2	$900.00	$5,400.00
	3	$3,000.00	$18,000.00
	4	$5,000.00	$30,000.00
	5	$250.00	$1,500.00
	6	$1,000.00	$6,000.00
	7	$1,500.00	$9,000.00
	8	$1,000.00	$6,000.00
	9	$2,500.00	$15,000.00
Ref #99	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$15,000.00	$15,000.00
	3	$8,965.00	$8,965.00
	4	$20,000.00	$20,000.00
	5	$6,000.00	$6,000.00
	6	$14,000.00	$14,000.00
	7	$10,000.00	$10,000.00
	8	$30,000.00	$30,000.00
	9	$25,000.00	$25,000.00
Ref #100	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$60,000.00	$60,000.00
	3	$43,000.00	$43,000.00
	4	$64,000.00	$64,000.00
	5	$40,000.00	$40,000.00
	6	$60,000.00	$60,000.00
	7	$45,000.00	$45,000.00
	8	$65,000.00	$65,000.00
	9	$70,000.00	$70,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$108,696.48**
2	**$115,400.00**
3	**$91,138.00**
4	**$134,000.00**
5	**$73,500.00**
6	**$101,085.00**
7	**$106,000.00**
8	**$141,000.00**
9	**$140,000.00**