Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250443
PID 105442
UNI-SR 38-03.21
Federal
Type: BRIDGE REPAIR
Letting Date: 9/25/2025
Completion Date: 9/1/2026

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $4,332,873.33

Engineer's Estimate: $3,125,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $4,332,873.33

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $4,386,824.25

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $5,000,548.95

Bidder 4
GEORGE J IGEL & CO INC
3500 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $5,093,937.15

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,000.00	$2,000.00
	3	$2,500.00	$2,500.00
	4	$2,000.00	$2,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (689 SY)**	
	Awd	$16.00	$11,024.00
	2	$12.50	$8,612.50
	3	$20.00	$13,780.00
	4	$15.00	$10,335.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (457 FT)**	
	Awd	$2.00	$914.00
	2	$2.80	$1,279.60
	3	$5.00	$2,285.00
	4	$5.00	$2,285.00
Ref #4	**203E10000**	**EXCAVATION, (169 CY)**	
	Awd	$26.00	$4,394.00
	2	$30.00	$5,070.00
	3	$55.00	$9,295.00
	4	$30.00	$5,070.00
Ref #5	**203E20000**	**EMBANKMENT, (169 CY)**	
	Awd	$35.00	$5,915.00
	2	$20.00	$3,380.00
	3	$22.00	$3,718.00
	4	$42.50	$7,182.50
Ref #6	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (457 FT)**	
	Awd	$22.40	$10,236.80
	2	$22.00	$10,054.00
	3	$22.00	$10,054.00
	4	$26.50	$12,110.50
Ref #7	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,515.00	$10,060.00
	2	$2,500.00	$10,000.00
	3	$2,500.00	$10,000.00
	4	$2,650.00	$10,600.00
Ref #100	**204E10000**	**SUBGRADE COMPACTION, (1101 SY)**	
	Awd	$4.00	$4,404.00
	2	$6.50	$7,156.50
	3	$6.00	$6,606.00
	4	$5.00	$5,505.00

Section 1 - ROADWAY - Totals

Awd	**$56,947.80**
2	**$47,552.60**
3	**$58,238.00**
4	**$55,088.00**

Ref #8	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$150.00	$150.00
	3	$100.00	$100.00
	4	$150.00	$150.00

Ref #9	**659E00300**	**TOPSOIL, (60 CY)**	
	Awd	$45.00	$2,700.00
	2	$50.00	$3,000.00
	3	$30.00	$1,800.00
	4	$40.00	$2,400.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (484 SY)**	
	Awd	$6.00	$2,904.00
	2	$6.00	$2,904.00
	3	$7.00	$3,388.00
	4	$8.50	$4,114.00
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (25 SY)**	
	Awd	$6.00	$150.00
	2	$6.00	$150.00
	3	$3.00	$75.00
	4	$6.00	$150.00
Ref #12	**659E15000**	**INTER-SEEDING, (25 SY)**	
	Awd	$6.00	$150.00
	2	$6.00	$150.00
	3	$3.00	$75.00
	4	$6.00	$150.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,250.00	$125.00
	2	$1,250.00	$125.00
	3	$2,000.00	$200.00
	4	$1,250.00	$125.00
Ref #14	**659E31000**	**LIME, (0.1 ACRE)**	
	Awd	$150.00	$15.00
	2	$150.00	$15.00
	3	$10.00	$1.00
	4	$150.00	$15.00
Ref #15	**659E35000**	**WATER, (2.7 MGAL)**	
	Awd	$1.00	$2.70
	2	$1.00	$2.70
	3	$15.00	$40.50
	4	$1.00	$2.70
Ref #16	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$16,196.70**
2	**$16,496.70**
3	**$15,679.50**
4	**$17,106.70**

Ref #17	**605E31100**	**AGGREGATE DRAINS, (87 FT)**	
	Awd	$18.60	$1,618.20
	2	$25.00	$2,175.00
	3	$18.00	$1,566.00
	4	$46.00	$4,002.00

Section 3 - DRAINAGE - Totals

Awd	**$1,618.20**
2	**$2,175.00**
3	**$1,566.00**
4	**$4,002.00**

Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (267 SY)**	
	Awd	$30.00	$8,010.00
	2	$16.00	$4,272.00
	3	$14.50	$3,871.50
	4	$9.25	$2,469.75
Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (259 CY)**	
	Awd	$255.00	$66,045.00
	2	$200.00	$51,800.00
	3	$255.00	$66,045.00
	4	$238.00	$61,642.00
Ref #20	**304E20000**	**AGGREGATE BASE, (148 CY)**	
	Awd	$160.00	$23,680.00
	2	$85.00	$12,580.00
	3	$125.00	$18,500.00
	4	$76.75	$11,359.00
Ref #21	**407E10000**	**TACK COAT, (240 GAL)**	
	Awd	$4.10	$984.00
	2	$3.05	$732.00
	3	$3.25	$780.00
	4	$4.25	$1,020.00
Ref #22	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (6 CY)**	
	Awd	$180.00	$1,080.00
	2	$175.00	$1,050.00
	3	$335.00	$2,010.00
	4	$215.00	$1,290.00
Ref #23	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (38 CY)**	
	Awd	$360.00	$13,680.00
	2	$290.00	$11,020.00
	3	$465.00	$17,670.00
	4	$328.00	$12,464.00
Ref #24	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (53 CY)**	
	Awd	$320.00	$16,960.00
	2	$275.00	$14,575.00
	3	$290.00	$15,370.00
	4	$282.00	$14,946.00

Section 4 - PAVEMENT - Totals

Awd	**$130,439.00**
2	**$96,029.00**
3	**$124,246.50**
4	**$105,190.75**

Ref #25	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$18,000.00	$18,000.00
	2	$8,312.00	$8,312.00
	3	$16,500.00	$16,500.00
	4	$16,500.00	$16,500.00

Section 5 - ELECTRICAL - Totals

Awd	**$18,000.00**
2	**$8,312.00**
3	**$16,500.00**
4	**$16,500.00**

Ref #26	**621E00100**	**RPM, (15 EACH)**	
	Awd	$165.00	$2,475.00
	2	$165.00	$2,475.00
	3	$165.00	$2,475.00
	4	$165.00	$2,475.00
Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (15 EACH)**	
	Awd	$13.00	$195.00
	2	$5.50	$82.50
	3	$20.00	$300.00
	4	$30.00	$450.00
Ref #28	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (4 EACH)**	
	Awd	$12.30	$49.20
	2	$10.00	$40.00
	3	$10.00	$40.00
	4	$13.00	$52.00
Ref #29	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$13.70	$137.00
	2	$12.00	$120.00
	3	$12.00	$120.00
	4	$13.00	$130.00
Ref #30	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (12 FT)**	
	Awd	$28.00	$336.00
	2	$18.00	$216.00
	3	$18.00	$216.00
	4	$18.00	$216.00
Ref #31	**630E80100**	**SIGN, FLAT SHEET, (6.3 SF)**	
	Awd	$30.00	$189.00
	2	$20.00	$126.00
	3	$20.00	$126.00
	4	$20.00	$126.00
Ref #32	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$10.00	$10.00
	2	$65.00	$65.00
	3	$55.00	$55.00
	4	$30.00	$30.00
Ref #33	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$65.00	$260.00
	2	$130.00	$520.00
	3	$75.00	$300.00
	4	$30.00	$120.00

Ref #34	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.24 MILE)**	
	Awd	$8,000.00	$1,920.00
	2	$8,000.00	$1,920.00
	3	$8,000.00	$1,920.00
	4	$8,000.00	$1,920.00
Ref #35	**642E00300**	**CENTER LINE, TYPE 1, (0.12 MILE)**	
	Awd	$10,600.00	$1,272.00
	2	$10,600.00	$1,272.00
	3	$10,600.00	$1,272.00
	4	$10,600.00	$1,272.00
Ref #36	**642E00500**	**STOP LINE, TYPE 1, (21 FT)**	
	Awd	$7.40	$155.40
	2	$7.40	$155.40
	3	$7.40	$155.40
	4	$7.40	$155.40

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$6,998.60**
2	**$6,991.90**
3	**$6,979.40**
4	**$6,946.40**

Ref #37	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$380,000.00	$380,000.00
	2	$230,000.00	$230,000.00
	3	$475,000.00	$475,000.00
	4	$677,000.00	$677,000.00
Ref #38	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$48.00	$6,432.00
	2	$32.00	$4,288.00
	3	$65.00	$8,710.00
	4	$45.00	$6,030.00
Ref #39	**202E23500**	**WEARING COURSE REMOVED, (972 SY)**	
	Awd	$13.00	$12,636.00
	2	$7.00	$6,804.00
	3	$15.00	$14,580.00
	4	$15.00	$14,580.00
Ref #40	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$13,000.00	$13,000.00
	3	$40,000.00	$40,000.00
	4	$25,000.00	$25,000.00
Ref #41	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (89576 LB)**	
	Awd	$1.60	$143,321.60
	2	$1.35	$120,927.60
	3	$1.50	$134,364.00
	4	$1.35	$120,927.60
Ref #42	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (508 EACH)**	
	Awd	$20.00	$10,160.00
	2	$30.00	$15,240.00
	3	$30.00	$15,240.00
	4	$27.00	$13,716.00

Ref #43	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,600.00	$9,200.00
	2	$5,000.00	$10,000.00
	3	$5,000.00	$10,000.00
	4	$4,200.00	$8,400.00
Ref #44	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (49 CY)**	
	Awd	$925.00	$45,325.00
	2	$1,200.00	$58,800.00
	3	$1,500.00	$73,500.00
	4	$736.50	$36,088.50
Ref #45	**511E34445**	**CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN, (243 CY)**	
	Awd	$1,400.00	$340,200.00
	2	$1,200.00	$291,600.00
	3	$1,800.00	$437,400.00
	4	$1,300.00	$315,900.00
Ref #46	**511E42511**	**CLASS QC1 CONCRETE, PIER CAP, AS PER PLAN, (12 CY)**	
	Awd	$4,000.00	$48,000.00
	2	$7,500.00	$90,000.00
	3	$4,000.00	$48,000.00
	4	$6,625.00	$79,500.00
Ref #47	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (29 CY)**	
	Awd	$1,300.00	$37,700.00
	2	$2,100.00	$60,900.00
	3	$1,500.00	$43,500.00
	4	$1,160.00	$33,640.00
Ref #48	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (627 SY)**	
	Awd	$48.00	$30,096.00
	2	$48.00	$30,096.00
	3	$48.00	$30,096.00
	4	$110.00	$68,970.00
Ref #49	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (4 FT)**	
	Awd	$250.00	$1,000.00
	2	$225.00	$900.00
	3	$500.00	$2,000.00
	4	$398.00	$1,592.00
Ref #50	**513E10261**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, AS PER PLAN (HO, (38483 LB)**	
	Awd	$5.30	$203,959.90
	2	$5.50	$211,656.50
	3	$5.25	$202,035.75
	4	$4.90	$188,566.70
Ref #51	**513E10261**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, AS PER PLAN (SH, (236128 LB)**	
	Awd	$4.36	$1,029,518.08
	2	$4.30	$1,015,350.40
	3	$5.25	$1,239,672.00
	4	$5.15	$1,216,059.20
Ref #52	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4512 EACH)**	
	Awd	$6.00	$27,072.00
	2	$5.90	$26,620.80
	3	$4.65	$20,980.80
	4	$5.90	$26,620.80

Ref #53	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (90 FT)**	
	Awd	$155.00	$13,950.00
	2	$155.00	$13,950.00
	3	$65.00	$5,850.00
	4	$62.00	$5,580.00
Ref #54	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (114 FT)**	
	Awd	$55.00	$6,270.00
	2	$55.00	$6,270.00
	3	$40.00	$4,560.00
	4	$40.00	$4,560.00
Ref #55	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,900.00	$19,000.00
	2	$2,100.00	$21,000.00
	3	$2,250.00	$22,500.00
	4	$2,900.00	$29,000.00
Ref #56	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,700.00	$8,500.00
	2	$2,300.00	$11,500.00
	3	$2,250.00	$11,250.00
	4	$3,100.00	$15,500.00
Ref #57	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,500.00	$15,000.00
	2	$2,200.00	$22,000.00
	3	$2,000.00	$20,000.00
	4	$3,000.00	$30,000.00
Ref #58	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (533 FT)**	
	Awd	$516.00	$275,028.00
	2	$472.00	$251,576.00
	3	$472.00	$251,576.00
	4	$509.00	$271,297.00
Ref #59	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (192 SY)**	
	Awd	$420.00	$80,640.00
	2	$375.00	$72,000.00
	3	$400.00	$76,800.00
	4	$375.00	$72,000.00
Ref #60	**526E90030**	**TYPE C INSTALLATION, (90 FT)**	
	Awd	$335.00	$30,150.00
	2	$180.00	$16,200.00
	3	$315.00	$28,350.00
	4	$240.00	$21,600.00
Ref #61	**530E50000**	**SPECIAL - RETAINING WALL (WALLS BEHIND ABUTMENTS), (2 EACH)**	
	Awd	$28,000.00	$56,000.00
	2	$40,000.00	$80,000.00
	3	$45,000.00	$90,000.00
	4	$32,500.00	$65,000.00
Ref #62	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (123 SF)**	
	Awd	$285.00	$35,055.00
	2	$285.00	$35,055.00
	3	$340.00	$41,820.00
	4	$193.00	$23,739.00

Ref #101	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (637 FT)**	
	Awd	$14.85	$9,459.45
	2	$15.75	$10,032.75
	3	$15.00	$9,555.00
	4	$14.50	$9,236.50

Section 7 - STRUCTURE OVER 20 FOOT SPAN (UNI-38-03.2 - Totals

Awd	**$2,898,673.03**
2	**$2,725,767.05**
3	**$3,357,339.55**
4	**$3,380,103.30**

Ref #63	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$24,000.00	$24,000.00
	3	$30,000.00	$30,000.00
	4	$23,000.00	$23,000.00
Ref #64	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
	4	$21,000.00	$21,000.00
Ref #65	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$21,000.00	$21,000.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
Ref #66	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$228,500.00	$228,500.00
	3	$150,000.00	$150,000.00
	4	$250,000.00	$250,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$154,000.00**
2	**$283,500.00**
3	**$220,000.00**
4	**$309,000.00**

Ref #67	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (10000 DLR)**	
	Awd	$105.00	$1,050,000.00
	2	$120.00	$1,200,000.00
	3	$120.00	$1,200,000.00
	4	$120.00	$1,200,000.00

Section 9 - PART B - Totals

Awd	**$1,050,000.00**
2	**$1,200,000.00**
3	**$1,200,000.00**
4	**$1,200,000.00**