Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254026
PID 107718
SAN-SR 523-03.07 Brdg Rehab
Federal
Type: BRIDGE REPAIR
Letting Date: 9/25/2025
Completion Date: 10/15/2026

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $691,223.75

Engineer's Estimate: $736,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $691,223.75

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $771,017.50

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $786,337.36

Bidder 4
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $893,369.33

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$6,000.00	$6,000.00
	3	$5,000.00	$5,000.00
	4	$1,548.00	$1,548.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (657 SY)**	
	Awd	$20.00	$13,140.00
	2	$11.00	$7,227.00
	3	$15.00	$9,855.00
	4	$8.41	$5,525.37
Ref #3	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (160 FT)**	
	Awd	$4.00	$640.00
	2	$4.60	$736.00
	3	$3.60	$576.00
	4	$3.78	$604.80
Ref #4	**202E42813**	**ANCHOR ASSEMBLY REMOVED FOR STORAGE, TYPE E, AS PE, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$225.00	$900.00
	3	$195.00	$780.00
	4	$204.75	$819.00
Ref #5	**202E47100**	**BRIDGE TERMINAL ASSEMBLY REMOVED FOR STORAGE, (4 EACH)**	
	Awd	$175.00	$700.00
	2	$173.00	$692.00
	3	$150.00	$600.00
	4	$157.50	$630.00
Ref #6	**203E10000**	**EXCAVATION, (161 CY)**	
	Awd	$25.00	$4,025.00
	2	$46.00	$7,406.00
	3	$20.00	$3,220.00
	4	$24.92	$4,012.12
Ref #7	**203E20000**	**EMBANKMENT, (49 CY)**	
	Awd	$20.00	$980.00
	2	$137.00	$6,713.00
	3	$20.00	$980.00
	4	$25.80	$1,264.20
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (1031 SY)**	
	Awd	$2.00	$2,062.00
	2	$2.00	$2,062.00
	3	$1.00	$1,031.00
	4	$3.19	$3,288.89
Ref #9	**209E15000**	**RESHAPING UNDER GUARDRAIL, (8 STA)**	
	Awd	$565.00	$4,520.00
	2	$52.00	$416.00
	3	$45.00	$360.00
	4	$47.25	$378.00
Ref #10	**209E60200**	**LINEAR GRADING, (8 STA)**	
	Awd	$485.00	$3,880.00
	2	$100.00	$800.00
	3	$100.00	$800.00
	4	$180.60	$1,444.80

Ref #11	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (80 SY)**	
	Awd	$60.00	$4,800.00
	2	$73.00	$5,840.00
	3	$100.00	$8,000.00
	4	$117.41	$9,392.80
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (225 FT)**	
	Awd	$22.00	$4,950.00
	2	$24.00	$5,400.00
	3	$20.40	$4,590.00
	4	$21.42	$4,819.50
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (4 EACH)**	
	Awd	$2,600.00	$10,400.00
	2	$2,800.00	$11,200.00
	3	$2,435.00	$9,740.00
	4	$2,556.75	$10,227.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,650.00	$10,600.00
	2	$2,960.00	$11,840.00
	3	$2,575.00	$10,300.00
	4	$2,703.75	$10,815.00
Ref #15	**630E95000**	**SIGNING, MISC.:BRIDGE IDENTIFICATION SIGN, (LUMP SUM)**	
	Awd	$300.00	$300.00
	2	$305.00	$305.00
	3	$265.00	$265.00
	4	$198.45	$198.45

Section 1 - ROADWAY - Totals

Awd	**$63,797.00**
2	**$67,537.00**
3	**$56,097.00**
4	**$54,967.93**

Ref #16	**659E10000**	**SEEDING AND MULCHING, (566 SY)**	
	Awd	$5.00	$2,830.00
	2	$6.35	$3,594.10
	3	$5.30	$2,999.80
	4	$5.78	$3,271.48
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$1,000.00	$60.00
	2	$3,100.00	$186.00
	3	$850.00	$51.00
	4	$997.50	$59.85
Ref #18	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,890.00**
2	**$5,780.10**
3	**$5,050.80**
4	**$5,331.33**

Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE1-1/2", (200 SY)**	
	Awd	$18.00	$3,600.00
	2	$18.00	$3,600.00
	3	$7.00	$1,400.00
	4	$47.25	$9,450.00
Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (125 CY)**	
	Awd	$280.00	$35,000.00
	2	$317.00	$39,625.00
	3	$235.00	$29,375.00
	4	$260.40	$32,550.00
Ref #21	**304E20000**	**AGGREGATE BASE, (173 CY)**	
	Awd	$65.00	$11,245.00
	2	$84.00	$14,532.00
	3	$80.00	$13,840.00
	4	$129.64	$22,427.72
Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (88 GAL)**	
	Awd	$5.00	$440.00
	2	$5.75	$506.00
	3	$1.00	$88.00
	4	$2.68	$235.84
Ref #23	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (81 CY)**	
	Awd	$350.00	$28,350.00
	2	$397.00	$32,157.00
	3	$290.00	$23,490.00
	4	$372.75	$30,192.75

Section 3 - PAVEMENT - Totals

Awd	**$78,635.00**
2	**$90,420.00**
3	**$68,193.00**
4	**$94,856.31**

Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (18 EACH)**	
	Awd	$50.00	$900.00
	2	$60.00	$1,080.00
	3	$12.00	$216.00
	4	$20.84	$375.12
Ref #25	**626E00116**	**BARRIER REFLECTOR, TYPE 5UNIDIRECTIONAL, (14 EACH)**	
	Awd	$14.00	$196.00
	2	$16.00	$224.00
	3	$13.50	$189.00
	4	$14.18	$198.52

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$1,096.00**
2	**$1,304.00**
3	**$405.00**
4	**$573.64**

Ref #26	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$74,300.00	$74,300.00
	3	$100,000.00	$100,000.00
	4	$99,450.00	$99,450.00
Ref #27	**202E22900**	**APPROACH SLAB REMOVED, (156 SY)**	
	Awd	$50.00	$7,800.00
	2	$50.00	$7,800.00
	3	$50.00	$7,800.00
	4	$94.23	$14,699.88
Ref #28	**202E23500**	**WEARING COURSE REMOVED, (372 SY)**	
	Awd	$12.00	$4,464.00
	2	$13.00	$4,836.00
	3	$10.00	$3,720.00
	4	$33.60	$12,499.20
Ref #29	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$200.00	$200.00
	2	$2,500.00	$2,500.00
	3	$1,500.00	$1,500.00
	4	$8,844.00	$8,844.00
Ref #30	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$8,000.00	$8,000.00
	3	$6,000.00	$6,000.00
	4	$5,496.00	$5,496.00
Ref #31	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (10861 LB)**	
	Awd	$1.75	$19,006.75
	2	$1.80	$19,549.80
	3	$1.96	$21,287.56
	4	$1.92	$20,853.12
Ref #32	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (156 EACH)**	
	Awd	$70.00	$10,920.00
	2	$42.00	$6,552.00
	3	$29.00	$4,524.00
	4	$31.49	$4,912.44
Ref #33	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (45 CY)**	
	Awd	$1,120.00	$50,400.00
	2	$1,046.00	$47,070.00
	3	$1,300.00	$58,500.00
	4	$1,723.44	$77,554.80
Ref #34	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (26 CY)**	
	Awd	$825.00	$21,450.00
	2	$1,050.00	$27,300.00
	3	$75.00	$1,950.00
	4	$1,802.34	$46,860.84

Ref #35	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (93 SY)**	
	Awd	$20.00	$1,860.00
	2	$30.00	$2,790.00
	3	$14.00	$1,302.00
	4	$19.11	$1,777.23
Ref #36	**515E12070**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (7 EACH)**	
	Awd	$22,550.00	$157,850.00
	2	$24,500.00	$171,500.00
	3	$32,200.00	$225,400.00
	4	$23,824.29	$166,770.03
Ref #37	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (40 SF)**	
	Awd	$25.00	$1,000.00
	2	$12.00	$480.00
	3	$12.00	$480.00
	4	$15.75	$630.00
Ref #38	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (66 FT)**	
	Awd	$40.00	$2,640.00
	2	$43.00	$2,838.00
	3	$50.00	$3,300.00
	4	$73.36	$4,841.76
Ref #39	**516E31000**	**JOINT SEALER, (66 FT)**	
	Awd	$20.00	$1,320.00
	2	$26.00	$1,716.00
	3	$18.00	$1,188.00
	4	$25.32	$1,671.12
Ref #40	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (28 EACH)**	
	Awd	$120.00	$3,360.00
	2	$135.00	$3,780.00
	3	$130.00	$3,640.00
	4	$204.75	$5,733.00
Ref #41	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (140 FT)**	
	Awd	$450.00	$63,000.00
	2	$487.00	$68,180.00
	3	$444.00	$62,160.00
	4	$466.20	$65,268.00
Ref #42	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (30 CY)**	
	Awd	$70.00	$2,100.00
	2	$106.00	$3,180.00
	3	$100.00	$3,000.00
	4	$142.95	$4,288.50
Ref #43	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (140 FT)**	
	Awd	$15.00	$2,100.00
	2	$22.00	$3,080.00
	3	$14.00	$1,960.00
	4	$32.79	$4,590.60
Ref #44	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$13.40	$1,340.00
	3	$10.00	$1,000.00
	4	$14.70	$1,470.00

Ref #45	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (24 FT)**	
	Awd	$20.00	$480.00
	2	$13.40	$321.60
	3	$10.00	$240.00
	4	$20.20	$484.80
Ref #46	**519E11100**	**PATCHING CONCRETE STRUCTURE, (156 SF)**	
	Awd	$130.00	$20,280.00
	2	$75.00	$11,700.00
	3	$125.00	$19,500.00
	4	$127.83	$19,941.48
Ref #47	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (156 SY)**	
	Awd	$150.00	$23,400.00
	2	$391.00	$60,996.00
	3	$325.00	$50,700.00
	4	$540.55	$84,325.80
Ref #48	**526E90010**	**TYPE A INSTALLATION, (66 FT)**	
	Awd	$350.00	$23,100.00
	2	$196.00	$12,936.00
	3	$260.00	$17,160.00
	4	$367.50	$24,255.00
Ref #49	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (8 SY)**	
	Awd	$100.00	$800.00
	2	$142.00	$1,136.00
	3	$35.00	$280.00
	4	$108.56	$868.48
Ref #50	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (35 CY)**	
	Awd	$125.00	$4,375.00
	2	$127.00	$4,445.00
	3	$100.00	$3,500.00
	4	$181.84	$6,364.40

Section 5 - STRUCTURE OVER 20 FOOT SPAN (SAN-523-3.0 - Totals

Awd	**$461,605.75**
2	**$548,326.40**
3	**$600,091.56**
4	**$684,450.48**

Ref #51	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$9,750.00	$9,750.00
	3	$9,000.00	$9,000.00
	4	$11,028.66	$11,028.66
Ref #52	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$5,900.00	$5,900.00
	3	$4,500.00	$4,500.00
	4	$3,121.80	$3,121.80
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$5,400.00	$5,400.00
	3	$5,000.00	$5,000.00
	4	$3,390.00	$3,390.00

Ref #54	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$60,200.00	$60,200.00
	2	$36,600.00	$36,600.00
	3	$38,000.00	$38,000.00
	4	$35,649.18	$35,649.18

Section 6 - INCIDENTALS - Totals

Awd	**$81,200.00**
2	**$57,650.00**
3	**$56,500.00**
4	**$53,189.64**