Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250489
PID 113981
CLI-SR 350-07.91
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 10/23/2025
Completion Date: 10/31/2026

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $5,985,705.69

Engineer's Estimate: $6,515,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $5,985,705.69

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $6,988,626.76

Ref #2	**202E38000**	**GUARDRAIL REMOVED, (475 FT)**	
	Awd	$2.50	$1,187.50
	2	$6.00	$2,850.00
Ref #3	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (6 EACH)**	
	Awd	$400.00	$2,400.00
	2	$450.00	$2,700.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$225.00	$225.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$125.00	$125.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$175.00	$700.00
Ref #7	**203E10000**	**EXCAVATION, (446 CY)**	
	Awd	$63.48	$28,312.08
	2	$60.00	$26,760.00
Ref #8	**209E60500**	**LINEAR GRADING, (8 MILE)**	
	Awd	$1,726.34	$13,810.72
	2	$2,500.00	$20,000.00
Ref #9	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (8 MILE)**	
	Awd	$1,726.34	$13,810.72
	2	$1,200.00	$9,600.00
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (225 FT)**	
	Awd	$22.50	$5,062.50
	2	$29.50	$6,637.50
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (7 EACH)**	
	Awd	$2,500.00	$17,500.00
	2	$2,600.00	$18,200.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
Ref #13	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$1,450.00	$5,800.00
	2	$1,450.00	$5,800.00
Ref #14	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$18,623.99	$18,623.99
	2	$150,000.00	$150,000.00
Ref #100	**204E45000**	**PROOF ROLLING, (31 HOUR)**	
	Awd	$223.67	$6,933.77
	2	$200.00	$6,200.00

Section 1 - ROADWAY - Totals

Awd	**$115,391.28**
2	**$250,997.50**

Ref #15	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**

Ref #16	**253E02000**	**PAVEMENT REPAIR, (1450 CY)**	
	Awd	$356.29	$516,620.50
	2	$200.00	$290,000.00
Ref #17	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5 INCHES, (314 SY)**	
	Awd	$4.98	$1,563.72
	2	$30.00	$9,420.00
Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 INCHES, (51611 SY)**	
	Awd	$2.79	$143,994.69
	2	$2.00	$103,222.00
Ref #19	**254E01600**	**PATCHING PLANED SURFACE, (521 SY)**	
	Awd	$4.13	$2,151.73
	2	$10.00	$5,210.00
Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (5019 CY)**	
	Awd	$152.31	$764,443.89
	2	$190.00	$953,610.00
Ref #21	**407E20000**	**NON-TRACKING TACK COAT, (14795 GAL)**	
	Awd	$5.00	$73,975.00
	2	$5.00	$73,975.00
Ref #22	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (4076 CY)**	
	Awd	$218.18	$889,301.68
	2	$210.00	$855,960.00
Ref #23	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (6981 CY)**	
	Awd	$179.65	$1,254,136.65
	2	$200.00	$1,396,200.00
Ref #24	**617E10100**	**COMPACTED AGGREGATE, (746 CY)**	
	Awd	$106.89	$79,739.94
	2	$80.00	$59,680.00
Ref #25	**617E25000**	**WATER, (16 MGAL)**	
	Awd	$7.28	$116.48
	2	$100.00	$1,600.00
Ref #26	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (7.44 MILE)**	
	Awd	$935.00	$6,956.40
	2	$1,400.00	$10,416.00
Ref #27	**827E10000**	**PAVEMENT REMOVED, 7 INCHES, (58537 SY)**	
	Awd	$5.52	$323,124.24
	2	$4.00	$234,148.00
Ref #28	**827E11000**	**CEMENT, (2202 TON)**	
	Awd	$200.50	$441,501.00
	2	$210.00	$462,420.00

Ref #29	**827E12000**	**CURING COAT, (62741 SY)**	
	Awd	$1.17	$73,406.97
	2	$1.20	$75,289.20
Ref #30	**827E20000**	**FULL DEPTH RECLAIMED BASE COURSE, 12 INCHES, (62741 SY)**	
	Awd	$5.18	$324,998.38
	2	$3.90	$244,689.90
Ref #31	**827E21000**	**MIXTURE DESIGN FOR FULL DEPTH RECLAIMED BASE, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$56,000.00	$56,000.00
Ref #32	**827E22000**	**CORRECTIVE MATERIAL, (311 TON)**	
	Awd	$52.18	$16,227.98
	2	$50.00	$15,550.00
Ref #33	**827E23000**	**COVER AGGREGATE, (471 TON)**	
	Awd	$56.93	$26,814.03
	2	$50.00	$23,550.00
Ref #34	**827E30000**	**JUST-IN-TIME TRAINING, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$5,000.00	$5,000.00
Ref #35	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (7.44 MILE)**	
	Awd	$8,219.24	$61,151.15
	2	$2,000.00	$14,880.00

Section 3 - PAVEMENT - Totals

Awd	**$5,017,974.43**
2	**$4,890,820.10**

Ref #36	**621E00100**	**RPM, (578 EACH)**	
	Awd	$37.00	$21,386.00
	2	$37.00	$21,386.00
Ref #37	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (578 EACH)**	
	Awd	$11.99	$6,930.22
	2	$20.00	$11,560.00
Ref #38	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (8 EACH)**	
	Awd	$12.50	$100.00
	2	$15.00	$120.00
Ref #39	**644E00104**	**EDGE LINE, 6", (15.88 MILE)**	
	Awd	$3,800.00	$60,344.00
	2	$4,180.00	$66,378.40
Ref #40	**644E00300**	**CENTER LINE, (7.94 MILE)**	
	Awd	$5,770.00	$45,813.80
	2	$6,347.00	$50,395.18
Ref #41	**644E00500**	**STOP LINE, (48 FT)**	
	Awd	$20.00	$960.00
	2	$22.00	$1,056.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$135,534.02**
2	**$150,895.58**

Ref #42	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,835.00	$8,835.00
	2	$8,835.00	$8,835.00
Ref #43	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (4 SNMT)**	
	Awd	$950.00	$3,800.00
	2	$950.00	$3,800.00
Ref #44	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (21.2 MILE)**	
	Awd	$2,649.00	$56,158.80
	2	$2,914.00	$61,776.80
Ref #45	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (7.94 MILE)**	
	Awd	$2,297.00	$18,238.18
	2	$2,527.00	$20,064.38
Ref #46	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (42.4 MILE)**	
	Awd	$1,325.00	$56,180.00
	2	$1,458.00	$61,819.20
Ref #47	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (15.88 MILE)**	
	Awd	$1,150.00	$18,262.00
	2	$1,265.00	$20,088.20
Ref #48	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (138 FT)**	
	Awd	$5.00	$690.00
	2	$5.00	$690.00
Ref #49	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (48 FT)**	
	Awd	$5.00	$240.00
	2	$5.00	$240.00
Ref #50	**616E10000**	**WATER, DUST CONTROL, (4 MGAL)**	
	Awd	$159.25	$637.00
	2	$1,000.00	$4,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$163,040.98**
2	**$181,313.58**

Ref #51	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (150 FT)**	
	Awd	$110.00	$16,500.00
	2	$150.00	$22,500.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (CLI-350-S.L - Totals

Awd	**$16,500.00**
2	**$22,500.00**

Ref #52	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,500.00	$7,500.00
Ref #53	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$37,568.61	$37,568.61
	2	$35,000.00	$35,000.00
Ref #54	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$169,711.65	$169,711.65
	2	$850,000.00	$850,000.00

Ref #55	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$22,984.72	$22,984.72
	2	$47,600.00	$47,600.00
Ref #56	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$550,000.00	$550,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$535,264.98**
2	**$1,490,100.00**