Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250513
PID 113251
HUR-SR 303-02.42
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/23/2025
Completion Date: 7/31/2026

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $213,607.04

Engineer's Estimate: $228,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $213,607.04

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $218,770.30

Bidder 3
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $250,989.59

Bidder 4
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $254,280.30

Bidder 5
BUCKEYE EXCAVATING & CONSTRUCTION INC
191 SR 61 EAST
Huron
NORWALK, OH 44857
Bid $255,224.00

Bidder 6
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $266,959.35

Bidder 7
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $289,641.74

Bidder 8
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $335,346.09

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$2,900.00	$2,900.00
	3	$20,767.50	$20,767.50
	4	$22,132.61	$22,132.61
	5	$13,200.00	$13,200.00
	6	$16,500.00	$16,500.00
	7	$13,250.00	$13,250.00
	8	$18,906.30	$18,906.30
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$360.00	$720.00
	3	$774.00	$1,548.00
	4	$299.81	$599.62
	5	$1,500.00	$3,000.00
	6	$1,365.45	$2,730.90
	7	$300.00	$600.00
	8	$1,287.71	$2,575.42
Ref #3	**202E23000**	**PAVEMENT REMOVED, (289 SY)**	
	Awd	$20.00	$5,780.00
	2	$15.00	$4,335.00
	3	$14.86	$4,294.54
	4	$20.00	$5,780.00
	5	$11.00	$3,179.00
	6	$20.26	$5,855.14
	7	$21.00	$6,069.00
	8	$17.86	$5,161.54
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (67 FT)**	
	Awd	$25.00	$1,675.00
	2	$44.00	$2,948.00
	3	$30.81	$2,064.27
	4	$39.31	$2,633.77
	5	$48.00	$3,216.00
	6	$83.28	$5,579.76
	7	$45.00	$3,015.00
	8	$61.47	$4,118.49
Ref #5	**203E10000**	**EXCAVATION, (31 CY)**	
	Awd	$20.00	$620.00
	2	$70.00	$2,170.00
	3	$128.95	$3,997.45
	4	$11.78	$365.18
	5	$42.00	$1,302.00
	6	$65.73	$2,037.63
	7	$75.00	$2,325.00
	8	$40.53	$1,256.43
Ref #6	**203E20000**	**EMBANKMENT, (219 CY)**	
	Awd	$25.00	$5,475.00
	2	$20.00	$4,380.00
	3	$35.09	$7,684.71
	4	$26.71	$5,849.49
	5	$49.00	$10,731.00
	6	$58.85	$12,888.15
	7	$100.00	$21,900.00
	8	$52.11	$11,412.09

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (323 SY)**	
	Awd	$3.00	$969.00
	2	$2.00	$646.00
	3	$3.87	$1,250.01
	4	$2.26	$729.98
	5	$1.50	$484.50
	6	$2.58	$833.34
	7	$5.00	$1,615.00
	8	$3.47	$1,120.81
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (150 FT)**	
	Awd	$25.00	$3,750.00
	2	$27.00	$4,050.00
	3	$24.57	$3,685.50
	4	$28.29	$4,243.50
	5	$24.00	$3,600.00
	6	$25.74	$3,861.00
	7	$27.00	$4,050.00
	8	$34.74	$5,211.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (3 EACH)**	
	Awd	$2,700.00	$8,100.00
	2	$2,740.00	$8,220.00
	3	$2,693.25	$8,079.75
	4	$3,522.85	$10,568.55
	5	$2,700.00	$8,100.00
	6	$2,821.50	$8,464.50
	7	$3,017.00	$9,051.00
	8	$3,473.68	$10,421.04
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$1,449.00	$1,449.00
	4	$2,136.19	$2,136.19
	5	$1,450.00	$1,450.00
	6	$1,518.00	$1,518.00
	7	$1,623.00	$1,623.00
	8	$2,315.79	$2,315.79
Ref #11	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$2,670.00	$2,670.00
	3	$2,250.75	$2,250.75
	4	$2,732.31	$2,732.31
	5	$2,000.00	$2,000.00
	6	$1,804.25	$1,804.25
	7	$2,750.00	$2,750.00
	8	$1,157.89	$1,157.89
Ref #12	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$845.00	$845.00
	3	$840.00	$840.00
	4	$1,107.91	$1,107.91
	5	$800.00	$800.00
	6	$499.27	$499.27
	7	$2,750.00	$2,750.00
	8	$2,894.74	$2,894.74

Ref #13	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$845.00	$845.00
	3	$840.00	$840.00
	4	$1,107.91	$1,107.91
	5	$800.00	$800.00
	6	$499.27	$499.27
	7	$2,750.00	$2,750.00
	8	$2,894.74	$2,894.74

Section 1 - ROADWAY - Totals

Awd	**$40,519.00**
2	**$36,229.00**
3	**$58,751.48**
4	**$59,987.02**
5	**$51,862.50**
6	**$63,071.21**
7	**$71,748.00**
8	**$69,446.28**

Ref #14	**601E11000**	**RIPRAP, TYPE D, (8 SY)**	
	Awd	$125.00	$1,000.00
	2	$344.00	$2,752.00
	3	$833.06	$6,664.48
	4	$408.73	$3,269.84
	5	$500.00	$4,000.00
	6	$444.87	$3,558.96
	7	$675.00	$5,400.00
	8	$825.61	$6,604.88
Ref #15	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (427 SY)**	
	Awd	$70.00	$29,890.00
	2	$103.00	$43,981.00
	3	$75.96	$32,434.92
	4	$58.95	$25,171.65
	5	$61.00	$26,047.00
	6	$72.39	$30,910.53
	7	$60.00	$25,620.00
	8	$86.84	$37,080.68
Ref #16	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (44 CY)**	
	Awd	$140.00	$6,160.00
	2	$190.00	$8,360.00
	3	$157.95	$6,949.80
	4	$140.37	$6,176.28
	5	$172.00	$7,568.00
	6	$216.79	$9,538.76
	7	$165.00	$7,260.00
	8	$231.58	$10,189.52

Ref #17	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$500.00	$1,000.00
	2	$250.00	$500.00
	3	$778.50	$1,557.00
	4	$338.46	$676.92
	5	$211.00	$422.00
	6	$265.82	$531.64
	7	$400.00	$800.00
	8	$463.16	$926.32
Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$25.00	$50.00
	3	$76.20	$152.40
	4	$100.00	$200.00
	5	$225.00	$450.00
	6	$141.75	$283.50
	7	$500.00	$1,000.00
	8	$69.47	$138.94
Ref #19	**659E00300**	**TOPSOIL, (101 CY)**	
	Awd	$35.00	$3,535.00
	2	$42.60	$4,302.60
	3	$71.70	$7,241.70
	4	$40.53	$4,093.53
	5	$30.00	$3,030.00
	6	$68.03	$6,871.03
	7	$50.00	$5,050.00
	8	$76.32	$7,708.32
Ref #20	**659E10000**	**SEEDING AND MULCHING, (912 SY)**	
	Awd	$3.50	$3,192.00
	2	$4.30	$3,921.60
	3	$4.15	$3,784.80
	4	$3.68	$3,356.16
	5	$6.00	$5,472.00
	6	$4.35	$3,967.20
	7	$4.60	$4,195.20
	8	$4.63	$4,222.56
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (46 SY)**	
	Awd	$1.00	$46.00
	2	$0.90	$41.40
	3	$0.95	$43.70
	4	$1.00	$46.00
	5	$10.00	$460.00
	6	$0.99	$45.54
	7	$1.00	$46.00
	8	$2.32	$106.72
Ref #22	**659E15000**	**INTER-SEEDING, (46 SY)**	
	Awd	$1.00	$46.00
	2	$0.10	$4.60
	3	$0.11	$5.06
	4	$1.00	$46.00
	5	$10.00	$460.00
	6	$0.11	$5.06
	7	$1.00	$46.00
	8	$2.32	$106.72

Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$1,000.00	$120.00
	2	$625.00	$75.00
	3	$656.25	$78.75
	4	$1,219.92	$146.39
	5	$500.00	$60.00
	6	$687.50	$82.50
	7	$800.00	$96.00
	8	$1,157.92	$138.95
Ref #24	**659E31000**	**LIME, (0.19 ACRE)**	
	Awd	$100.00	$19.00
	2	$50.00	$9.50
	3	$52.53	$9.98
	4	$308.21	$58.56
	5	$400.00	$76.00
	6	$55.00	$10.45
	7	$150.00	$28.50
	8	$868.42	$165.00
Ref #25	**659E35000**	**WATER, (5.04 MGAL)**	
	Awd	$1.00	$5.04
	2	$1.25	$6.30
	3	$1.31	$6.60
	4	$1.00	$5.04
	5	$50.00	$252.00
	6	$1.38	$6.96
	7	$1.00	$5.04
	8	$1.00	$5.04
Ref #26	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (46 SY)**	
	Awd	$15.00	$690.00
	2	$4.80	$220.80
	3	$5.04	$231.84
	4	$3.76	$172.96
	5	$6.00	$276.00
	6	$5.28	$242.88
	7	$21.00	$966.00
	8	$5.79	$266.34
Ref #27	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00
	7	$1.00	$2,000.00
	8	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$48,103.04**
2	**$66,224.80**
3	**$61,161.03**
4	**$45,419.33**
5	**$50,573.00**
6	**$58,055.01**
7	**$52,512.74**
8	**$69,659.99**

Ref #28	**605E31100**	**AGGREGATE DRAINS, (48 FT)**	
	Awd	$15.00	$720.00
	2	$20.00	$960.00
	3	$8.43	$404.64
	4	$7.46	$358.08
	5	$20.00	$960.00
	6	$10.49	$503.52
	7	$26.00	$1,248.00
	8	$78.78	$3,781.44
Ref #29	**611E10400**	**24" CONDUIT, TYPE B, (75 FT)**	
	Awd	$160.00	$12,000.00
	2	$164.00	$12,300.00
	3	$249.41	$18,705.75
	4	$344.72	$25,854.00
	5	$455.00	$34,125.00
	6	$218.94	$16,420.50
	7	$220.00	$16,500.00
	8	$325.55	$24,416.25
Ref #30	**611E10600**	**24" CONDUIT, TYPE C, (20 FT)**	
	Awd	$85.00	$1,700.00
	2	$90.00	$1,800.00
	3	$186.36	$3,727.20
	4	$117.99	$2,359.80
	5	$450.00	$9,000.00
	6	$167.87	$3,357.40
	7	$200.00	$4,000.00
	8	$405.26	$8,105.20
Ref #31	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$4,250.00	$4,250.00
	2	$5,150.00	$5,150.00
	3	$11,039.70	$11,039.70
	4	$6,881.15	$6,881.15
	5	$8,000.00	$8,000.00
	6	$4,571.97	$4,571.97
	7	$6,667.00	$6,667.00
	8	$8,684.21	$8,684.21

Section 3 - DRAINAGE - Totals

Awd	**$18,670.00**
2	**$20,210.00**
3	**$33,877.29**
4	**$35,453.03**
5	**$52,085.00**
6	**$24,853.39**
7	**$28,415.00**
8	**$44,987.10**

Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0" TO 3, (146 SY)**	
	Awd	$30.00	$4,380.00
	2	$33.00	$4,818.00
	3	$21.00	$3,066.00
	4	$45.11	$6,586.06
	5	$58.00	$8,468.00
	6	$45.31	$6,615.26
	7	$50.00	$7,300.00
	8	$46.32	$6,762.72
Ref #33	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (76 CY)**	
	Awd	$300.00	$22,800.00
	2	$298.00	$22,648.00
	3	$367.50	$27,930.00
	4	$302.40	$22,982.40
	5	$283.00	$21,508.00
	6	$275.00	$20,900.00
	7	$300.00	$22,800.00
	8	$347.37	$26,400.12
Ref #34	**304E20000**	**AGGREGATE BASE, (86 CY)**	
	Awd	$70.00	$6,020.00
	2	$100.00	$8,600.00
	3	$137.55	$11,829.30
	4	$92.54	$7,958.44
	5	$80.00	$6,880.00
	6	$80.69	$6,939.34
	7	$121.00	$10,406.00
	8	$139.19	$11,970.34
Ref #35	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$4.00	$200.00
	2	$2.41	$120.50
	3	$1.81	$90.50
	4	$17.25	$862.50
	5	$2.25	$112.50
	6	$2.48	$124.00
	7	$6.00	$300.00
	8	$3.47	$173.50

Ref #36	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (39 CY)**	
	Awd	$375.00	$14,625.00
	2	$437.00	$17,043.00
	3	$525.00	$20,475.00
	4	$434.50	$16,945.50
	5	$412.00	$16,068.00
	6	$390.50	$15,229.50
	7	$390.00	$15,210.00
	8	$463.16	$18,063.24

Section 4 - PAVEMENT - Totals

Awd	**$48,025.00**
2	**$53,229.50**
3	**$63,390.80**
4	**$55,334.90**
5	**$53,036.50**
6	**$49,808.10**
7	**$56,016.00**
8	**$63,369.92**

Ref #37	**621E00100**	**RPM, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$834.00	$2,502.00
	3	$924.00	$2,772.00
	4	$585.58	$1,756.74
	5	$800.00	$2,400.00
	6	$858.00	$2,574.00
	7	$1,000.00	$3,000.00
	8	$1,157.89	$3,473.67
Ref #38	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$60.00	$180.00
	3	$20.64	$61.92
	4	$30.45	$91.35
	5	$100.00	$300.00
	6	$55.00	$165.00
	7	$100.00	$300.00
	8	$70.53	$211.59
Ref #39	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$16.00	$96.00
	3	$15.75	$94.50
	4	$15.22	$91.32
	5	$16.00	$96.00
	6	$16.50	$99.00
	7	$1,500.00	$9,000.00
	8	$28.95	$173.70

Ref #40	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.09 MILE)**	
	Awd	$7,000.00	$630.00
	2	$24,000.00	$2,160.00
	3	$5,366.67	$483.00
	4	$9,057.00	$815.13
	5	$6,300.00	$567.00
	6	$5,500.00	$495.00
	7	$15,000.00	$1,350.00
	8	$11,579.00	$1,042.11
Ref #41	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$13,000.00	$520.00
	2	$67,000.00	$2,680.00
	3	$5,250.00	$210.00
	4	$18,621.50	$744.86
	5	$12,600.00	$504.00
	6	$5,500.00	$220.00
	7	$25,000.00	$1,000.00
	8	$24,315.75	$972.63

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,540.00**
2	**$7,618.00**
3	**$3,621.42**
4	**$3,499.40**
5	**$3,867.00**
6	**$3,553.00**
7	**$14,650.00**
8	**$5,873.70**

Ref #42	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,900.00	$3,900.00
	3	$4,794.30	$4,794.30
	4	$4,281.76	$4,281.76
	5	$4,000.00	$4,000.00
	6	$14,351.26	$14,351.26
	7	$9,000.00	$9,000.00
	8	$9,263.16	$9,263.16
Ref #43	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,200.00	$2,400.00
	2	$1,872.00	$3,744.00
	3	$924.00	$1,848.00
	4	$1,262.51	$2,525.02
	5	$1,050.00	$2,100.00
	6	$1,417.50	$2,835.00
	7	$800.00	$1,600.00
	8	$936.84	$1,873.68

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,900.00**
2	**$7,644.00**
3	**$6,642.30**
4	**$6,806.78**
5	**$6,100.00**
6	**$17,186.26**
7	**$10,600.00**
8	**$11,136.84**

Ref #44	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$1,725.00	$1,725.00
	3	$1,452.00	$1,452.00
	4	$10,019.28	$10,019.28
	5	$3,500.00	$3,500.00
	6	$5,748.08	$5,748.08
	7	$7,000.00	$7,000.00
	8	$11,523.15	$11,523.15
Ref #45	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,850.00	$2,850.00
	2	$2,620.00	$2,620.00
	3	$3,570.00	$3,570.00
	4	$2,405.56	$2,405.56
	5	$4,500.00	$4,500.00
	6	$4,453.24	$4,453.24
	7	$3,200.00	$3,200.00
	8	$2,315.79	$2,315.79

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (HUR-30 - Totals

Awd	**$9,350.00**
2	**$4,345.00**
3	**$5,022.00**
4	**$12,424.84**
5	**$8,000.00**
6	**$10,201.32**
7	**$10,200.00**
8	**$13,838.94**

Ref #46	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,470.00	$3,470.00
	3	$3,098.62	$3,098.62
	4	$5,685.98	$5,685.98
	5	$2,700.00	$2,700.00
	6	$3,836.42	$3,836.42
	7	$7,500.00	$7,500.00
	8	$11,070.53	$11,070.53

Ref #47	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$3,800.00	$3,800.00
	3	$4,540.80	$4,540.80
	4	$9,780.36	$9,780.36
	5	$7,000.00	$7,000.00
	6	$2,215.83	$2,215.83
	7	$7,000.00	$7,000.00
	8	$8,684.21	$8,684.21
Ref #48	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$4,000.00	$4,000.00
	3	$2,760.00	$2,760.00
	4	$5,122.66	$5,122.66
	5	$6,000.00	$6,000.00
	6	$4,636.49	$4,636.49
	7	$14,000.00	$14,000.00
	8	$7,368.42	$7,368.42
Ref #49	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$24,500.00	$24,500.00
	2	$12,000.00	$12,000.00
	3	$8,123.85	$8,123.85
	4	$14,766.00	$14,766.00
	5	$14,000.00	$14,000.00
	6	$29,542.32	$29,542.32
	7	$17,000.00	$17,000.00
	8	$29,910.16	$29,910.16

Section 8 - INCIDENTALS - Totals

Awd	**$37,500.00**
2	**$23,270.00**
3	**$18,523.27**
4	**$35,355.00**
5	**$29,700.00**
6	**$40,231.06**
7	**$45,500.00**
8	**$57,033.32**