Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250515
PID 107674
ALL-SR 66-02.38
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/13/2025
Completion Date: 9/1/2026

Contract Awarded To: BLUFFTON PAVING INC
Award Amount: $1,561,831.75

Engineer's Estimate: $1,824,000.00

Bidder 1
BLUFFTON PAVING INC
P O BOX 26
Allen
BLUFFTON, OH 45817
Bid $1,561,831.75

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,877,478.20

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (3643 SY)**	
	Awd	$1.33	$4,845.19
	2	$3.00	$10,929.00

Section 1 - ROADWAY - Totals

Awd	**$4,845.19**
2	**$10,929.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #3	**253E02000**	**PAVEMENT REPAIR, (700 CY)**	
	Awd	$230.00	$161,000.00
	2	$325.00	$227,500.00
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25" DEPTH, (132142 SY)**	
	Awd	$1.33	$175,748.86
	2	$1.35	$178,391.70
Ref #5	**254E01600**	**PATCHING PLANED SURFACE, (2644 SY)**	
	Awd	$5.00	$13,220.00
	2	$5.00	$13,220.00
Ref #6	**304E20000**	**AGGREGATE BASE, (50 CY)**	
	Awd	$30.00	$1,500.00
	2	$200.00	$10,000.00
Ref #7	**407E20000**	**NON-TRACKING TACK COAT, (11542 GAL)**	
	Awd	$2.20	$25,392.40
	2	$3.00	$34,626.00
Ref #8	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (4628 CY)**	
	Awd	$200.60	$928,376.80
	2	$235.00	$1,087,580.00
Ref #9	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (87 CY)**	
	Awd	$359.00	$31,233.00
	2	$350.00	$30,450.00
Ref #10	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (1058 CY)**	
	Awd	$54.00	$57,132.00
	2	$65.00	$68,770.00

Section 3 - PAVEMENT - Totals

Awd	**$1,393,603.06**
2	**$1,650,537.70**

Ref #11	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (16.22 MILE)**	
	Awd	$1,250.00	$20,275.00
	2	$1,100.00	$17,842.00

Ref #12	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (8.21 MILE)**	
	Awd	$1,000.00	$8,210.00
	2	$850.00	$6,978.50
Ref #13	**621E00100**	**RPM, (573 EACH)**	
	Awd	$37.50	$21,487.50
	2	$39.00	$22,347.00
Ref #14	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (557 EACH)**	
	Awd	$4.00	$2,228.00
	2	$4.00	$2,228.00
Ref #15	**642E00104**	**EDGE LINE, 6", TYPE 1, (16.22 MILE)**	
	Awd	$800.00	$12,976.00
	2	$800.00	$12,976.00
Ref #16	**642E00300**	**CENTER LINE, TYPE 1, (8.11 MILE)**	
	Awd	$900.00	$7,299.00
	2	$900.00	$7,299.00
Ref #17	**644E00500**	**STOP LINE, (59 FT)**	
	Awd	$8.00	$472.00
	2	$8.00	$472.00
Ref #18	**644E01510**	**DOTTED LINE, 6", (262 FT)**	
	Awd	$5.00	$1,310.00
	2	$5.00	$1,310.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$74,257.50**
2	**$71,452.50**

Ref #19	**614E12460**	**WORK ZONE MARKING SIGN, (42 EACH)**	
	Awd	$75.00	$3,150.00
	2	$75.00	$3,150.00
Ref #20	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (8.11 MILE)**	
	Awd	$900.00	$7,299.00
	2	$900.00	$7,299.00
Ref #21	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (16.22 MILE)**	
	Awd	$350.00	$5,677.00
	2	$500.00	$8,110.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,126.00**
2	**$18,559.00**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$75,000.00	$75,000.00
Ref #24	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$40,000.00	$40,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$72,000.00**
2	**$125,000.00**