Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250526
PID 105111
HIG-SR 73-00.26
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/13/2025
Completion Date: 10/31/2026

Contract Awarded To: D G M INC
Award Amount: $1,743,418.77

Engineer's Estimate: $2,125,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,743,418.77

Bidder 2
GEORGE J IGEL & CO INC
3500 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,046,912.22

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,091,921.15

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $2,139,926.78

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,192,366.21

Bidder 6
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,306,370.80

Bidder 7
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $2,336,826.81

Bidder 8
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,348,246.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$22,500.00	$22,500.00
	3	$25,000.00	$25,000.00
	4	$20,000.00	$20,000.00
	5	$5,000.00	$5,000.00
	6	$20,824.05	$20,824.05
	7	$15,000.00	$15,000.00
	8	$45,000.00	$45,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1611 SY)**	
	Awd	$4.00	$6,444.00
	2	$14.25	$22,956.75
	3	$20.00	$32,220.00
	4	$18.00	$28,998.00
	5	$12.50	$20,137.50
	6	$7.11	$11,454.21
	7	$6.70	$10,793.70
	8	$12.00	$19,332.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (207 FT)**	
	Awd	$15.00	$3,105.00
	2	$15.00	$3,105.00
	3	$20.00	$4,140.00
	4	$15.00	$3,105.00
	5	$50.00	$10,350.00
	6	$27.69	$5,731.83
	7	$17.50	$3,622.50
	8	$15.00	$3,105.00
Ref #4	**202E75000**	**FENCE REMOVED, (8 FT)**	
	Awd	$15.00	$120.00
	2	$12.00	$96.00
	3	$60.00	$480.00
	4	$15.00	$120.00
	5	$50.00	$400.00
	6	$20.55	$164.40
	7	$25.00	$200.00
	8	$12.00	$96.00
Ref #5	**202E98000**	**REMOVAL MISC.: CONCRETE RETAINING WALL, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$2,500.00	$2,500.00
	3	$4,700.00	$4,700.00
	4	$1,800.00	$1,800.00
	5	$8,000.00	$8,000.00
	6	$1,085.76	$1,085.76
	7	$9,500.00	$9,500.00
	8	$1,500.00	$1,500.00
Ref #6	**203E10000**	**EXCAVATION, (446 CY)**	
	Awd	$20.00	$8,920.00
	2	$25.00	$11,150.00
	3	$55.00	$24,530.00
	4	$25.00	$11,150.00
	5	$35.00	$15,610.00
	6	$2.66	$1,186.36
	7	$35.00	$15,610.00
	8	$35.00	$15,610.00

Ref #7	**203E20000**	**EMBANKMENT, (721 CY)**	
	Awd	$22.50	$16,222.50
	2	$20.00	$14,420.00
	3	$15.00	$10,815.00
	4	$30.00	$21,630.00
	5	$35.00	$25,235.00
	6	$36.74	$26,489.54
	7	$27.00	$19,467.00
	8	$20.00	$14,420.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2551 SY)**	
	Awd	$3.00	$7,653.00
	2	$4.00	$10,204.00
	3	$4.00	$10,204.00
	4	$5.00	$12,755.00
	5	$5.50	$14,030.50
	6	$2.62	$6,683.62
	7	$2.00	$5,102.00
	8	$6.00	$15,306.00
Ref #9	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$75.00	$150.00
	2	$132.00	$264.00
	3	$280.00	$560.00
	4	$200.00	$400.00
	5	$375.00	$750.00
	6	$426.91	$853.82
	7	$500.00	$1,000.00
	8	$150.00	$300.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (275 FT)**	
	Awd	$25.00	$6,875.00
	2	$23.00	$6,325.00
	3	$25.00	$6,875.00
	4	$21.00	$5,775.00
	5	$36.94	$10,158.50
	6	$23.00	$6,325.00
	7	$21.00	$5,775.00
	8	$21.00	$5,775.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,550.00	$5,100.00
	3	$2,900.00	$5,800.00
	4	$2,500.00	$5,000.00
	5	$2,400.00	$4,800.00
	6	$2,550.00	$5,100.00
	7	$2,500.00	$5,000.00
	8	$2,500.00	$5,000.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,450.00	$2,900.00
	2	$1,400.00	$2,800.00
	3	$1,400.00	$2,800.00
	4	$1,200.00	$2,400.00
	5	$1,100.00	$2,200.00
	6	$1,400.00	$2,800.00
	7	$1,200.00	$2,400.00
	8	$1,200.00	$2,400.00

Ref #13	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$2,750.00	$11,000.00
	3	$2,900.00	$11,600.00
	4	$2,500.00	$10,000.00
	5	$2,290.00	$9,160.00
	6	$2,750.00	$11,000.00
	7	$2,500.00	$10,000.00
	8	$2,500.00	$10,000.00
Ref #14	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,300.00	$1,300.00
	3	$3,500.00	$3,500.00
	4	$1,600.00	$1,600.00
	5	$2,000.00	$2,000.00
	6	$3,038.81	$3,038.81
	7	$2,900.00	$2,900.00
	8	$2,791.68	$2,791.68
Ref #15	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$350.00	$1,050.00
	3	$340.00	$1,020.00
	4	$500.00	$1,500.00
	5	$1,000.00	$3,000.00
	6	$283.34	$850.02
	7	$850.00	$2,550.00
	8	$300.00	$900.00
Ref #16	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$500.00	$1,000.00
	3	$220.00	$440.00
	4	$300.00	$600.00
	5	$220.00	$440.00
	6	$273.92	$547.84
	7	$340.00	$680.00
	8	$250.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$97,089.50**
2	**$115,770.75**
3	**$144,684.00**
4	**$126,833.00**
5	**$131,271.50**
6	**$104,135.26**
7	**$109,600.20**
8	**$142,035.68**

Ref #17	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (81 CY)**	
	Awd	$120.00	$9,720.00
	2	$140.00	$11,340.00
	3	$180.00	$14,580.00
	4	$135.00	$10,935.00
	5	$95.00	$7,695.00
	6	$224.39	$18,175.59
	7	$168.00	$13,608.00
	8	$100.00	$8,100.00
Ref #18	**659E00300**	**TOPSOIL, (371 CY)**	
	Awd	$17.50	$6,492.50
	2	$10.25	$3,802.75
	3	$15.00	$5,565.00
	4	$50.00	$18,550.00
	5	$25.00	$9,275.00
	6	$33.13	$12,291.23
	7	$75.00	$27,825.00
	8	$10.00	$3,710.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (2717 SY)**	
	Awd	$2.00	$5,434.00
	2	$3.50	$9,509.50
	3	$2.00	$5,434.00
	4	$5.00	$13,585.00
	5	$1.30	$3,532.10
	6	$2.74	$7,444.58
	7	$1.45	$3,939.65
	8	$3.50	$9,509.50
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (136 SY)**	
	Awd	$0.05	$6.80
	2	$1.30	$176.80
	3	$1.00	$136.00
	4	$1.30	$176.80
	5	$1.30	$176.80
	6	$1.30	$176.80
	7	$2.20	$299.20
	8	$3.00	$408.00
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.37 TON)**	
	Awd	$1,500.00	$555.00
	2	$1,250.00	$462.50
	3	$1,700.00	$629.00
	4	$1,250.00	$462.50
	5	$1,250.00	$462.50
	6	$1,250.00	$462.50
	7	$1,400.00	$518.00
	8	$1,500.00	$555.00
Ref #22	**659E31000**	**LIME, (0.56 ACRE)**	
	Awd	$300.00	$168.00
	2	$150.00	$84.00
	3	$230.00	$128.80
	4	$150.00	$84.00
	5	$150.00	$84.00
	6	$150.00	$84.00
	7	$450.00	$252.00
	8	$5.00	$2.80

Ref #23	**659E35000**	**WATER, (15 MGAL)**	
	Awd	$1.00	$15.00
	2	$1.00	$15.00
	3	$1.00	$15.00
	4	$1.00	$15.00
	5	$1.00	$15.00
	6	$1.00	$15.00
	7	$7.00	$105.00
	8	$10.00	$150.00
Ref #24	**670E00500**	**SLOPE EROSION PROTECTION, (623 SY)**	
	Awd	$2.50	$1,557.50
	2	$2.50	$1,557.50
	3	$3.00	$1,869.00
	4	$2.50	$1,557.50
	5	$2.50	$1,557.50
	6	$2.50	$1,557.50
	7	$2.00	$1,246.00
	8	$2.50	$1,557.50
Ref #25	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
	3	$3,100.00	$3,100.00
	4	$2,700.00	$2,700.00
	5	$2,000.00	$2,000.00
	6	$2,700.00	$2,700.00
	7	$3,000.00	$3,000.00
	8	$3,000.00	$3,000.00
Ref #26	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,850.00	$8,850.00
	3	$9,800.00	$9,800.00
	4	$6,420.00	$6,420.00
	5	$9,550.00	$9,550.00
	6	$6,420.02	$6,420.02
	7	$9,630.00	$9,630.00
	8	$15,000.00	$15,000.00
Ref #27	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$9,100.00	$9,100.00
	3	$14,000.00	$14,000.00
	4	$13,000.00	$13,000.00
	5	$12,500.00	$12,500.00
	6	$12,072.99	$12,072.99
	7	$12,175.00	$12,175.00
	8	$15,000.00	$15,000.00
Ref #28	**832E30000**	**EROSION CONTROL, (16309 EACH)**	
	Awd	$1.00	$16,309.00
	2	$1.00	$16,309.00
	3	$1.00	$16,309.00
	4	$1.00	$16,309.00
	5	$1.00	$16,309.00
	6	$1.00	$16,309.00
	7	$1.00	$16,309.00
	8	$1.00	$16,309.00

Section 2 - EROSION CONTROL - Totals

Awd	**$64,757.80**
2	**$63,207.05**
3	**$71,565.80**
4	**$83,794.80**
5	**$63,156.90**
6	**$77,709.21**
7	**$88,906.85**
8	**$73,301.80**

Ref #29	**605E31100**	**AGGREGATE DRAINS, (244 FT)**	
	Awd	$25.00	$6,100.00
	2	$48.00	$11,712.00
	3	$35.00	$8,540.00
	4	$20.00	$4,880.00
	5	$20.00	$4,880.00
	6	$19.45	$4,745.80
	7	$15.00	$3,660.00
	8	$10.00	$2,440.00
Ref #30	**611E01400**	**6" CONDUIT, TYPE E, (30 FT)**	
	Awd	$10.00	$300.00
	2	$36.00	$1,080.00
	3	$40.00	$1,200.00
	4	$8.00	$240.00
	5	$10.00	$300.00
	6	$23.02	$690.60
	7	$3.30	$99.00
	8	$5.00	$150.00
Ref #31	**611E01500**	**6" CONDUIT, TYPE F, (30 FT)**	
	Awd	$8.00	$240.00
	2	$36.00	$1,080.00
	3	$55.00	$1,650.00
	4	$8.00	$240.00
	5	$10.00	$300.00
	6	$23.02	$690.60
	7	$3.30	$99.00
	8	$5.00	$150.00
Ref #32	**611E04900**	**12" CONDUIT, TYPE D, (136 FT)**	
	Awd	$80.00	$10,880.00
	2	$85.00	$11,560.00
	3	$150.00	$20,400.00
	4	$80.00	$10,880.00
	5	$105.00	$14,280.00
	6	$79.02	$10,746.72
	7	$74.00	$10,064.00
	8	$55.00	$7,480.00

Ref #33	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$2,500.00	$5,000.00
	3	$8,100.00	$16,200.00
	4	$3,000.00	$6,000.00
	5	$4,000.00	$8,000.00
	6	$1,726.89	$3,453.78
	7	$1,800.00	$3,600.00
	8	$2,250.00	$4,500.00
Ref #34	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$2,300.00	$2,300.00
	3	$2,000.00	$2,000.00
	4	$900.00	$900.00
	5	$1,500.00	$1,500.00
	6	$898.87	$898.87
	7	$1,275.00	$1,275.00
	8	$700.00	$700.00

Section 3 - DRAINAGE - Totals

Awd	**$20,520.00**
2	**$32,732.00**
3	**$49,990.00**
4	**$23,140.00**
5	**$29,260.00**
6	**$21,226.37**
7	**$18,797.00**
8	**$15,420.00**

Ref #35	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (135 SY)**	
	Awd	$15.00	$2,025.00
	2	$15.00	$2,025.00
	3	$65.00	$8,775.00
	4	$14.00	$1,890.00
	5	$14.00	$1,890.00
	6	$14.00	$1,890.00
	7	$9.25	$1,248.75
	8	$14.00	$1,890.00
Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (510 CY)**	
	Awd	$220.00	$112,200.00
	2	$220.00	$112,200.00
	3	$250.00	$127,500.00
	4	$210.00	$107,100.00
	5	$210.00	$107,100.00
	6	$210.00	$107,100.00
	7	$225.00	$114,750.00
	8	$210.00	$107,100.00

Ref #37	**304E20000**	**AGGREGATE BASE, (430 CY)**	
	Awd	$77.50	$33,325.00
	2	$92.00	$39,560.00
	3	$110.00	$47,300.00
	4	$95.00	$40,850.00
	5	$95.00	$40,850.00
	6	$98.74	$42,458.20
	7	$90.00	$38,700.00
	8	$100.00	$43,000.00
Ref #38	**407E10000**	**TACK COAT, (402 GAL)**	
	Awd	$4.50	$1,809.00
	2	$10.50	$4,221.00
	3	$5.00	$2,010.00
	4	$4.50	$1,809.00
	5	$4.50	$1,809.00
	6	$4.50	$1,809.00
	7	$1.00	$402.00
	8	$4.50	$1,809.00
Ref #39	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (25 CY)**	
	Awd	$40.00	$1,000.00
	2	$68.10	$1,702.50
	3	$130.00	$3,250.00
	4	$90.00	$2,250.00
	5	$95.00	$2,375.00
	6	$109.06	$2,726.50
	7	$60.00	$1,500.00
	8	$75.00	$1,875.00
Ref #40	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (25 CY)**	
	Awd	$45.00	$1,125.00
	2	$82.05	$2,051.25
	3	$90.00	$2,250.00
	4	$75.00	$1,875.00
	5	$95.00	$2,375.00
	6	$109.06	$2,726.50
	7	$65.00	$1,625.00
	8	$75.00	$1,875.00
Ref #41	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (180 CY)**	
	Awd	$265.00	$47,700.00
	2	$295.00	$53,100.00
	3	$340.00	$61,200.00
	4	$265.00	$47,700.00
	5	$265.00	$47,700.00
	6	$265.00	$47,700.00
	7	$290.00	$52,200.00
	8	$265.00	$47,700.00
Ref #42	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$720.00	$2,160.00
	2	$600.00	$1,800.00
	3	$2,100.00	$6,300.00
	4	$700.00	$2,100.00
	5	$700.00	$2,100.00
	6	$700.00	$2,100.00
	7	$650.00	$1,950.00
	8	$700.00	$2,100.00

Ref #200	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(1.0?), (354 SY)**	
	Awd	$30.00	$10,620.00
	2	$22.00	$7,788.00
	3	$28.00	$9,912.00
	4	$31.46	$11,136.84
	5	$28.00	$9,912.00
	6	$28.00	$9,912.00
	7	$29.00	$10,266.00
	8	$28.00	$9,912.00

Section 4 - PAVEMENT - Totals

Awd	**$211,964.00**
2	**$224,447.75**
3	**$268,497.00**
4	**$216,710.84**
5	**$216,111.00**
6	**$218,422.20**
7	**$222,641.75**
8	**$217,261.00**

Ref #43	**618E40800**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (1089 FT)**	
	Awd	$4.00	$4,356.00
	2	$10.00	$10,890.00
	3	$7.00	$7,623.00
	4	$8.00	$8,712.00
	5	$7.00	$7,623.00
	6	$4.63	$5,042.07
	7	$4.40	$4,791.60
	8	$5.00	$5,445.00
Ref #44	**618E40900**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (842 FT)**	
	Awd	$4.00	$3,368.00
	2	$10.00	$8,420.00
	3	$7.50	$6,315.00
	4	$8.00	$6,736.00
	5	$9.00	$7,578.00
	6	$4.00	$3,368.00
	7	$4.40	$3,704.80
	8	$5.00	$4,210.00
Ref #45	**621E00100**	**RPM, (8 EACH)**	
	Awd	$292.00	$2,336.00
	2	$475.00	$3,800.00
	3	$550.00	$4,400.00
	4	$290.00	$2,320.00
	5	$475.00	$3,800.00
	6	$290.00	$2,320.00
	7	$290.00	$2,320.00
	8	$292.00	$2,336.00

Ref #46	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$1.00	$8.00
	2	$30.00	$240.00
	3	$140.00	$1,120.00
	4	$15.00	$120.00
	5	$50.00	$400.00
	6	$24.34	$194.72
	7	$22.00	$176.00
	8	$25.00	$200.00
Ref #47	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (12 EACH)**	
	Awd	$15.00	$180.00
	2	$13.00	$156.00
	3	$15.00	$180.00
	4	$12.00	$144.00
	5	$10.00	$120.00
	6	$12.23	$146.76
	7	$12.00	$144.00
	8	$12.00	$144.00
Ref #48	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (36.4 FT)**	
	Awd	$18.00	$655.20
	2	$16.00	$582.40
	3	$20.00	$728.00
	4	$16.00	$582.40
	5	$15.00	$546.00
	6	$30.21	$1,099.64
	7	$18.00	$655.20
	8	$16.00	$582.40
Ref #49	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$60.00	$60.00
	2	$55.00	$55.00
	3	$65.00	$65.00
	4	$55.00	$55.00
	5	$30.00	$30.00
	6	$89.72	$89.72
	7	$50.00	$50.00
	8	$55.00	$55.00
Ref #50	**630E80100**	**SIGN, FLAT SHEET, (27 SF)**	
	Awd	$18.00	$486.00
	2	$16.00	$432.00
	3	$20.00	$540.00
	4	$16.00	$432.00
	5	$30.00	$810.00
	6	$32.22	$869.94
	7	$25.00	$675.00
	8	$16.00	$432.00
Ref #51	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (11 EACH)**	
	Awd	$15.00	$165.00
	2	$20.00	$220.00
	3	$25.00	$275.00
	4	$20.00	$220.00
	5	$15.00	$165.00
	6	$16.56	$182.16
	7	$30.00	$330.00
	8	$20.00	$220.00

Ref #52	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (9 EACH)**	
	Awd	$15.00	$135.00
	2	$25.00	$225.00
	3	$75.00	$675.00
	4	$25.00	$225.00
	5	$15.00	$135.00
	6	$22.08	$198.72
	7	$30.00	$270.00
	8	$25.00	$225.00
Ref #53	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.24 MILE)**	
	Awd	$6,000.00	$1,440.00
	2	$5,500.00	$1,320.00
	3	$5,700.00	$1,368.00
	4	$5,000.00	$1,200.00
	5	$5,500.00	$1,320.00
	6	$5,000.00	$1,200.00
	7	$5,000.00	$1,200.00
	8	$6,944.00	$1,666.56
Ref #54	**642E00300**	**CENTER LINE, TYPE 1, (0.12 MILE)**	
	Awd	$6,000.00	$720.00
	2	$10,500.00	$1,260.00
	3	$6,300.00	$756.00
	4	$5,500.00	$660.00
	5	$10,500.00	$1,260.00
	6	$5,500.00	$660.00
	7	$5,500.00	$660.00
	8	$10,416.00	$1,249.92

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$13,909.20**
2	**$27,600.40**
3	**$24,045.00**
4	**$21,406.40**
5	**$23,787.00**
6	**$15,371.73**
7	**$14,976.60**
8	**$16,765.88**

Ref #55	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (12 EACH)**	
	Awd	$2,000.00	$24,000.00
	2	$2,500.00	$30,000.00
	3	$2,300.00	$27,600.00
	4	$1,951.07	$23,412.84
	5	$1,950.00	$23,400.00
	6	$1,951.07	$23,412.84
	7	$1,952.00	$23,424.00
	8	$2,000.00	$24,000.00

Ref #56	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$6,000.00	$6,000.00
	3	$6,900.00	$6,900.00
	4	$4,775.00	$4,775.00
	5	$6,000.00	$6,000.00
	6	$9,952.52	$9,952.52
	7	$7,800.00	$7,800.00
	8	$6,500.00	$6,500.00
Ref #57	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (32 EACH)**	
	Awd	$20.00	$640.00
	2	$44.00	$1,408.00
	3	$50.00	$1,600.00
	4	$15.00	$480.00
	5	$44.00	$1,408.00
	6	$10.05	$321.60
	7	$10.05	$321.60
	8	$15.00	$480.00
Ref #58	**614E13314**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (5 EACH)**	
	Awd	$20.00	$100.00
	2	$50.00	$250.00
	3	$60.00	$300.00
	4	$15.00	$75.00
	5	$50.00	$250.00
	6	$11.18	$55.90
	7	$11.18	$55.90
	8	$15.00	$75.00
Ref #59	**614E13360**	**OBJECT MARKER, TWO WAY, (37 EACH)**	
	Awd	$20.00	$740.00
	2	$40.00	$1,480.00
	3	$45.00	$1,665.00
	4	$15.00	$555.00
	5	$40.00	$1,480.00
	6	$19.88	$735.56
	7	$19.88	$735.56
	8	$18.00	$666.00
Ref #60	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.93 MILE)**	
	Awd	$4,000.00	$3,720.00
	2	$3,652.00	$3,396.36
	3	$4,000.00	$3,720.00
	4	$3,500.00	$3,255.00
	5	$3,652.00	$3,396.36
	6	$3,500.00	$3,255.00
	7	$3,500.00	$3,255.00
	8	$8,000.00	$7,440.00
Ref #61	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (48 FT)**	
	Awd	$10.00	$480.00
	2	$14.00	$672.00
	3	$8.00	$384.00
	4	$7.00	$336.00
	5	$14.00	$672.00
	6	$7.00	$336.00
	7	$7.00	$336.00
	8	$11.00	$528.00

Ref #62	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (123 SY)**	
	Awd	$125.00	$15,375.00
	2	$85.00	$10,455.00
	3	$120.00	$14,760.00
	4	$175.00	$21,525.00
	5	$200.00	$24,600.00
	6	$178.95	$22,010.85
	7	$187.00	$23,001.00
	8	$200.00	$24,600.00
Ref #63	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$62.15	$372.90
	3	$0.20	$1.20
	4	$50.00	$300.00
	5	$100.00	$600.00
	6	$14.99	$89.94
	7	$36.00	$216.00
	8	$10.00	$60.00
Ref #64	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1210 FT)**	
	Awd	$18.00	$21,780.00
	2	$28.00	$33,880.00
	3	$20.00	$24,200.00
	4	$24.00	$29,040.00
	5	$27.50	$33,275.00
	6	$27.82	$33,662.20
	7	$26.01	$31,472.10
	8	$30.00	$36,300.00
Ref #201	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$8,500.00	$8,500.00
	3	$16,000.00	$16,000.00
	4	$10,000.00	$10,000.00
	5	$18,000.00	$18,000.00
	6	$10,014.86	$10,014.86
	7	$15,000.00	$15,000.00
	8	$15,000.00	$15,000.00
Ref #202	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.2 MILE)**	
	Awd	$4,000.00	$800.00
	2	$7,800.00	$1,560.00
	3	$11,208.25	$2,241.65
	4	$3,500.00	$700.00
	5	$10,500.00	$2,100.00
	6	$3,500.00	$700.00
	7	$3,500.00	$700.00
	8	$7,800.00	$1,560.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$77,641.00**
2	**$97,974.26**
3	**$99,371.85**
4	**$94,453.84**
5	**$115,181.36**
6	**$104,547.27**
7	**$106,317.16**
8	**$117,209.00**

Ref #65	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$76,500.00	$76,500.00
	2	$82,500.00	$82,500.00
	3	$37,000.00	$37,000.00
	4	$105,000.00	$105,000.00
	5	$137,000.00	$137,000.00
	6	$35,572.21	$35,572.21
	7	$97,115.00	$97,115.00
	8	$90,000.00	$90,000.00
Ref #66	**202E22900**	**APPROACH SLAB REMOVED, (94 SY)**	
	Awd	$25.00	$2,350.00
	2	$60.00	$5,640.00
	3	$130.00	$12,220.00
	4	$65.00	$6,110.00
	5	$65.00	$6,110.00
	6	$41.86	$3,934.84
	7	$100.00	$9,400.00
	8	$75.00	$7,050.00
Ref #67	**202E23500**	**WEARING COURSE REMOVED, (265 SY)**	
	Awd	$8.00	$2,120.00
	2	$8.50	$2,252.50
	3	$20.00	$5,300.00
	4	$33.00	$8,745.00
	5	$55.00	$14,575.00
	6	$5.41	$1,433.65
	7	$7.50	$1,987.50
	8	$20.00	$5,300.00
Ref #68	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$94,000.00	$94,000.00
	2	$70,000.00	$70,000.00
	3	$65,000.00	$65,000.00
	4	$180,000.00	$180,000.00
	5	$82,500.00	$82,500.00
	6	$73,547.28	$73,547.28
	7	$173,515.00	$173,515.00
	8	$165,000.00	$165,000.00

Ref #69	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$91,000.00	$91,000.00
	3	$10,000.00	$10,000.00
	4	$50,000.00	$50,000.00
	5	$80,000.00	$80,000.00
	6	$25,448.27	$25,448.27
	7	$84,200.00	$84,200.00
	8	$50,000.00	$50,000.00
Ref #70	**503E31100**	**ROCK EXCAVATION, (85 CY)**	
	Awd	$60.00	$5,100.00
	2	$120.00	$10,200.00
	3	$150.00	$12,750.00
	4	$170.00	$14,450.00
	5	$50.00	$4,250.00
	6	$97.24	$8,265.40
	7	$120.00	$10,200.00
	8	$200.00	$17,000.00
Ref #71	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (38585 LB)**	
	Awd	$1.35	$52,089.75
	2	$1.60	$61,736.00
	3	$1.50	$57,877.50
	4	$1.70	$65,594.50
	5	$1.75	$67,523.75
	6	$2.06	$79,485.10
	7	$1.75	$67,523.75
	8	$1.75	$67,523.75
Ref #72	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,400.00	$4,800.00
	2	$4,325.00	$8,650.00
	3	$6,800.00	$13,600.00
	4	$3,500.00	$7,000.00
	5	$7,475.00	$14,950.00
	6	$3,109.06	$6,218.12
	7	$4,400.00	$8,800.00
	8	$5,500.00	$11,000.00
Ref #73	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (105 CY)**	
	Awd	$1,575.00	$165,375.00
	2	$2,100.00	$220,500.00
	3	$2,400.00	$252,000.00
	4	$1,785.00	$187,425.00
	5	$1,600.00	$168,000.00
	6	$2,993.05	$314,270.25
	7	$2,150.00	$225,750.00
	8	$2,500.00	$262,500.00
Ref #74	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (92 CY)**	
	Awd	$685.00	$63,020.00
	2	$1,095.00	$100,740.00
	3	$1,000.00	$92,000.00
	4	$960.00	$88,320.00
	5	$1,150.00	$105,800.00
	6	$1,212.18	$111,520.56
	7	$1,375.00	$126,500.00
	8	$1,000.00	$92,000.00

Ref #75	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (75 CY)**	
	Awd	$635.00	$47,625.00
	2	$895.00	$67,125.00
	3	$900.00	$67,500.00
	4	$690.00	$51,750.00
	5	$950.00	$71,250.00
	6	$1,110.15	$83,261.25
	7	$900.00	$67,500.00
	8	$900.00	$67,500.00
Ref #76	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (167 SY)**	
	Awd	$40.00	$6,680.00
	2	$32.00	$5,344.00
	3	$45.00	$7,515.00
	4	$40.00	$6,680.00
	5	$40.00	$6,680.00
	6	$40.00	$6,680.00
	7	$32.00	$5,344.00
	8	$40.00	$6,680.00
Ref #77	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (20 SY)**	
	Awd	$40.00	$800.00
	2	$60.00	$1,200.00
	3	$30.00	$600.00
	4	$36.00	$720.00
	5	$100.00	$2,000.00
	6	$71.61	$1,432.20
	7	$99.00	$1,980.00
	8	$40.00	$800.00
Ref #78	**512E33000**	**TYPE 2 WATERPROOFING, (33 SY)**	
	Awd	$25.00	$825.00
	2	$38.05	$1,255.65
	3	$95.00	$3,135.00
	4	$36.00	$1,188.00
	5	$75.00	$2,475.00
	6	$44.11	$1,455.63
	7	$45.00	$1,485.00
	8	$25.00	$825.00
Ref #79	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (71028 LB)**	
	Awd	$2.84	$201,719.52
	2	$3.05	$216,635.40
	3	$3.50	$248,598.00
	4	$3.10	$220,186.80
	5	$3.00	$213,084.00
	6	$4.04	$286,953.12
	7	$3.55	$252,149.40
	8	$3.50	$248,598.00
Ref #80	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2664 EACH)**	
	Awd	$7.00	$18,648.00
	2	$5.90	$15,717.60
	3	$6.50	$17,316.00
	4	$5.90	$15,717.60
	5	$5.80	$15,451.20
	6	$6.31	$16,809.84
	7	$5.90	$15,717.60
	8	$5.80	$15,451.20

Ref #81	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (54 SF)**	
	Awd	$25.00	$1,350.00
	2	$12.00	$648.00
	3	$4.00	$216.00
	4	$19.00	$1,026.00
	5	$11.00	$594.00
	6	$5.64	$304.56
	7	$7.00	$378.00
	8	$16.00	$864.00
Ref #82	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (118 FT)**	
	Awd	$47.50	$5,605.00
	2	$35.00	$4,130.00
	3	$25.00	$2,950.00
	4	$32.00	$3,776.00
	5	$50.00	$5,900.00
	6	$54.48	$6,428.64
	7	$55.00	$6,490.00
	8	$50.00	$5,900.00
Ref #83	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,100.00	$25,200.00
	2	$2,450.00	$29,400.00
	3	$1,600.00	$19,200.00
	4	$2,000.00	$24,000.00
	5	$1,500.00	$18,000.00
	6	$2,296.78	$27,561.36
	7	$2,500.00	$30,000.00
	8	$1,750.00	$21,000.00
Ref #84	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (134 FT)**	
	Awd	$475.00	$63,650.00
	2	$464.79	$62,281.86
	3	$510.00	$68,340.00
	4	$455.00	$60,970.00
	5	$465.00	$62,310.00
	6	$457.00	$61,238.00
	7	$505.00	$67,670.00
	8	$445.00	$59,630.00
Ref #85	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (79 CY)**	
	Awd	$120.00	$9,480.00
	2	$175.00	$13,825.00
	3	$200.00	$15,800.00
	4	$120.00	$9,480.00
	5	$150.00	$11,850.00
	6	$105.97	$8,371.63
	7	$90.00	$7,110.00
	8	$125.00	$9,875.00
Ref #86	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (147 FT)**	
	Awd	$20.00	$2,940.00
	2	$15.00	$2,205.00
	3	$60.00	$8,820.00
	4	$30.00	$4,410.00
	5	$16.50	$2,425.50
	6	$16.50	$2,425.50
	7	$24.00	$3,528.00
	8	$18.00	$2,646.00

Ref #87	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (168 FT)**	
	Awd	$20.00	$3,360.00
	2	$8.00	$1,344.00
	3	$5.00	$840.00
	4	$13.00	$2,184.00
	5	$15.00	$2,520.00
	6	$9.10	$1,528.80
	7	$8.00	$1,344.00
	8	$20.00	$3,360.00
Ref #88	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$60.00	$2,400.00
	2	$60.00	$2,400.00
	3	$55.00	$2,200.00
	4	$13.00	$520.00
	5	$25.00	$1,000.00
	6	$15.38	$615.20
	7	$38.00	$1,520.00
	8	$50.00	$2,000.00
Ref #89	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (160 FT)**	
	Awd	$600.00	$96,000.00
	2	$385.00	$61,600.00
	3	$330.00	$52,800.00
	4	$600.00	$96,000.00
	5	$725.00	$116,000.00
	6	$438.62	$70,179.20
	7	$650.00	$104,000.00
	8	$675.00	$108,000.00
Ref #90	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (9 FT)**	
	Awd	$600.00	$5,400.00
	2	$270.00	$2,430.00
	3	$990.00	$8,910.00
	4	$715.00	$6,435.00
	5	$550.00	$4,950.00
	6	$369.82	$3,328.38
	7	$590.00	$5,310.00
	8	$550.00	$4,950.00
Ref #91	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (200 SY)**	
	Awd	$320.00	$64,000.00
	2	$475.00	$95,000.00
	3	$520.00	$104,000.00
	4	$425.00	$85,000.00
	5	$450.00	$90,000.00
	6	$514.56	$102,912.00
	7	$450.00	$90,000.00
	8	$550.00	$110,000.00
Ref #92	**526E90010**	**TYPE A INSTALLATION, (88 FT)**	
	Awd	$250.00	$22,000.00
	2	$265.00	$23,320.00
	3	$210.00	$18,480.00
	4	$250.00	$22,000.00
	5	$300.00	$26,400.00
	6	$225.97	$19,885.36
	7	$250.00	$22,000.00
	8	$300.00	$26,400.00

Ref #93	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$15,500.00	$15,500.00
	3	$21,000.00	$21,000.00
	4	$15,000.00	$15,000.00
	5	$10,000.00	$10,000.00
	6	$12,375.00	$12,375.00
	7	$18,500.00	$18,500.00
	8	$20,000.00	$20,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (HIG-00073-0 - Totals

Awd	**$1,074,037.27**
2	**$1,274,580.01**
3	**$1,225,967.50**
4	**$1,339,687.90**
5	**$1,343,598.45**
6	**$1,373,441.35**
7	**$1,507,017.25**
8	**$1,481,852.95**

Ref #94	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
	4	$14,000.00	$14,000.00
	5	$13,000.00	$13,000.00
	6	$12,704.11	$12,704.11
	7	$41,320.00	$41,320.00
	8	$35,000.00	$35,000.00
Ref #95	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$67,000.00	$67,000.00
	3	$100,000.00	$100,000.00
	4	$90,000.00	$90,000.00
	5	$110,000.00	$110,000.00
	6	$226,847.97	$226,847.97
	7	$86,935.00	$86,935.00
	8	$95,000.00	$95,000.00
Ref #96	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$750.00	$4,500.00
	2	$1,900.00	$11,400.00
	3	$1,000.00	$6,000.00
	4	$2,000.00	$12,000.00
	5	$2,000.00	$12,000.00
	6	$2,885.00	$17,310.00
	7	$1,740.00	$10,440.00
	8	$3,000.00	$18,000.00

Ref #97	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$15,000.00	$15,000.00
	3	$25,000.00	$25,000.00
	4	$14,900.00	$14,900.00
	5	$20,000.00	$20,000.00
	6	$23,750.00	$23,750.00
	7	$9,200.00	$9,200.00
	8	$25,000.00	$25,000.00
Ref #98	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,650.00	$3,650.00
	3	$3,400.00	$3,400.00
	4	$1,500.00	$1,500.00
	5	$3,000.00	$3,000.00
	6	$3,100.00	$3,100.00
	7	$2,500.00	$2,500.00
	8	$6,200.00	$6,200.00
Ref #99	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,550.00	$3,550.00
	3	$3,400.00	$3,400.00
	4	$1,500.00	$1,500.00
	5	$3,000.00	$3,000.00
	6	$3,100.00	$3,100.00
	7	$2,500.00	$2,500.00
	8	$6,200.00	$6,200.00
Ref #100	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00
	3	$55,000.00	$55,000.00
	4	$100,000.00	$100,000.00
	5	$109,000.00	$109,000.00
	6	$104,705.33	$104,705.33
	7	$115,675.00	$115,675.00
	8	$99,000.00	$99,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$183,500.00**
2	**$210,600.00**
3	**$207,800.00**
4	**$233,900.00**
5	**$270,000.00**
6	**$391,517.41**
7	**$268,570.00**
8	**$284,400.00**