Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250563
PID 108040
MED-US 42-09.45
Federal
Type: BRIDGE REPAIR
Letting Date: 12/4/2025
Completion Date: 10/31/2026

Contract Awarded To: V O MENUEZ & SON INC
Award Amount: $796,376.50

Engineer's Estimate: $958,000.00

Bidder 1
V O MENUEZ & SON INC
8637 SR 39
Holmes
MILLERSBURG, OH 44654
Bid $796,376.50

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $806,249.61

Bidder 3
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $818,448.00

Bidder 4
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $827,811.00

Bidder 5
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $886,683.45

Bidder 6
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $914,825.50

Bidder 7
R & I CONSTRUCTION INC
2931 STATE ROUTE 67 SOUTH
Seneca
TIFFIN, OH 44883
Bid $933,694.90

Bidder 8
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $1,099,745.85

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,067.00	$5,067.00
	2	$2,064.00	$2,064.00
	3	$5,400.00	$5,400.00
	4	$5,000.00	$5,000.00
	5	$7,590.00	$7,590.00
	6	$5,000.00	$5,000.00
	7	$2,000.00	$2,000.00
	8	$18,000.00	$18,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1226 SY)**	
	Awd	$2.70	$3,310.20
	2	$8.22	$10,077.72
	3	$4.50	$5,517.00
	4	$9.00	$11,034.00
	5	$16.00	$19,616.00
	6	$30.00	$36,780.00
	7	$6.00	$7,356.00
	8	$9.00	$11,034.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$3.20	$640.00
	2	$2.10	$420.00
	3	$2.00	$400.00
	4	$6.00	$1,200.00
	5	$2.50	$500.00
	6	$4.00	$800.00
	7	$3.00	$600.00
	8	$3.00	$600.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$9.75	$9.75
	3	$95.00	$95.00
	4	$475.00	$475.00
	5	$181.25	$181.25
	6	$120.00	$120.00
	7	$150.00	$150.00
	8	$125.00	$125.00
Ref #5	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$131.25	$393.75
	3	$125.00	$375.00
	4	$475.00	$1,425.00
	5	$181.25	$543.75
	6	$160.00	$480.00
	7	$150.00	$450.00
	8	$200.00	$600.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$51.00	$204.00
	2	$78.75	$315.00
	3	$75.00	$300.00
	4	$475.00	$1,900.00
	5	$212.00	$848.00
	6	$80.00	$320.00
	7	$175.00	$700.00
	8	$60.00	$240.00

Ref #7	**202E53100**	**MAILBOX REMOVED, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$36.75	$73.50
	3	$35.00	$70.00
	4	$160.00	$320.00
	5	$87.00	$174.00
	6	$200.00	$400.00
	7	$100.00	$200.00
	8	$25.00	$50.00
Ref #8	**203E10000**	**EXCAVATION, (180 CY)**	
	Awd	$39.08	$7,034.40
	2	$19.35	$3,483.00
	3	$24.00	$4,320.00
	4	$42.00	$7,560.00
	5	$33.00	$5,940.00
	6	$100.00	$18,000.00
	7	$20.00	$3,600.00
	8	$40.00	$7,200.00
Ref #9	**203E20000**	**EMBANKMENT, (144 CY)**	
	Awd	$39.08	$5,627.52
	2	$19.35	$2,786.40
	3	$19.00	$2,736.00
	4	$42.00	$6,048.00
	5	$39.00	$5,616.00
	6	$90.00	$12,960.00
	7	$50.00	$7,200.00
	8	$20.00	$2,880.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (1430 SY)**	
	Awd	$1.00	$1,430.00
	2	$2.58	$3,689.40
	3	$3.00	$4,290.00
	4	$3.00	$4,290.00
	5	$0.60	$858.00
	6	$7.00	$10,010.00
	7	$2.00	$2,860.00
	8	$5.00	$7,150.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$22.58	$5,645.00
	2	$20.79	$5,197.50
	3	$19.80	$4,950.00
	4	$23.50	$5,875.00
	5	$26.00	$6,500.00
	6	$23.00	$5,750.00
	7	$21.50	$5,375.00
	8	$21.00	$5,250.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,704.00	$5,408.00
	2	$2,677.50	$5,355.00
	3	$2,550.00	$5,100.00
	4	$2,860.00	$5,720.00
	5	$3,115.00	$6,230.00
	6	$2,800.00	$5,600.00
	7	$2,575.00	$5,150.00
	8	$2,600.00	$5,200.00

Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,260.00	$2,520.00
	2	$1,428.00	$2,856.00
	3	$1,360.00	$2,720.00
	4	$1,320.00	$2,640.00
	5	$1,451.50	$2,903.00
	6	$1,500.00	$3,000.00
	7	$1,200.00	$2,400.00
	8	$1,200.00	$2,400.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,415.00	$9,660.00
	2	$2,572.50	$10,290.00
	3	$2,450.00	$9,800.00
	4	$2,750.00	$11,000.00
	5	$2,782.00	$11,128.00
	6	$2,750.00	$11,000.00
	7	$2,300.00	$9,200.00
	8	$2,500.00	$10,000.00
Ref #15	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,320.00	$1,320.00
	2	$2,406.00	$2,406.00
	3	$1,500.00	$1,500.00
	4	$1,320.00	$1,320.00
	5	$1,452.00	$1,452.00
	6	$3,500.00	$3,500.00
	7	$1,000.00	$1,000.00
	8	$4,000.00	$4,000.00
Ref #16	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$270.00	$540.00
	2	$241.50	$483.00
	3	$230.00	$460.00
	4	$165.00	$330.00
	5	$295.00	$590.00
	6	$500.00	$1,000.00
	7	$250.00	$500.00
	8	$250.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$48,906.12**
2	**$49,900.02**
3	**$48,033.00**
4	**$66,137.00**
5	**$70,670.00**
6	**$114,720.00**
7	**$48,741.00**
8	**$75,229.00**

Ref #17	**601E34201**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, AS, (98 CY)**	
	Awd	$117.68	$11,532.64
	2	$179.78	$17,618.44
	3	$145.00	$14,210.00
	4	$120.00	$11,760.00
	5	$93.25	$9,138.50
	6	$135.00	$13,230.00
	7	$100.00	$9,800.00
	8	$160.00	$15,680.00
Ref #18	**654E11000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$902.00	$90.20
	2	$703.50	$70.35
	3	$1,500.00	$150.00
	4	$1,250.00	$125.00
	5	$1.00	$0.10
	6	$1,000.00	$100.00
	7	$100.00	$10.00
	8	$650.00	$65.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$148.50	$297.00
	2	$106.58	$213.16
	3	$400.00	$800.00
	4	$150.00	$300.00
	5	$1.00	$2.00
	6	$500.00	$1,000.00
	7	$25.00	$50.00
	8	$150.00	$300.00
Ref #20	**659E00300**	**TOPSOIL, (73 CY)**	
	Awd	$35.40	$2,584.20
	2	$63.30	$4,620.90
	3	$80.00	$5,840.00
	4	$55.00	$4,015.00
	5	$65.75	$4,799.75
	6	$75.00	$5,475.00
	7	$50.00	$3,650.00
	8	$64.00	$4,672.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (652 SY)**	
	Awd	$9.46	$6,167.92
	2	$5.20	$3,390.40
	3	$2.50	$1,630.00
	4	$7.00	$4,564.00
	5	$3.00	$1,956.00
	6	$5.00	$3,260.00
	7	$4.00	$2,608.00
	8	$5.00	$3,260.00
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (33 SY)**	
	Awd	$0.80	$26.40
	2	$1.16	$38.28
	3	$3.00	$99.00
	4	$7.00	$231.00
	5	$0.10	$3.30
	6	$10.00	$330.00
	7	$1.00	$33.00
	8	$0.75	$24.75

Ref #23	**659E15000**	**INTER-SEEDING, (33 SY)**	
	Awd	$0.80	$26.40
	2	$0.11	$3.63
	3	$1.00	$33.00
	4	$7.00	$231.00
	5	$1.00	$33.00
	6	$10.00	$330.00
	7	$1.00	$33.00
	8	$0.50	$16.50
Ref #24	**659E31000**	**LIME, (0.14 ACRE)**	
	Awd	$167.07	$23.39
	2	$52.50	$7.35
	3	$50.00	$7.00
	4	$150.00	$21.00
	5	$105.00	$14.70
	6	$1,000.00	$140.00
	7	$10.00	$1.40
	8	$100.00	$14.00
Ref #25	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$10.50	$42.00
	3	$1.00	$4.00
	4	$22.00	$88.00
	5	$1.00	$4.00
	6	$10.00	$40.00
	7	$1.00	$4.00
	8	$2.00	$8.00
Ref #26	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00
	7	$1.00	$5,000.00
	8	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$25,752.15**
2	**$31,004.51**
3	**$27,773.00**
4	**$26,335.00**
5	**$20,951.35**
6	**$28,905.00**
7	**$21,189.40**
8	**$29,040.25**

Ref #27	**605E31100**	**AGGREGATE DRAINS, (127 FT)**	
	Awd	$8.70	$1,104.90
	2	$14.01	$1,779.27
	3	$18.00	$2,286.00
	4	$18.00	$2,286.00
	5	$26.00	$3,302.00
	6	$40.00	$5,080.00
	7	$10.00	$1,270.00
	8	$25.00	$3,175.00

Section 3 - DRAINAGE - Totals

Awd	**$1,104.90**
2	**$1,779.27**
3	**$2,286.00**
4	**$2,286.00**
5	**$3,302.00**
6	**$5,080.00**
7	**$1,270.00**
8	**$3,175.00**

Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (222 CY)**	
	Awd	$233.10	$51,748.20
	2	$220.50	$48,951.00
	3	$210.00	$46,620.00
	4	$231.00	$51,282.00
	5	$268.50	$59,607.00
	6	$230.00	$51,060.00
	7	$210.00	$46,620.00
	8	$250.00	$55,500.00
Ref #29	**304E20000**	**AGGREGATE BASE, (286 CY)**	
	Awd	$87.30	$24,967.80
	2	$136.85	$39,139.10
	3	$105.00	$30,030.00
	4	$112.00	$32,032.00
	5	$79.00	$22,594.00
	6	$60.00	$17,160.00
	7	$85.00	$24,310.00
	8	$100.00	$28,600.00
Ref #30	**407E10000**	**TACK COAT, (184 GAL)**	
	Awd	$2.63	$483.92
	2	$2.10	$386.40
	3	$2.00	$368.00
	4	$2.25	$414.00
	5	$3.00	$552.00
	6	$2.25	$414.00
	7	$2.00	$368.00
	8	$5.00	$920.00

Ref #31	**408E10001**	**PRIME COAT, AS PER PLAN, (85 GAL)**	
	Awd	$5.25	$446.25
	2	$4.20	$357.00
	3	$4.00	$340.00
	4	$4.50	$382.50
	5	$6.00	$510.00
	6	$4.50	$382.50
	7	$4.00	$340.00
	8	$10.00	$850.00
Ref #32	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (44 CY)**	
	Awd	$472.50	$20,790.00
	2	$434.70	$19,126.80
	3	$414.00	$18,216.00
	4	$456.00	$20,064.00
	5	$544.00	$23,936.00
	6	$450.00	$19,800.00
	7	$414.00	$18,216.00
	8	$440.00	$19,360.00
Ref #33	**442E22201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (43 CY)**	
	Awd	$472.50	$20,317.50
	2	$345.45	$14,854.35
	3	$329.00	$14,147.00
	4	$362.00	$15,566.00
	5	$544.00	$23,392.00
	6	$375.00	$16,125.00
	7	$329.00	$14,147.00
	8	$440.00	$18,920.00

Section 4 - PAVEMENT - Totals

Awd	**$118,753.67**
2	**$122,814.65**
3	**$109,721.00**
4	**$119,740.50**
5	**$130,591.00**
6	**$104,941.50**
7	**$104,001.00**
8	**$124,150.00**

Ref #34	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$50.35	$201.40
	2	$20.64	$82.56
	3	$100.00	$400.00
	4	$70.00	$280.00
	5	$100.00	$400.00
	6	$50.00	$200.00
	7	$5.00	$20.00
	8	$20.00	$80.00

Ref #35	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$14.30	$114.40
	2	$13.13	$105.04
	3	$12.50	$100.00
	4	$11.00	$88.00
	5	$24.00	$192.00
	6	$15.00	$120.00
	7	$13.00	$104.00
	8	$10.00	$80.00
Ref #36	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (10 FT)**	
	Awd	$23.60	$236.00
	2	$31.50	$315.00
	3	$30.00	$300.00
	4	$33.00	$330.00
	5	$37.00	$370.00
	6	$35.00	$350.00
	7	$21.00	$210.00
	8	$30.00	$300.00
Ref #37	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$121.00	$121.00
	2	$73.50	$73.50
	3	$70.00	$70.00
	4	$110.00	$110.00
	5	$79.00	$79.00
	6	$80.00	$80.00
	7	$120.00	$120.00
	8	$100.00	$100.00
Ref #38	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$1.00	$1.00
	2	$26.25	$26.25
	3	$25.00	$25.00
	4	$30.00	$30.00
	5	$79.00	$79.00
	6	$40.00	$40.00
	7	$10.00	$10.00
	8	$20.00	$20.00
Ref #39	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$13,750.00	$1,925.00
	2	$13,125.00	$1,837.50
	3	$12,500.00	$1,750.00
	4	$27,500.00	$3,850.00
	5	$15,120.00	$2,116.80
	6	$28,500.00	$3,990.00
	7	$25,000.00	$3,500.00
	8	$15,000.00	$2,100.00
Ref #40	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$27,500.00	$1,925.00
	2	$26,250.00	$1,837.50
	3	$25,000.00	$1,750.00
	4	$38,500.00	$2,695.00
	5	$30,240.00	$2,116.80
	6	$40,000.00	$2,800.00
	7	$35,000.00	$2,450.00
	8	$17,000.00	$1,190.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,523.80**
2	**$4,277.35**
3	**$4,395.00**
4	**$7,383.00**
5	**$5,353.60**
6	**$7,580.00**
7	**$6,414.00**
8	**$3,870.00**

Ref #41	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,305.00	$7,305.00
	2	$6,825.00	$6,825.00
	3	$8,770.00	$8,770.00
	4	$18,700.00	$18,700.00
	5	$8,500.00	$8,500.00
	6	$20,000.00	$20,000.00
	7	$7,710.00	$7,710.00
	8	$15,000.00	$15,000.00
Ref #42	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$2,026.00	$4,052.00
	2	$840.00	$1,680.00
	3	$1,750.00	$3,500.00
	4	$1,650.00	$3,300.00
	5	$905.00	$1,810.00
	6	$1,600.00	$3,200.00
	7	$950.00	$1,900.00
	8	$1,200.00	$2,400.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,357.00**
2	**$8,505.00**
3	**$12,270.00**
4	**$22,000.00**
5	**$10,310.00**
6	**$23,200.00**
7	**$9,610.00**
8	**$17,400.00**

Ref #43	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$87,307.00	$87,307.00
	2	$41,991.00	$41,991.00
	3	$69,300.00	$69,300.00
	4	$45,000.00	$45,000.00
	5	$46,000.00	$46,000.00
	6	$52,000.00	$52,000.00
	7	$200,000.00	$200,000.00
	8	$142,000.00	$142,000.00

Ref #44	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (245 SY)**	
	Awd	$20.80	$5,096.00
	2	$99.96	$24,490.20
	3	$140.00	$34,300.00
	4	$96.00	$23,520.00
	5	$30.00	$7,350.00
	6	$60.00	$14,700.00
	7	$50.00	$12,250.00
	8	$150.00	$36,750.00
Ref #45	**202E23500**	**WEARING COURSE REMOVED, (448 SY)**	
	Awd	$5.22	$2,338.56
	2	$3.88	$1,738.24
	3	$9.00	$4,032.00
	4	$8.00	$3,584.00
	5	$11.00	$4,928.00
	6	$34.00	$15,232.00
	7	$14.50	$6,496.00
	8	$11.00	$4,928.00
Ref #46	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (5874 LB)**	
	Awd	$1.45	$8,517.30
	2	$1.85	$10,866.90
	3	$2.00	$11,748.00
	4	$1.75	$10,279.50
	5	$2.25	$13,216.50
	6	$2.50	$14,685.00
	7	$2.50	$14,685.00
	8	$1.40	$8,223.60
Ref #47	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (101 LB)**	
	Awd	$4.94	$498.94
	2	$1.83	$184.83
	3	$12.00	$1,212.00
	4	$4.00	$404.00
	5	$1.00	$101.00
	6	$6.00	$606.00
	7	$2.50	$252.50
	8	$4.00	$404.00
Ref #48	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (6 EACH)**	
	Awd	$42.10	$252.60
	2	$312.45	$1,874.70
	3	$85.00	$510.00
	4	$65.00	$390.00
	5	$26.00	$156.00
	6	$200.00	$1,200.00
	7	$20.00	$120.00
	8	$30.00	$180.00
Ref #49	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (38 CY)**	
	Awd	$1,132.00	$43,016.00
	2	$1,311.21	$49,825.98
	3	$1,650.00	$62,700.00
	4	$1,800.00	$68,400.00
	5	$1,826.00	$69,388.00
	6	$1,400.00	$53,200.00
	7	$2,000.00	$76,000.00
	8	$1,800.00	$68,400.00

Ref #50	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (4 CY)**	
	Awd	$5,413.00	$21,652.00
	2	$1,440.00	$5,760.00
	3	$1,150.00	$4,600.00
	4	$1,700.00	$6,800.00
	5	$3,140.00	$12,560.00
	6	$2,200.00	$8,800.00
	7	$2,000.00	$8,000.00
	8	$2,000.00	$8,000.00
Ref #51	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (74 SY)**	
	Awd	$31.35	$2,319.90
	2	$42.24	$3,125.76
	3	$50.00	$3,700.00
	4	$61.00	$4,514.00
	5	$39.00	$2,886.00
	6	$50.00	$3,700.00
	7	$35.00	$2,590.00
	8	$43.00	$3,182.00
Ref #52	**512E44400**	**TYPE B WATERPROOFING, (16 SY)**	
	Awd	$55.70	$891.20
	2	$104.70	$1,675.20
	3	$150.00	$2,400.00
	4	$140.00	$2,240.00
	5	$25.00	$400.00
	6	$210.00	$3,360.00
	7	$30.00	$480.00
	8	$240.00	$3,840.00
Ref #53	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (11 EACH)**	
	Awd	$14,708.00	$161,788.00
	2	$14,304.55	$157,350.05
	3	$15,000.00	$165,000.00
	4	$13,300.00	$146,300.00
	5	$16,500.00	$181,500.00
	6	$15,000.00	$165,000.00
	7	$15,464.00	$170,104.00
	8	$20,000.00	$220,000.00
Ref #54	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (204 SF)**	
	Awd	$4.16	$848.64
	2	$9.45	$1,927.80
	3	$14.00	$2,856.00
	4	$10.00	$2,040.00
	5	$7.00	$1,428.00
	6	$10.00	$2,040.00
	7	$5.00	$1,020.00
	8	$8.00	$1,632.00
Ref #55	**516E31010**	**2" DEEP JOINT SEALER, (102 FT)**	
	Awd	$7.40	$754.80
	2	$20.71	$2,112.42
	3	$12.00	$1,224.00
	4	$33.00	$3,366.00
	5	$8.00	$816.00
	6	$10.00	$1,020.00
	7	$10.00	$1,020.00
	8	$31.00	$3,162.00

Ref #56	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (44 EACH)**	
	Awd	$45.90	$2,019.60
	2	$63.90	$2,811.60
	3	$43.00	$1,892.00
	4	$98.00	$4,312.00
	5	$30.00	$1,320.00
	6	$124.00	$5,456.00
	7	$5.00	$220.00
	8	$50.00	$2,200.00
Ref #57	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (22 EACH)**	
	Awd	$661.00	$14,542.00
	2	$501.30	$11,028.60
	3	$575.00	$12,650.00
	4	$404.00	$8,888.00
	5	$588.00	$12,936.00
	6	$800.00	$17,600.00
	7	$500.00	$11,000.00
	8	$800.00	$17,600.00
Ref #58	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (22 EACH)**	
	Awd	$539.00	$11,858.00
	2	$501.30	$11,028.60
	3	$475.00	$10,450.00
	4	$404.00	$8,888.00
	5	$588.00	$12,936.00
	6	$675.00	$14,850.00
	7	$450.00	$9,900.00
	8	$800.00	$17,600.00
Ref #59	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (96 FT)**	
	Awd	$473.30	$45,436.80
	2	$483.00	$46,368.00
	3	$500.00	$48,000.00
	4	$484.00	$46,464.00
	5	$544.00	$52,224.00
	6	$510.00	$48,960.00
	7	$450.75	$43,272.00
	8	$460.00	$44,160.00
Ref #60	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (100 FT)**	
	Awd	$22.90	$2,290.00
	2	$30.21	$3,021.00
	3	$23.00	$2,300.00
	4	$19.00	$1,900.00
	5	$28.00	$2,800.00
	6	$31.00	$3,100.00
	7	$12.00	$1,200.00
	8	$30.00	$3,000.00
Ref #61	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (136 SF)**	
	Awd	$62.00	$8,432.00
	2	$149.13	$20,281.68
	3	$150.00	$20,400.00
	4	$115.00	$15,640.00
	5	$165.00	$22,440.00
	6	$125.00	$17,000.00
	7	$175.00	$23,800.00
	8	$190.00	$25,840.00

Ref #62	**526E15001**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (196 SY)**	
	Awd	$276.60	$54,213.60
	2	$461.01	$90,357.96
	3	$380.00	$74,480.00
	4	$320.00	$62,720.00
	5	$400.00	$78,400.00
	6	$420.00	$82,320.00
	7	$270.00	$52,920.00
	8	$440.00	$86,240.00
Ref #63	**526E90010**	**TYPE A INSTALLATION, (102 FT)**	
	Awd	$137.46	$14,020.92
	2	$264.56	$26,985.12
	3	$208.00	$21,216.00
	4	$190.00	$19,380.00
	5	$115.00	$11,730.00
	6	$160.00	$16,320.00
	7	$170.00	$17,340.00
	8	$270.00	$27,540.00
Ref #64	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$4,601.00	$4,601.00
	2	$9,960.00	$9,960.00
	3	$10,500.00	$10,500.00
	4	$10,500.00	$10,500.00
	5	$11,490.00	$11,490.00
	6	$10,250.00	$10,250.00
	7	$9,500.00	$9,500.00
	8	$11,000.00	$11,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN: 520145 - Totals

Awd	**$492,694.86**
2	**$524,765.64**
3	**$565,470.00**
4	**$495,529.50**
5	**$547,005.50**
6	**$551,399.00**
7	**$662,169.50**
8	**$735,881.60**

Ref #65	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,511.00	$9,511.00
	2	$9,960.37	$9,960.37
	3	$7,500.00	$7,500.00
	4	$10,000.00	$10,000.00
	5	$9,300.00	$9,300.00
	6	$17,000.00	$17,000.00
	7	$12,000.00	$12,000.00
	8	$12,000.00	$12,000.00

Ref #66	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,250.00	$3,250.00
	2	$2,838.00	$2,838.00
	3	$3,000.00	$3,000.00
	4	$2,000.00	$2,000.00
	5	$8,100.00	$8,100.00
	6	$10,000.00	$10,000.00
	7	$3,300.00	$3,300.00
	8	$6,000.00	$6,000.00
Ref #67	**619E16020**	**FIELD OFFICE, TYPE C, (6 MNTH)**	
	Awd	$3,767.50	$22,605.00
	2	$4,417.00	$26,502.00
	3	$1,000.00	$6,000.00
	4	$1,650.00	$9,900.00
	5	$2,000.00	$12,000.00
	6	$500.00	$3,000.00
	7	$1,000.00	$6,000.00
	8	$3,000.00	$18,000.00
Ref #68	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,918.00	$3,918.00
	2	$3,180.00	$3,180.00
	3	$12,000.00	$12,000.00
	4	$6,500.00	$6,500.00
	5	$11,100.00	$11,100.00
	6	$5,000.00	$5,000.00
	7	$3,500.00	$3,500.00
	8	$20,000.00	$20,000.00
Ref #69	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$54,000.00	$54,000.00
	2	$20,722.80	$20,722.80
	3	$20,000.00	$20,000.00
	4	$60,000.00	$60,000.00
	5	$58,000.00	$58,000.00
	6	$44,000.00	$44,000.00
	7	$55,500.00	$55,500.00
	8	$55,000.00	$55,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$93,284.00**
2	**$63,203.17**
3	**$48,500.00**
4	**$88,400.00**
5	**$98,500.00**
6	**$79,000.00**
7	**$80,300.00**
8	**$111,000.00**