Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250565
PID 114949
MER-SR 219-13.80
Federal
Type: BRIDGE REPAIR
Letting Date: 12/4/2025
Completion Date: 10/6/2026

Contract Awarded To: BRUMBAUGH CONSTRUCTION INC
Award Amount: $1,450,000.00

Engineer's Estimate: $1,475,000.00

Bidder 1
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $1,450,000.00

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,701,953.85

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,030,583.42

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
	3	$6,000.00	$6,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (27 SY)**	
	Awd	$50.00	$1,350.00
	2	$50.00	$1,350.00
	3	$40.00	$1,080.00
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (62 FT)**	
	Awd	$10.00	$620.00
	2	$12.00	$744.00
	3	$15.00	$930.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (237.5 FT)**	
	Awd	$10.00	$2,375.00
	2	$2.00	$475.00
	3	$2.00	$475.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$150.00	$150.00
	3	$350.00	$350.00
Ref #6	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (3 EACH)**	
	Awd	$600.00	$1,800.00
	2	$125.00	$375.00
	3	$350.00	$1,050.00
Ref #7	**203E10000**	**EXCAVATION, (91 CY)**	
	Awd	$15.00	$1,365.00
	2	$50.00	$4,550.00
	3	$45.00	$4,095.00
Ref #8	**203E20000**	**EMBANKMENT, (43 CY)**	
	Awd	$15.00	$645.00
	2	$50.00	$2,150.00
	3	$50.00	$2,150.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (195 SY)**	
	Awd	$1.25	$243.75
	2	$15.00	$2,925.00
	3	$5.00	$975.00
Ref #10	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (106.25 FT)**	
	Awd	$45.00	$4,781.25
	2	$29.00	$3,081.25
	3	$64.00	$6,800.00
Ref #11	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,450.00	$2,450.00
	3	$2,580.00	$2,580.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,900.00	$8,700.00
	2	$2,675.00	$8,025.00
	3	$2,880.00	$8,640.00

Ref #13	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$2,350.00	$9,400.00
	3	$2,425.00	$9,700.00
Ref #14	**607E35000**	**FENCE REMOVED AND REBUILT, (12 FT)**	
	Awd	$80.00	$960.00
	2	$150.00	$1,800.00
	3	$265.00	$3,180.00
Ref #15	**609E14000**	**CURB, TYPE 2-A, (153 FT)**	
	Awd	$50.00	$7,650.00
	2	$35.00	$5,355.00
	3	$65.00	$9,945.00

Section 1 - ROADWAY - Totals

Awd	**$45,990.00**
2	**$44,330.25**
3	**$57,950.00**

Ref #16	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$100.00	$100.00
	3	$50.00	$50.00
Ref #17	**659E00300**	**TOPSOIL, (111 CY)**	
	Awd	$60.00	$6,660.00
	2	$50.00	$5,550.00
	3	$45.00	$4,995.00
Ref #18	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (1342 SY)**	
	Awd	$2.50	$3,355.00
	2	$5.00	$6,710.00
	3	$3.85	$5,166.70
Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (67 SY)**	
	Awd	$2.00	$134.00
	2	$2.00	$134.00
	3	$10.00	$670.00
Ref #20	**659E15000**	**INTER-SEEDING, (67 SY)**	
	Awd	$2.00	$134.00
	2	$2.00	$134.00
	3	$5.00	$335.00
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$900.00	$108.00
	2	$1,500.00	$180.00
	3	$900.00	$108.00
Ref #22	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$5.00	$35.00
	2	$10.00	$70.00
	3	$2.50	$17.50
Ref #23	**659E40000**	**MOWING, (3 MSF)**	
	Awd	$400.00	$1,200.00
	2	$50.00	$150.00
	3	$100.00	$300.00

Ref #24	**832E30000**	**EROSION CONTROL, (9400 EACH)**	
	Awd	$1.00	$9,400.00
	2	$1.00	$9,400.00
	3	$1.00	$9,400.00

Section 2 - EROSION CONTROL - Totals

Awd	**$21,176.00**
2	**$22,428.00**
3	**$21,042.20**

Ref #25	**611E00900**	**6" CONDUIT, TYPE B, 706.02, (50 FT)**	
	Awd	$10.00	$500.00
	2	$5.00	$250.00
	3	$50.00	$2,500.00
Ref #26	**611E01100**	**6" CONDUIT, TYPE C, 706.02, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$4.00	$400.00
	3	$50.00	$5,000.00
Ref #27	**611E01400**	**6" CONDUIT, TYPE E, 707.32, (50 FT)**	
	Awd	$10.00	$500.00
	2	$4.00	$200.00
	3	$40.00	$2,000.00
Ref #28	**611E01500**	**6" CONDUIT, TYPE F, 707.33, (50 FT)**	
	Awd	$10.00	$500.00
	2	$4.00	$200.00
	3	$45.00	$2,250.00
Ref #29	**611E01800**	**8" CONDUIT, TYPE B, 706.02, (50 FT)**	
	Awd	$15.00	$750.00
	2	$7.00	$350.00
	3	$60.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$3,250.00**
2	**$1,400.00**
3	**$14,750.00**

Ref #30	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (203 FT)**	
	Awd	$3.00	$609.00
	2	$3.00	$609.00
	3	$3.00	$609.00
Ref #31	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (561 SY)**	
	Awd	$18.00	$10,098.00
	2	$17.50	$9,817.50
	3	$20.00	$11,220.00
Ref #32	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (37 CY)**	
	Awd	$350.00	$12,950.00
	2	$343.00	$12,691.00
	3	$343.00	$12,691.00

Ref #33	**304E20000**	**AGGREGATE BASE, (56 CY)**	
	Awd	$65.00	$3,640.00
	2	$120.00	$6,720.00
	3	$126.00	$7,056.00
Ref #34	**407E20000**	**NON-TRACKING TACK COAT, (114 GAL)**	
	Awd	$5.00	$570.00
	2	$5.50	$627.00
	3	$5.50	$627.00
Ref #35	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (27 CY)**	
	Awd	$360.00	$9,720.00
	2	$352.00	$9,504.00
	3	$352.00	$9,504.00
Ref #36	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (37 CY)**	
	Awd	$300.00	$11,100.00
	2	$290.00	$10,730.00
	3	$290.00	$10,730.00

Section 4 - PAVEMENT - Totals

Awd	**$48,687.00**
2	**$50,698.50**
3	**$52,437.00**

Ref #37	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (13 EACH)**	
	Awd	$10.00	$130.00
	2	$13.00	$169.00
	3	$15.00	$195.00
Ref #38	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (37.5 FT)**	
	Awd	$4.00	$150.00
	2	$15.00	$562.50
	3	$20.00	$750.00
Ref #39	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$900.00	$900.00
	2	$16.00	$16.00
	3	$30.00	$30.00
Ref #40	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (2 EACH)**	
	Awd	$150.00	$300.00
	2	$45.00	$90.00
	3	$90.00	$180.00
Ref #41	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$25.00	$50.00
	3	$90.00	$180.00
Ref #42	**644E00104**	**EDGE LINE, 6", (0.06 MILE)**	
	Awd	$15,000.00	$900.00
	2	$60,835.00	$3,650.10
	3	$60,835.00	$3,650.10
Ref #43	**644E00300**	**CENTER LINE, (0.06 MILE)**	
	Awd	$15,000.00	$900.00
	2	$1,670.00	$100.20
	3	$1,670.00	$100.20

Ref #44	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (65 FT)**	
	Awd	$10.00	$650.00
	2	$10.00	$650.00
	3	$10.00	$650.00
Ref #45	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.2 MILE)**	
	Awd	$1,800.00	$360.00
	2	$12,500.00	$2,500.00
	3	$12,500.00	$2,500.00
Ref #46	**645E00116**	**EDGE LINE, 6", TYPE A3, (0.04 MILE)**	
	Awd	$35,000.00	$1,400.00
	2	$168,750.00	$6,750.00
	3	$168,750.00	$6,750.00
Ref #47	**645E00310**	**CENTER LINE, TYPE A3, (0.04 MILE)**	
	Awd	$35,000.00	$1,400.00
	2	$2,500.00	$100.00
	3	$2,500.00	$100.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,140.00**
2	**$14,637.80**
3	**$15,085.30**

Ref #48	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$100.00	$2,400.00
	2	$75.00	$1,800.00
	3	$95.00	$2,280.00
Ref #49	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
	3	$7,000.00	$7,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,900.00**
2	**$11,800.00**
3	**$9,280.00**

Ref #50	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$200,000.00	$200,000.00
	3	$175,000.00	$175,000.00
Ref #51	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$50.00	$6,650.00
	2	$50.00	$6,650.00
	3	$55.00	$7,315.00
Ref #52	**202E38500**	**BRIDGE RAILING REMOVED, (182 FT)**	
	Awd	$10.00	$1,820.00
	2	$15.00	$2,730.00
	3	$15.00	$2,730.00

Ref #53	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$200,000.00	$200,000.00
	3	$375,000.00	$375,000.00
Ref #54	**503E21100**	**UNCLASSIFIED EXCAVATION, (93 CY)**	
	Awd	$60.00	$5,580.00
	2	$150.00	$13,950.00
	3	$150.00	$13,950.00
Ref #55	**507E00201**	**STEEL PILES HP12X53, FURNISHED, AS PER PLAN, (36 FT)**	
	Awd	$225.00	$8,100.00
	2	$350.00	$12,600.00
	3	$440.00	$15,840.00
Ref #56	**507E71200**	**SPECIAL - PILE ENCASEMENT, (111 FT)**	
	Awd	$200.00	$22,200.00
	2	$165.00	$18,315.00
	3	$375.00	$41,625.00
Ref #57	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4116 LB)**	
	Awd	$1.20	$4,939.20
	2	$1.80	$7,408.80
	3	$1.87	$7,696.92
Ref #58	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (14508 LB)**	
	Awd	$1.80	$26,114.40
	2	$2.00	$29,016.00
	3	$2.50	$36,270.00
Ref #59	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (20 EACH)**	
	Awd	$25.00	$500.00
	2	$40.00	$800.00
	3	$35.00	$700.00
Ref #60	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (79 CY)**	
	Awd	$1,000.00	$79,000.00
	2	$1,450.00	$114,550.00
	3	$1,500.00	$118,500.00
Ref #61	**511E42510**	**CLASS QC1 CONCRETE, PIER CAP, (34 CY)**	
	Awd	$1,100.00	$37,400.00
	2	$1,500.00	$51,000.00
	3	$1,600.00	$54,400.00
Ref #62	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT (WINGWALLS ONLY), (2 CY)**	
	Awd	$1,500.00	$3,000.00
	2	$2,500.00	$5,000.00
	3	$2,400.00	$4,800.00
Ref #63	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (30 EACH)**	
	Awd	$11,000.00	$330,000.00
	2	$8,900.00	$267,000.00
	3	$11,500.00	$345,000.00
Ref #64	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (22 SF)**	
	Awd	$6.00	$132.00
	2	$9.00	$198.00
	3	$18.00	$396.00

Ref #65	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL (3' WI, (90 FT)**	
	Awd	$50.00	$4,500.00
	2	$40.00	$3,600.00
	3	$55.00	$4,950.00
Ref #66	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (80 FT)**	
	Awd	$8.00	$640.00
	2	$20.00	$1,600.00
	3	$28.50	$2,280.00
Ref #67	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (60 EACH)**	
	Awd	$40.00	$2,400.00
	2	$20.00	$1,200.00
	3	$100.00	$6,000.00
Ref #68	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (120 EACH)**	
	Awd	$125.00	$15,000.00
	2	$145.00	$17,400.00
	3	$230.00	$27,600.00
Ref #69	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (194 FT)**	
	Awd	$500.00	$97,000.00
	2	$429.75	$83,371.50
	3	$455.00	$88,270.00
Ref #70	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (24 CY)**	
	Awd	$80.00	$1,920.00
	2	$135.00	$3,240.00
	3	$135.00	$3,240.00
Ref #71	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (222 FT)**	
	Awd	$12.00	$2,664.00
	2	$15.00	$3,330.00
	3	$22.00	$4,884.00
Ref #72	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$12.00	$1,200.00
	3	$12.00	$1,200.00
Ref #73	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (14 FT)**	
	Awd	$12.00	$168.00
	2	$30.00	$420.00
	3	$28.00	$392.00
Ref #74	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (260 SF)**	
	Awd	$100.00	$26,000.00
	2	$135.00	$35,100.00
	3	$200.00	$52,000.00
Ref #75	**844E20001**	**GALVANIC ANODE PROTECTION, AS PER PLAN, (36 EACH)**	
	Awd	$55.00	$1,980.00
	2	$55.00	$1,980.00
	3	$50.00	$1,800.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (MER 219-13. - Totals

Awd	**$903,907.60**
2	**$1,081,659.30**
3	**$1,391,838.92**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$20,000.00	$20,000.00
	3	$14,000.00	$14,000.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$2,500.00	$2,500.00
	3	$15,000.00	$15,000.00
Ref #78	**619E16001**	**FIELD OFFICE, TYPE A, AS PER PLAN, (8 MNTH)**	
	Awd	$900.00	$7,200.00
	2	$2,000.00	$16,000.00
	3	$2,400.00	$19,200.00
Ref #79	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,500.00	$6,500.00
	3	$20,000.00	$20,000.00
Ref #80	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,249.40	$22,249.40
	2	$70,000.00	$70,000.00
	3	$80,000.00	$80,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$49,949.40**
2	**$115,000.00**
3	**$148,200.00**

Ref #81	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (4000 DLR)**	
	Awd	$90.00	$360,000.00
	2	$90.00	$360,000.00
	3	$80.00	$320,000.00

Section 9 - PART B - Totals

Awd	**$360,000.00**
2	**$360,000.00**
3	**$320,000.00**