Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254032
PID 115691
FAI-US 22-03.68
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 12/18/2025
Completion Date: 11/1/2026

Contract Awarded To: ALAN STONE CO INC
Award Amount: $1,795,146.40

Engineer's Estimate: $1,840,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,795,146.40

Bidder 2
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $1,823,051.60

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,091,667.40

Bidder 4
ORDERS CONSTRUCTION COMPANY INC
501 6TH AVE

ST ALBANS, WV 25177
Bid $2,999,568.55

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$7,700.00	$7,700.00
	3	$15,000.00	$15,000.00
	4	$363,000.00	$363,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1671 SY)**	
	Awd	$10.00	$16,710.00
	2	$18.00	$30,078.00
	3	$24.00	$40,104.00
	4	$5.90	$9,858.90
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (325 SY)**	
	Awd	$4.00	$1,300.00
	2	$9.00	$2,925.00
	3	$10.00	$3,250.00
	4	$12.00	$3,900.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (419 FT)**	
	Awd	$10.00	$4,190.00
	2	$6.00	$2,514.00
	3	$7.00	$2,933.00
	4	$14.00	$5,866.00
Ref #5	**203E10000**	**EXCAVATION, (749 CY)**	
	Awd	$50.00	$37,450.00
	2	$25.00	$18,725.00
	3	$28.00	$20,972.00
	4	$54.00	$40,446.00
Ref #6	**203E20000**	**EMBANKMENT, (733 CY)**	
	Awd	$9.00	$6,597.00
	2	$17.00	$12,461.00
	3	$28.00	$20,524.00
	4	$41.00	$30,053.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION (A), (1299 SY)**	
	Awd	$5.00	$6,495.00
	2	$3.00	$3,897.00
	3	$3.00	$3,897.00
	4	$4.60	$5,975.40
Ref #8	**204E10000**	**SUBGRADE COMPACTION (B), (1099 SY)**	
	Awd	$9.50	$10,440.50
	2	$3.00	$3,297.00
	3	$3.00	$3,297.00
	4	$5.40	$5,934.60
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (349 CY)**	
	Awd	$30.00	$10,470.00
	2	$27.00	$9,423.00
	3	$30.00	$10,470.00
	4	$46.00	$16,054.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (349 CY)**	
	Awd	$95.00	$33,155.00
	2	$82.00	$28,618.00
	3	$82.00	$28,618.00
	4	$95.00	$33,155.00

Ref #11	**204E51000**	**GEOGRID, (1099 SY)**	
	Awd	$8.00	$8,792.00
	2	$5.00	$5,495.00
	3	$1.00	$1,099.00
	4	$7.50	$8,242.50
Ref #12	**209E15000**	**RESHAPING UNDER GUARDRAIL, (7 STA)**	
	Awd	$460.00	$3,220.00
	2	$290.00	$2,030.00
	3	$700.00	$4,900.00
	4	$630.00	$4,410.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (375 FT)**	
	Awd	$25.00	$9,375.00
	2	$23.50	$8,812.50
	3	$21.00	$7,875.00
	4	$22.00	$8,250.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,775.00	$11,100.00
	3	$2,500.00	$10,000.00
	4	$2,700.00	$10,800.00
Ref #15	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,775.00	$11,100.00
	3	$2,500.00	$10,000.00
	4	$2,600.00	$10,400.00
Ref #16	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$5,400.00	$5,400.00
	2	$1,400.00	$1,400.00
	3	$1,600.00	$1,600.00
	4	$5,300.00	$5,300.00
Ref #17	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$5,400.00	$5,400.00
	2	$1,400.00	$1,400.00
	3	$1,600.00	$1,600.00
	4	$5,300.00	$5,300.00

Section 1 - ROADWAY - Totals

Awd	**$202,994.50**
2	**$160,975.50**
3	**$186,139.00**
4	**$566,945.40**

Ref #18	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (434 CY)**	
	Awd	$110.00	$47,740.00
	2	$108.00	$46,872.00
	3	$118.00	$51,212.00
	4	$140.00	$60,760.00
Ref #19	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (2307 SY)**	
	Awd	$2.00	$4,614.00
	2	$2.75	$6,344.25
	3	$1.40	$3,229.80
	4	$4.20	$9,689.40

Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.31 TON)**	
	Awd	$670.00	$207.70
	2	$1,000.00	$310.00
	3	$1,250.00	$387.50
	4	$700.00	$217.00
Ref #21	**659E31000**	**LIME, (0.47 ACRE)**	
	Awd	$960.00	$451.20
	2	$180.00	$84.60
	3	$150.00	$70.50
	4	$93.00	$43.71
Ref #22	**659E35000**	**WATER, (6.2 MGAL)**	
	Awd	$120.00	$744.00
	2	$1.25	$7.75
	3	$1.00	$6.20
	4	$1.20	$7.44
Ref #23	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00
	4	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$57,756.90**
2	**$57,618.60**
3	**$58,906.00**
4	**$74,717.55**

Ref #24	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (52 FT)**	
	Awd	$5.00	$260.00
	2	$28.00	$1,456.00
	3	$4.00	$208.00
	4	$27.00	$1,404.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (328 CY)**	
	Awd	$270.00	$88,560.00
	2	$212.00	$69,536.00
	3	$190.00	$62,320.00
	4	$220.00	$72,160.00
Ref #26	**304E20000**	**AGGREGATE BASE, (794 CY)**	
	Awd	$75.00	$59,550.00
	2	$92.00	$73,048.00
	3	$110.00	$87,340.00
	4	$90.00	$71,460.00
Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (231 GAL)**	
	Awd	$6.50	$1,501.50
	2	$5.00	$1,155.00
	3	$4.00	$924.00
	4	$4.60	$1,062.60
Ref #28	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (80 CY)**	
	Awd	$330.00	$26,400.00
	2	$318.00	$25,440.00
	3	$285.00	$22,800.00
	4	$320.00	$25,600.00

Ref #29	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (93 CY)**	
	Awd	$300.00	$27,900.00
	2	$284.00	$26,412.00
	3	$250.00	$23,250.00
	4	$290.00	$26,970.00

Section 3 - PAVEMENT - Totals

Awd	**$204,171.50**
2	**$197,047.00**
3	**$196,842.00**
4	**$198,656.60**

Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (11 EACH)**	
	Awd	$100.00	$1,100.00
	2	$38.00	$418.00
	3	$100.00	$1,100.00
	4	$130.00	$1,430.00
Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (12 EACH)**	
	Awd	$15.00	$180.00
	2	$14.00	$168.00
	3	$12.00	$144.00
	4	$21.00	$252.00
Ref #32	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)**	
	Awd	$20.00	$960.00
	2	$20.00	$960.00
	3	$17.50	$840.00
	4	$21.00	$1,008.00
Ref #33	**630E80100**	**SIGN, FLAT SHEET, (2 SF)**	
	Awd	$50.00	$100.00
	2	$45.00	$90.00
	3	$40.00	$80.00
	4	$26.00	$52.00
Ref #34	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$23.00	$23.00
	3	$20.00	$20.00
	4	$460.00	$460.00
Ref #35	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (4 EACH)**	
	Awd	$40.00	$160.00
	2	$39.00	$156.00
	3	$35.10	$140.40
	4	$90.00	$360.00
Ref #36	**630E86003**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$23.00	$92.00
	3	$20.00	$80.00
	4	$250.00	$1,000.00
Ref #37	**646E10010**	**EDGE LINE, 6", (0.26 MILE)**	
	Awd	$9,800.00	$2,548.00
	2	$9,400.00	$2,444.00
	3	$8,250.00	$2,145.00
	4	$7,900.00	$2,054.00

Ref #38	**646E10200**	**CENTER LINE, (0.13 MILE)**	
	Awd	$15,000.00	$1,950.00
	2	$12,500.00	$1,625.00
	3	$13,000.00	$1,690.00
	4	$16,000.00	$2,080.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$7,123.00**
2	**$5,976.00**
3	**$6,239.40**
4	**$8,696.00**

Ref #39	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$310.00	$3,100.00
	2	$86.00	$860.00
	3	$60.00	$600.00
	4	$560.00	$5,600.00
Ref #40	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$8,000.00	$8,000.00
	3	$4,800.00	$4,800.00
	4	$5,100.00	$5,100.00
Ref #41	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$540.00	$10,800.00
	2	$300.00	$6,000.00
	3	$150.00	$3,000.00
	4	$670.00	$13,400.00
Ref #42	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$770.00	$4,620.00
	2	$1,100.00	$6,600.00
	3	$1,500.00	$9,000.00
	4	$1,600.00	$9,600.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$31,520.00**
2	**$21,460.00**
3	**$17,400.00**
4	**$33,700.00**

Ref #43	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$70,000.00	$70,000.00
	3	$75,000.00	$75,000.00
	4	$110,000.00	$110,000.00
Ref #44	**202E22900**	**APPROACH SLAB REMOVED, (80 SY)**	
	Awd	$90.00	$7,200.00
	2	$70.00	$5,600.00
	3	$65.00	$5,200.00
	4	$150.00	$12,000.00

Ref #45	**202E38500**	**BRIDGE RAILING REMOVED, (171 FT)**	
	Awd	$5.50	$940.50
	2	$12.00	$2,052.00
	3	$30.00	$5,130.00
	4	$27.00	$4,617.00
Ref #46	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$70,000.00	$70,000.00
	3	$50,000.00	$50,000.00
	4	$79,000.00	$79,000.00
Ref #47	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$9,300.00	$9,300.00
	2	$81,000.00	$81,000.00
	3	$25,000.00	$25,000.00
	4	$70,000.00	$70,000.00
Ref #48	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$80,000.00	$80,000.00
	3	$105,000.00	$105,000.00
	4	$38,000.00	$38,000.00
Ref #49	**507E98000**	**PILING, MISC.: 18 INCH OPEN-ENDED STEEL PIPE PILES, (1730 FT)**	
	Awd	$80.00	$138,400.00
	2	$20.00	$34,600.00
	3	$40.00	$69,200.00
	4	$150.00	$259,500.00
Ref #50	**507E98000**	**PILING, MISC.: 18 INCH OPEN-ENDED STEEL PIPE PILES, (1850 FT)**	
	Awd	$142.00	$262,700.00
	2	$150.00	$277,500.00
	3	$155.00	$286,750.00
	4	$120.00	$222,000.00
Ref #51	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (47015 LB)**	
	Awd	$2.00	$94,030.00
	2	$2.00	$94,030.00
	3	$1.70	$79,925.50
	4	$2.20	$103,433.00
Ref #52	**511E33312**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (166 CY)**	
	Awd	$1,700.00	$282,200.00
	2	$1,260.00	$209,160.00
	3	$2,100.00	$348,600.00
	4	$2,700.00	$448,200.00
Ref #53	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (49 CY)**	
	Awd	$870.00	$42,630.00
	2	$765.00	$37,485.00
	3	$1,280.00	$62,720.00
	4	$3,200.00	$156,800.00
Ref #54	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (40 CY)**	
	Awd	$800.00	$32,000.00
	2	$765.00	$30,600.00
	3	$1,050.00	$42,000.00
	4	$930.00	$37,200.00

Ref #55	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (111 SY)**	
	Awd	$50.00	$5,550.00
	2	$26.50	$2,941.50
	3	$23.50	$2,608.50
	4	$130.00	$14,430.00
Ref #56	**512E33300**	**TYPE A WATERPROOFING, (17 SY)**	
	Awd	$120.00	$2,040.00
	2	$86.00	$1,462.00
	3	$35.00	$595.00
	4	$220.00	$3,740.00
Ref #57	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (131 SF)**	
	Awd	$20.00	$2,620.00
	2	$43.00	$5,633.00
	3	$22.00	$2,882.00
	4	$35.00	$4,585.00
Ref #58	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (82 FT)**	
	Awd	$55.00	$4,510.00
	2	$39.50	$3,239.00
	3	$50.00	$4,100.00
	4	$80.00	$6,560.00
Ref #59	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL WI, (64 FT)**	
	Awd	$520.00	$33,280.00
	2	$582.00	$37,248.00
	3	$500.00	$32,000.00
	4	$660.00	$42,240.00
Ref #60	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (64 FT)**	
	Awd	$35.00	$2,240.00
	2	$29.00	$1,856.00
	3	$30.00	$1,920.00
	4	$43.00	$2,752.00
Ref #61	**516E42600**	**ELASTOMERIC BEARING PAD, MISC.: 8" x 1.5", (70 FT)**	
	Awd	$130.00	$9,100.00
	2	$104.00	$7,280.00
	3	$130.00	$9,100.00
	4	$200.00	$14,000.00
Ref #62	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (176 FT)**	
	Awd	$475.00	$83,600.00
	2	$475.00	$83,600.00
	3	$428.00	$75,328.00
	4	$500.00	$88,000.00
Ref #63	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (46 CY)**	
	Awd	$120.00	$5,520.00
	2	$115.00	$5,290.00
	3	$180.00	$8,280.00
	4	$160.00	$7,360.00
Ref #64	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (192 FT)**	
	Awd	$35.00	$6,720.00
	2	$16.00	$3,072.00
	3	$25.00	$4,800.00
	4	$42.00	$8,064.00

Ref #65	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (104 FT)**	
	Awd	$15.00	$1,560.00
	2	$18.00	$1,872.00
	3	$12.00	$1,248.00
	4	$51.00	$5,304.00
Ref #66	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (112 FT)**	
	Awd	$15.00	$1,680.00
	2	$23.00	$2,576.00
	3	$12.00	$1,344.00
	4	$69.00	$7,728.00
Ref #67	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (24 EACH)**	
	Awd	$1,200.00	$28,800.00
	2	$1,225.00	$29,400.00
	3	$3,700.00	$88,800.00
	4	$1,500.00	$36,000.00
Ref #68	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (178 SY)**	
	Awd	$470.00	$83,660.00
	2	$351.00	$62,478.00
	3	$495.00	$88,110.00
	4	$530.00	$94,340.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (FAI-22-03.7 - Totals

Awd	**$1,217,280.50**
2	**$1,239,974.50**
3	**$1,475,641.00**
4	**$1,875,853.00**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
	4	$15,000.00	$15,000.00
Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,300.00	$9,300.00
	2	$5,000.00	$5,000.00
	3	$12,000.00	$12,000.00
	4	$17,000.00	$17,000.00
Ref #71	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$23,500.00	$23,500.00
	4	$64,000.00	$64,000.00
Ref #72	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$145,000.00	$145,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$74,300.00**
2	**$140,000.00**
3	**$150,500.00**
4	**$241,000.00**