# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250555
PID 119587
FAY-US 22-06.21
Federal
Type: INTERSECTION
Letting Date: 12/18/2025
Completion Date: 8/1/2026

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $2,247,017.35

Engineer's Estimate: $2,118,000.00

**Bidder 1**
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
**Bid $2,247,017.35**

**Bidder 2**
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
**Bid $2,248,936.86**

**Bidder 3**
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
**Bid $2,249,408.01**

**Bidder 4**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $2,254,978.80**

**Bidder 5**
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
**Bid $2,260,844.40**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $2,576.98 | $2,576.98 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $10,315.17 | $10,315.17 |
| | 4 | $13,000.00 | $13,000.00 |
| | 5 | $20,000.00 | $20,000.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (445 SY)** | |
| | Awd | $14.00 | $6,230.00 |
| | 2 | $8.00 | $3,560.00 |
| | 3 | $17.49 | $7,783.05 |
| | 4 | $15.00 | $6,675.00 |
| | 5 | $20.00 | $8,900.00 |
| **Ref #3** | **202E30600** | **CONCRETE MEDIAN REMOVED, (20 SY)** | |
| | Awd | $33.41 | $668.20 |
| | 2 | $25.00 | $500.00 |
| | 3 | $65.14 | $1,302.80 |
| | 4 | $60.00 | $1,200.00 |
| | 5 | $50.00 | $1,000.00 |
| **Ref #4** | **202E32000** | **CURB REMOVED, (560 FT)** | |
| | Awd | $11.39 | $6,378.40 |
| | 2 | $10.00 | $5,600.00 |
| | 3 | $8.09 | $4,530.40 |
| | 4 | $10.00 | $5,600.00 |
| | 5 | $16.00 | $8,960.00 |
| **Ref #5** | **202E98100** | **REMOVAL MISC.: (WOOD POST), (5 EACH)** | |
| | Awd | $272.89 | $1,364.45 |
| | 2 | $100.00 | $500.00 |
| | 3 | $127.44 | $637.20 |
| | 4 | $80.00 | $400.00 |
| | 5 | $150.00 | $750.00 |
| **Ref #6** | **203E10000** | **EXCAVATION, (868 CY)** | |
| | Awd | $20.15 | $17,490.20 |
| | 2 | $30.00 | $26,040.00 |
| | 3 | $17.89 | $15,528.52 |
| | 4 | $35.00 | $30,380.00 |
| | 5 | $30.00 | $26,040.00 |
| **Ref #7** | **203E20000** | **EMBANKMENT, (2543 CY)** | |
| | Awd | $26.35 | $67,008.05 |
| | 2 | $50.00 | $127,150.00 |
| | 3 | $21.32 | $54,216.76 |
| | 4 | $7.00 | $17,801.00 |
| | 5 | $36.00 | $91,548.00 |
| **Ref #8** | **203E20001** | **EMBANKMENT, AS PER PLAN, NO. 2 AGGREGATE, (58 CY)** | |
| | Awd | $95.21 | $5,522.18 |
| | 2 | $200.00 | $11,600.00 |
| | 3 | $66.35 | $3,848.30 |
| | 4 | $250.00 | $14,500.00 |
| | 5 | $140.00 | $8,120.00 |

| | | | |
|---|---|---|---|
| **Ref #9** | **204E10000** | **SUBGRADE COMPACTION, (6708 SY)** | |
| | Awd | $2.14 | $14,355.12 |
| | 2 | $5.00 | $33,540.00 |
| | 3 | $3.88 | $26,027.04 |
| | 4 | $4.50 | $30,186.00 |
| | 5 | $3.00 | $20,124.00 |
| **Ref #10** | **204E13000** | **EXCAVATION OF SUBGRADE, (400 CY)** | |
| | Awd | $50.11 | $20,044.00 |
| | 2 | $30.00 | $12,000.00 |
| | 3 | $27.37 | $10,948.00 |
| | 4 | $35.00 | $14,000.00 |
| | 5 | $30.00 | $12,000.00 |
| **Ref #11** | **204E30010** | **GRANULAR MATERIAL, TYPE B, (400 CY)** | |
| | Awd | $111.39 | $44,556.00 |
| | 2 | $100.00 | $40,000.00 |
| | 3 | $55.35 | $22,140.00 |
| | 4 | $60.00 | $24,000.00 |
| | 5 | $125.00 | $50,000.00 |
| **Ref #12** | **204E45000** | **PROOF ROLLING, (3 HOUR)** | |
| | Awd | $251.95 | $755.85 |
| | 2 | $150.00 | $450.00 |
| | 3 | $321.32 | $963.96 |
| | 4 | $300.00 | $900.00 |
| | 5 | $300.00 | $900.00 |
| **Ref #13** | **204E50000** | **GEOTEXTILE FABRIC, (1547 SY)** | |
| | Awd | $3.17 | $4,903.99 |
| | 2 | $3.00 | $4,641.00 |
| | 3 | $3.73 | $5,770.31 |
| | 4 | $3.00 | $4,641.00 |
| | 5 | $3.00 | $4,641.00 |
| **Ref #14** | **608E53020** | **DETECTABLE WARNING, (96 SF)** | |
| | Awd | $50.00 | $4,800.00 |
| | 2 | $30.00 | $2,880.00 |
| | 3 | $355.74 | $34,151.04 |
| | 4 | $40.00 | $3,840.00 |
| | 5 | $50.00 | $4,800.00 |
| **Ref #15** | **878E25000** | **INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)** | |
| | Awd | $15,730.05 | $15,730.05 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $33,516.56 | $33,516.56 |
| | 4 | $27,500.00 | $27,500.00 |
| | 5 | $22,000.00 | $22,000.00 |
| **Ref #201** | **202E23001** | **PAVEMENT REMOVED, AS PER PLAN, (8767 SY)** | |
| | Awd | $16.30 | $142,902.10 |
| | 2 | $10.00 | $87,670.00 |
| | 3 | $20.67 | $181,213.89 |
| | 4 | $27.00 | $236,709.00 |
| | 5 | $16.00 | $140,272.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$355,285.57** |
| **2** | **$376,131.00** |
| **3** | **$412,893.00** |
| **4** | **$431,332.00** |
| **5** | **$420,055.00** |

| | | | |
|---|---|---|---|
| **Ref #16** | **601E21060** | **TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (73 SY)** | |
| | Awd | $189.24 | $13,814.52 |
| | 2 | $30.00 | $2,190.00 |
| | 3 | $101.59 | $7,416.07 |
| | 4 | $120.00 | $8,760.00 |
| | 5 | $110.00 | $8,030.00 |
| **Ref #17** | **659E00100** | **SOIL ANALYSIS TEST, (1 EACH)** | |
| | Awd | $150.00 | $150.00 |
| | 2 | $500.00 | $500.00 |
| | 3 | $76.80 | $76.80 |
| | 4 | $75.00 | $75.00 |
| | 5 | $150.00 | $150.00 |
| **Ref #18** | **659E00300** | **TOPSOIL, (662 CY)** | |
| | Awd | $43.13 | $28,552.06 |
| | 2 | $50.00 | $33,100.00 |
| | 3 | $30.21 | $19,999.02 |
| | 4 | $65.00 | $43,030.00 |
| | 5 | $48.00 | $31,776.00 |
| **Ref #19** | **659E10000** | **SEEDING AND MULCHING, (5108 SY)** | |
| | Awd | $1.35 | $6,895.80 |
| | 2 | $1.25 | $6,385.00 |
| | 3 | $1.95 | $9,960.60 |
| | 4 | $1.90 | $9,705.20 |
| | 5 | $1.00 | $5,108.00 |
| **Ref #20** | **659E14000** | **REPAIR SEEDING AND MULCHING, (256 SY)** | |
| | Awd | $1.35 | $345.60 |
| | 2 | $2.20 | $563.20 |
| | 3 | $1.95 | $499.20 |
| | 4 | $1.90 | $486.40 |
| | 5 | $1.00 | $256.00 |
| **Ref #21** | **659E15000** | **INTER-SEEDING, (256 SY)** | |
| | Awd | $1.00 | $256.00 |
| | 2 | $2.20 | $563.20 |
| | 3 | $1.95 | $499.20 |
| | 4 | $1.90 | $486.40 |
| | 5 | $1.00 | $256.00 |
| **Ref #22** | **659E20000** | **COMMERCIAL FERTILIZER, (0.69 TON)** | |
| | Awd | $925.00 | $638.25 |
| | 2 | $1,400.00 | $966.00 |
| | 3 | $778.26 | $537.00 |
| | 4 | $760.00 | $524.40 |
| | 5 | $1,250.00 | $862.50 |

| | | | |
|---|---|---|---|
| **Ref #23** | **659E31000** | **LIME, (1.06 ACRE)** | |
| | Awd | $100.00 | $106.00 |
| | 2 | $450.00 | $477.00 |
| | 3 | $51.20 | $54.27 |
| | 4 | $50.00 | $53.00 |
| | 5 | $150.00 | $159.00 |
| **Ref #24** | **659E35000** | **WATER, (28 MGAL)** | |
| | Awd | $1.00 | $28.00 |
| | 2 | $100.00 | $2,800.00 |
| | 3 | $51.20 | $1,433.60 |
| | 4 | $50.00 | $1,400.00 |
| | 5 | $1.00 | $28.00 |
| **Ref #25** | **659E40000** | **MOWING, (2 MSF)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $1,000.00 | $2,000.00 |
| | 3 | $184.33 | $368.66 |
| | 4 | $180.00 | $360.00 |
| | 5 | $100.00 | $200.00 |
| **Ref #26** | **670E00500** | **SLOPE EROSION PROTECTION, (842 SY)** | |
| | Awd | $3.20 | $2,694.40 |
| | 2 | $2.00 | $1,684.00 |
| | 3 | $4.46 | $3,755.32 |
| | 4 | $4.35 | $3,662.70 |
| | 5 | $2.50 | $2,105.00 |
| **Ref #27** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $2,457.68 | $2,457.68 |
| | 4 | $2,500.00 | $2,500.00 |
| | 5 | $2,500.00 | $2,500.00 |
| **Ref #28** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $3,880.00 | $3,880.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $8,601.87 | $8,601.87 |
| | 4 | $10,000.00 | $10,000.00 |
| | 5 | $7,350.00 | $7,350.00 |
| **Ref #29** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $9,934.04 | $9,934.04 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $10,240.32 | $10,240.32 |
| | 4 | $10,000.00 | $10,000.00 |
| | 5 | $10,000.00 | $10,000.00 |
| **Ref #30** | **832E30000** | **EROSION CONTROL, (40000 EACH)** | |
| | Awd | $1.00 | $40,000.00 |
| | 2 | $1.00 | $40,000.00 |
| | 3 | $1.00 | $40,000.00 |
| | 4 | $1.00 | $40,000.00 |
| | 5 | $1.00 | $40,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$110,194.67** |
| **2** | **$109,728.40** |
| **3** | **$105,899.61** |
| **4** | **$131,043.10** |
| **5** | **$108,780.50** |

| | | | |
|---|---|---|---|
| **Ref #31** | **605E13300** | **6" UNCLASSIFIED PIPE UNDERDRAINS, (531 FT)** | |
| | Awd | $56.17 | $29,826.27 |
| | 2 | $20.00 | $10,620.00 |
| | 3 | $25.08 | $13,317.48 |
| | 4 | $21.00 | $11,151.00 |
| | 5 | $25.00 | $13,275.00 |
| **Ref #32** | **605E14000** | **6" BASE PIPE UNDERDRAINS, (1786 FT)** | |
| | Awd | $37.78 | $67,475.08 |
| | 2 | $12.00 | $21,432.00 |
| | 3 | $19.85 | $35,452.10 |
| | 4 | $20.00 | $35,720.00 |
| | 5 | $20.00 | $35,720.00 |
| **Ref #33** | **611E01500** | **6" CONDUIT, TYPE F, (100 FT)** | |
| | Awd | $89.38 | $8,938.00 |
| | 2 | $50.00 | $5,000.00 |
| | 3 | $33.53 | $3,353.00 |
| | 4 | $22.00 | $2,200.00 |
| | 5 | $25.00 | $2,500.00 |
| **Ref #34** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (10 EACH)** | |
| | Awd | $750.23 | $7,502.30 |
| | 2 | $500.00 | $5,000.00 |
| | 3 | $1,103.26 | $11,032.60 |
| | 4 | $250.00 | $2,500.00 |
| | 5 | $500.00 | $5,000.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$113,741.65** |
| **2** | **$42,052.00** |
| **3** | **$63,155.18** |
| **4** | **$51,571.00** |
| **5** | **$56,495.00** |

| | | | |
|---|---|---|---|
| **Ref #35** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (1818 SY)** | |
| | Awd | $5.15 | $9,362.70 |
| | 2 | $5.00 | $9,090.00 |
| | 3 | $5.64 | $10,253.52 |
| | 4 | $7.85 | $14,271.30 |
| | 5 | $8.00 | $14,544.00 |
| **Ref #36** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (974 CY)** | |
| | Awd | $240.00 | $233,760.00 |
| | 2 | $240.00 | $233,760.00 |
| | 3 | $263.02 | $256,181.48 |
| | 4 | $201.25 | $196,017.50 |
| | 5 | $215.00 | $209,410.00 |

| | | | |
|---|---|---|---|
| **Ref #37** | **304E20000** | **AGGREGATE BASE, (1118 CY)** | |
| | Awd | $110.52 | $123,561.36 |
| | 2 | $80.00 | $89,440.00 |
| | 3 | $59.39 | $66,398.02 |
| | 4 | $90.00 | $100,620.00 |
| | 5 | $125.00 | $139,750.00 |
| **Ref #38** | **407E20000** | **NON-TRACKING TACK COAT, (1287 GAL)** | |
| | Awd | $5.00 | $6,435.00 |
| | 2 | $5.00 | $6,435.00 |
| | 3 | $5.48 | $7,052.76 |
| | 4 | $4.10 | $5,276.70 |
| | 5 | $4.00 | $5,148.00 |
| **Ref #39** | **441E70500** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)** | |
| | Awd | $2,000.00 | $6,000.00 |
| | 2 | $500.00 | $1,500.00 |
| | 3 | $2,191.88 | $6,575.64 |
| | 4 | $525.00 | $1,575.00 |
| | 5 | $1,500.00 | $4,500.00 |
| **Ref #40** | **442E10000** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (291 CY)** | |
| | Awd | $318.00 | $92,538.00 |
| | 2 | $280.00 | $81,480.00 |
| | 3 | $348.51 | $101,416.41 |
| | 4 | $274.25 | $79,806.75 |
| | 5 | $274.00 | $79,734.00 |
| **Ref #41** | **442E10080** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (250 CY)** | |
| | Awd | $450.00 | $112,500.00 |
| | 2 | $260.00 | $65,000.00 |
| | 3 | $493.17 | $123,292.50 |
| | 4 | $277.25 | $69,312.50 |
| | 5 | $280.00 | $70,000.00 |
| **Ref #42** | **452E11020** | **7" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P W, (358 SY)** | |
| | Awd | $114.39 | $40,951.62 |
| | 2 | $103.00 | $36,874.00 |
| | 3 | $131.89 | $47,216.62 |
| | 4 | $105.00 | $37,590.00 |
| | 5 | $175.00 | $62,650.00 |
| **Ref #43** | **609E18000** | **COMBINATION CURB AND GUTTER, TYPE 3, (1017 FT)** | |
| | Awd | $45.97 | $46,751.49 |
| | 2 | $40.00 | $40,680.00 |
| | 3 | $32.83 | $33,388.11 |
| | 4 | $37.00 | $37,629.00 |
| | 5 | $39.00 | $39,663.00 |
| **Ref #44** | **609E24510** | **CURB, TYPE 4-C, (558 FT)** | |
| | Awd | $35.29 | $19,691.82 |
| | 2 | $30.00 | $16,740.00 |
| | 3 | $20.76 | $11,584.08 |
| | 4 | $45.00 | $25,110.00 |
| | 5 | $39.00 | $21,762.00 |

| | | | |
|---|---|---|---|
| **Ref #45** | **609E26000** | **CURB, TYPE 6, (484 FT)** | |
| | Awd | $38.36 | $18,566.24 |
| | 2 | $32.00 | $15,488.00 |
| | 3 | $23.37 | $11,311.08 |
| | 4 | $35.00 | $16,940.00 |
| | 5 | $35.00 | $16,940.00 |
| **Ref #46** | **609E31000** | **COMBINATION CURB AND GUTTER, TYPE 9, (290 FT)** | |
| | Awd | $45.02 | $13,055.80 |
| | 2 | $40.00 | $11,600.00 |
| | 3 | $26.08 | $7,563.20 |
| | 4 | $45.00 | $13,050.00 |
| | 5 | $40.00 | $11,600.00 |
| **Ref #47** | **609E71000** | **CONCRETE MEDIAN, (5386 SF)** | |
| | Awd | $16.05 | $86,445.30 |
| | 2 | $15.00 | $80,790.00 |
| | 3 | $11.54 | $62,154.44 |
| | 4 | $14.00 | $75,404.00 |
| | 5 | $17.00 | $91,562.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$809,619.33** |
| **2** | **$688,877.00** |
| **3** | **$744,387.86** |
| **4** | **$672,602.75** |
| **5** | **$767,263.00** |

| | | | |
|---|---|---|---|
| **Ref #48** | **625E00450** | **CONNECTION, FUSED PULL APART, (20 EACH)** | |
| | Awd | $275.00 | $5,500.00 |
| | 2 | $105.26 | $2,105.20 |
| | 3 | $281.61 | $5,632.20 |
| | 4 | $145.00 | $2,900.00 |
| | 5 | $125.00 | $2,500.00 |
| **Ref #49** | **625E00480** | **CONNECTION, UNFUSED PERMANENT, (21 EACH)** | |
| | Awd | $225.00 | $4,725.00 |
| | 2 | $74.32 | $1,560.72 |
| | 3 | $230.41 | $4,838.61 |
| | 4 | $115.00 | $2,415.00 |
| | 5 | $125.00 | $2,625.00 |
| **Ref #50** | **625E10490** | **LIGHT POLE, CONVENTIONAL, AT15B40, (10 EACH)** | |
| | Awd | $3,973.13 | $39,731.30 |
| | 2 | $4,108.29 | $41,082.90 |
| | 3 | $4,068.61 | $40,686.10 |
| | 4 | $3,000.00 | $30,000.00 |
| | 5 | $4,000.00 | $40,000.00 |
| **Ref #51** | **625E14100** | **LIGHT POLE FOUNDATION, 24" X 8' DEEP, (10 EACH)** | |
| | Awd | $1,750.00 | $17,500.00 |
| | 2 | $2,000.00 | $20,000.00 |
| | 3 | $1,792.06 | $17,920.60 |
| | 4 | $2,400.00 | $24,000.00 |
| | 5 | $2,600.00 | $26,000.00 |

| | | | |
|---|---|---|---|
| **Ref #52** | **625E23200** | **NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1845 FT)** | |
| | Awd | $1.85 | $3,413.25 |
| | 2 | $3.75 | $6,918.75 |
| | 3 | $1.89 | $3,487.05 |
| | 4 | $3.75 | $6,918.75 |
| | 5 | $5.00 | $9,225.00 |
| **Ref #53** | **625E23400** | **NO. 10 AWG POLE AND BRACKET CABLE, (1650 FT)** | |
| | Awd | $0.51 | $841.50 |
| | 2 | $1.32 | $2,178.00 |
| | 3 | $0.52 | $858.00 |
| | 4 | $2.50 | $4,125.00 |
| | 5 | $0.50 | $825.00 |
| **Ref #54** | **625E25500** | **CONDUIT, 3", 725.04, (1066 FT)** | |
| | Awd | $2.54 | $2,707.64 |
| | 2 | $22.01 | $23,462.66 |
| | 3 | $2.60 | $2,771.60 |
| | 4 | $30.00 | $31,980.00 |
| | 5 | $36.00 | $38,376.00 |
| **Ref #55** | **625E25902** | **CONDUIT, JACKED OR DRILLED, 725.04 (3"), (221 FT)** | |
| | Awd | $55.00 | $12,155.00 |
| | 2 | $75.97 | $16,789.37 |
| | 3 | $56.32 | $12,446.72 |
| | 4 | $51.00 | $11,271.00 |
| | 5 | $60.00 | $13,260.00 |
| **Ref #56** | **625E26253** | **LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (10 EACH)** | |
| | Awd | $476.01 | $4,760.10 |
| | 2 | $284.00 | $2,840.00 |
| | 3 | $487.45 | $4,874.50 |
| | 4 | $540.00 | $5,400.00 |
| | 5 | $478.00 | $4,780.00 |
| **Ref #57** | **625E29000** | **TRENCH, (1039 FT)** | |
| | Awd | $20.00 | $20,780.00 |
| | 2 | $11.37 | $11,813.43 |
| | 3 | $20.48 | $21,278.72 |
| | 4 | $9.00 | $9,351.00 |
| | 5 | $14.00 | $14,546.00 |
| **Ref #58** | **625E30700** | **PULL BOX, 725.08, 18", (5 EACH)** | |
| | Awd | $643.37 | $3,216.85 |
| | 2 | $1,356.66 | $6,783.30 |
| | 3 | $658.83 | $3,294.15 |
| | 4 | $1,300.00 | $6,500.00 |
| | 5 | $1,200.00 | $6,000.00 |
| **Ref #59** | **625E30706** | **PULL BOX, 725.08, 24", (1 EACH)** | |
| | Awd | $846.35 | $846.35 |
| | 2 | $1,500.00 | $1,500.00 |
| | 3 | $866.69 | $866.69 |
| | 4 | $1,500.00 | $1,500.00 |
| | 5 | $1,500.00 | $1,500.00 |

| | | | |
|---|---|---|---|
| **Ref #60** | **625E31510** | **PULL BOX REMOVED, (2 EACH)** | |
| | Awd | $575.00 | $1,150.00 |
| | 2 | $401.00 | $802.00 |
| | 3 | $588.82 | $1,177.64 |
| | 4 | $250.00 | $500.00 |
| | 5 | $350.00 | $700.00 |
| **Ref #61** | **625E32000** | **GROUND ROD, (10 EACH)** | |
| | Awd | $125.00 | $1,250.00 |
| | 2 | $225.00 | $2,250.00 |
| | 3 | $128.00 | $1,280.00 |
| | 4 | $325.00 | $3,250.00 |
| | 5 | $265.00 | $2,650.00 |
| **Ref #62** | **625E34001** | **POWER SERVICE, AS PER PLAN, (1 EACH)** | |
| | Awd | $2,575.00 | $2,575.00 |
| | 2 | $13,500.00 | $13,500.00 |
| | 3 | $2,636.88 | $2,636.88 |
| | 4 | $9,500.00 | $9,500.00 |
| | 5 | $10,500.00 | $10,500.00 |
| **Ref #63** | **625E36010** | **UNDERGROUND WARNING MARKING TAPE, (1260 FT)** | |
| | Awd | $1.75 | $2,205.00 |
| | 2 | $2.20 | $2,772.00 |
| | 3 | $1.79 | $2,255.40 |
| | 4 | $1.25 | $1,575.00 |
| | 5 | $3.00 | $3,780.00 |
| **Ref #64** | **625E39000** | **TEMPORARY LIGHTING, (LUMP SUM)** | |
| | Awd | $21,175.00 | $21,175.00 |
| | 2 | $8,500.00 | $8,500.00 |
| | 3 | $21,683.87 | $21,683.87 |
| | 4 | $17,000.00 | $17,000.00 |
| | 5 | $10,000.00 | $10,000.00 |
| **Ref #65** | **625E40000** | **SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $2,000.00 | $2,000.00 |
| | 3 | $15,360.48 | $15,360.48 |
| | 4 | $1,700.00 | $1,700.00 |
| | 5 | $8,000.00 | $8,000.00 |
| **Ref #66** | **625E75403** | **LIGHT POLE REMOVED FOR STORAGE, AS PER PLAN, (2 EACH)** | |
| | Awd | $1,250.00 | $2,500.00 |
| | 2 | $401.00 | $802.00 |
| | 3 | $1,280.04 | $2,560.08 |
| | 4 | $375.00 | $750.00 |
| | 5 | $400.00 | $800.00 |
| **Ref #67** | **625E75801** | **DISCONNECT CIRCUIT, AS PER PLAN, (1 EACH)** | |
| | Awd | $750.00 | $750.00 |
| | 2 | $251.00 | $251.00 |
| | 3 | $768.02 | $768.02 |
| | 4 | $350.00 | $350.00 |
| | 5 | $125.00 | $125.00 |

| | | | |
|---|---|---|---|
| **Ref #68** | **625E76000** | **ARC FLASH CALCULATIONS AND LABEL, FAY-22-6.21, (1 EACH)** | |
| | Awd | $3,500.00 | $3,500.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $3,584.11 | $3,584.11 |
| | 4 | $3,650.00 | $3,650.00 |
| | 5 | $3,450.00 | $3,450.00 |
| **Ref #69** | **632E70400** | **CONDUIT RISER, 2" DIAMETER, (1 EACH)** | |
| | Awd | $1,750.00 | $1,750.00 |
| | 2 | $1,511.00 | $1,511.00 |
| | 3 | $1,792.06 | $1,792.06 |
| | 4 | $1,100.00 | $1,100.00 |
| | 5 | $725.00 | $725.00 |
| **Ref #70** | **633E67200** | **CONTROLLER WORK PAD, (1 EACH)** | |
| | Awd | $1,275.00 | $1,275.00 |
| | 2 | $2,600.00 | $2,600.00 |
| | 3 | $1,305.64 | $1,305.64 |
| | 4 | $1,200.00 | $1,200.00 |
| | 5 | $750.00 | $750.00 |

**Section 5 - LIGHTING - Totals**

| | |
|---|---|
| **Awd** | **$169,306.99** |
| **2** | **$177,022.33** |
| **3** | **$173,359.12** |
| **4** | **$176,935.75** |
| **5** | **$201,117.00** |

| | | | |
|---|---|---|---|
| **Ref #71** | **621E00100** | **RPM, (69 EACH)** | |
| | Awd | $89.00 | $6,141.00 |
| | 2 | $89.00 | $6,141.00 |
| | 3 | $91.14 | $6,288.66 |
| | 4 | $78.00 | $5,382.00 |
| | 5 | $89.00 | $6,141.00 |
| **Ref #72** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (248 FT)** | |
| | Awd | $17.00 | $4,216.00 |
| | 2 | $17.00 | $4,216.00 |
| | 3 | $21.28 | $5,277.44 |
| | 4 | $16.00 | $3,968.00 |
| | 5 | $17.00 | $4,216.00 |
| **Ref #73** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (178 FT)** | |
| | Awd | $18.00 | $3,204.00 |
| | 2 | $18.50 | $3,293.00 |
| | 3 | $23.09 | $4,110.02 |
| | 4 | $17.50 | $3,115.00 |
| | 5 | $18.00 | $3,204.00 |
| **Ref #74** | **630E04100** | **GROUND MOUNTED SUPPORT, NO. 4 POST (SQUARE POST), (59 FT)** | |
| | Awd | $25.00 | $1,475.00 |
| | 2 | $25.00 | $1,475.00 |
| | 3 | $30.31 | $1,788.29 |
| | 4 | $20.00 | $1,180.00 |
| | 5 | $25.00 | $1,475.00 |

| | | | |
|---|---|---|---|
| **Ref #75** | **630E06400** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (26 FT)** | |
| | Awd | $30.00 | $780.00 |
| | 2 | $30.00 | $780.00 |
| | 3 | $30.72 | $798.72 |
| | 4 | $74.00 | $1,924.00 |
| | 5 | $30.00 | $780.00 |
| **Ref #76** | **630E08600** | **SIGN POST REFLECTOR, (15 EACH)** | |
| | Awd | $50.00 | $750.00 |
| | 2 | $50.00 | $750.00 |
| | 3 | $67.09 | $1,006.35 |
| | 4 | $45.00 | $675.00 |
| | 5 | $50.00 | $750.00 |
| **Ref #77** | **630E09000** | **BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $200.00 | $400.00 |
| | 3 | $204.81 | $409.62 |
| | 4 | $645.00 | $1,290.00 |
| | 5 | $200.00 | $400.00 |
| **Ref #78** | **630E80100** | **SIGN, FLAT SHEET, (220 SF)** | |
| | Awd | $25.00 | $5,500.00 |
| | 2 | $25.00 | $5,500.00 |
| | 3 | $24.89 | $5,475.80 |
| | 4 | $18.00 | $3,960.00 |
| | 5 | $25.00 | $5,500.00 |
| **Ref #79** | **630E80200** | **SIGN, GROUND MOUNTED EXTRUSHEET, (27 SF)** | |
| | Awd | $30.00 | $810.00 |
| | 2 | $30.00 | $810.00 |
| | 3 | $30.72 | $829.44 |
| | 4 | $29.00 | $783.00 |
| | 5 | $30.00 | $810.00 |
| **Ref #80** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (30 EACH)** | |
| | Awd | $20.00 | $600.00 |
| | 2 | $22.00 | $660.00 |
| | 3 | $16.96 | $508.80 |
| | 4 | $10.00 | $300.00 |
| | 5 | $20.00 | $600.00 |
| **Ref #81** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (26 EACH)** | |
| | Awd | $20.00 | $520.00 |
| | 2 | $22.00 | $572.00 |
| | 3 | $22.61 | $587.86 |
| | 4 | $15.00 | $390.00 |
| | 5 | $20.00 | $520.00 |
| **Ref #82** | **630E86102** | **REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (3 EACH)** | |
| | Awd | $500.00 | $1,500.00 |
| | 2 | $500.00 | $1,500.00 |
| | 3 | $22.53 | $67.59 |
| | 4 | $365.00 | $1,095.00 |
| | 5 | $500.00 | $1,500.00 |

| | | | |
|---|---|---|---|
| **Ref #83** | **644E00104** | **EDGE LINE, 6", (0.74 MILE)** | |
| | Awd | $8,085.00 | $5,982.90 |
| | 2 | $8,085.00 | $5,982.90 |
| | 3 | $8,279.30 | $6,126.68 |
| | 4 | $5,395.00 | $3,992.30 |
| | 5 | $5,395.00 | $3,992.30 |
| **Ref #84** | **644E00300** | **CENTER LINE, (0.14 MILE)** | |
| | Awd | $10,770.00 | $1,507.80 |
| | 2 | $10,770.00 | $1,507.80 |
| | 3 | $11,028.79 | $1,544.03 |
| | 4 | $8,305.00 | $1,162.70 |
| | 5 | $8,305.00 | $1,162.70 |
| **Ref #85** | **644E00700** | **TRANSVERSE/DIAGONAL LINE, (45 FT)** | |
| | Awd | $12.25 | $551.25 |
| | 2 | $12.25 | $551.25 |
| | 3 | $12.54 | $564.30 |
| | 4 | $10.40 | $468.00 |
| | 5 | $10.40 | $468.00 |
| **Ref #86** | **644E01000** | **RAILROAD SYMBOL MARKING, (1 EACH)** | |
| | Awd | $750.00 | $750.00 |
| | 2 | $750.00 | $750.00 |
| | 3 | $768.02 | $768.02 |
| | 4 | $525.00 | $525.00 |
| | 5 | $525.00 | $525.00 |
| **Ref #87** | **644E01520** | **DOTTED LINE, 12", (203 FT)** | |
| | Awd | $3.65 | $740.95 |
| | 2 | $3.65 | $740.95 |
| | 3 | $3.74 | $759.22 |
| | 4 | $6.20 | $1,258.60 |
| | 5 | $6.20 | $1,258.60 |
| **Ref #88** | **644E20800** | **YIELD LINE, (73 FT)** | |
| | Awd | $15.75 | $1,149.75 |
| | 2 | $15.75 | $1,149.75 |
| | 3 | $16.13 | $1,177.49 |
| | 4 | $41.50 | $3,029.50 |
| | 5 | $41.50 | $3,029.50 |
| **Ref #200** | **630E84500** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)** | |
| | Awd | $1,200.00 | $2,400.00 |
| | 2 | $1,250.00 | $2,500.00 |
| | 3 | $1,280.04 | $2,560.08 |
| | 4 | $1,650.00 | $3,300.00 |
| | 5 | $1,200.00 | $2,400.00 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$38,978.65** |
| **2** | **$39,279.65** |
| **3** | **$40,648.41** |
| **4** | **$37,798.10** |
| **5** | **$38,732.10** |

| | | | |
|---|---|---|---|
| **Ref #89** | **410E12000** | **TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)** | |
| | Awd | $195.18 | $9,759.00 |
| | 2 | $50.00 | $2,500.00 |
| | 3 | $71.91 | $3,595.50 |
| | 4 | $70.00 | $3,500.00 |
| | 5 | $75.00 | $3,750.00 |
| **Ref #90** | **410E13000** | **TRAFFIC COMPACTED SURFACE, TYPE C, (50 CY)** | |
| | Awd | $195.18 | $9,759.00 |
| | 2 | $200.00 | $10,000.00 |
| | 3 | $71.91 | $3,595.50 |
| | 4 | $80.00 | $4,000.00 |
| | 5 | $75.00 | $3,750.00 |
| **Ref #91** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)** | |
| | Awd | $143.53 | $2,870.60 |
| | 2 | $120.00 | $2,400.00 |
| | 3 | $155.32 | $3,106.40 |
| | 4 | $90.00 | $1,800.00 |
| | 5 | $75.00 | $1,500.00 |
| **Ref #92** | **614E11630** | **INCREASED BARRIER DELINEATION, (200 FT)** | |
| | Awd | $2.00 | $400.00 |
| | 2 | $3.00 | $600.00 |
| | 3 | $2.19 | $438.00 |
| | 4 | $3.00 | $600.00 |
| | 5 | $2.20 | $440.00 |
| **Ref #93** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (7 EACH)** | |
| | Awd | $2,000.00 | $14,000.00 |
| | 2 | $2,000.00 | $14,000.00 |
| | 3 | $1,911.80 | $13,382.60 |
| | 4 | $2,500.00 | $17,500.00 |
| | 5 | $2,400.00 | $16,800.00 |
| **Ref #94** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $11,825.00 | $11,825.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $17,395.22 | $17,395.22 |
| | 4 | $30,000.00 | $30,000.00 |
| | 5 | $18,000.00 | $18,000.00 |
| **Ref #95** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)** | |
| | Awd | $246.87 | $12,343.50 |
| | 2 | $400.00 | $20,000.00 |
| | 3 | $136.99 | $6,849.50 |
| | 4 | $250.00 | $12,500.00 |
| | 5 | $250.00 | $12,500.00 |
| **Ref #96** | **614E13310** | **BARRIER REFLECTOR, TYPE 1, (BI-DIRECTIONAL), (37 EACH)** | |
| | Awd | $10.00 | $370.00 |
| | 2 | $12.00 | $444.00 |
| | 3 | $9.41 | $348.17 |
| | 4 | $7.00 | $259.00 |
| | 5 | $9.00 | $333.00 |

| | | | |
|---|---|---|---|
| **Ref #97** | **614E13310** | **BARRIER REFLECTOR, TYPE 1, (ONE-WAY), (49 EACH)** | |
| | Awd | $10.00 | $490.00 |
| | 2 | $10.00 | $490.00 |
| | 3 | $9.41 | $461.09 |
| | 4 | $6.00 | $294.00 |
| | 5 | $9.00 | $441.00 |
| **Ref #98** | **614E13350** | **OBJECT MARKER, ONE WAY, (49 EACH)** | |
| | Awd | $20.00 | $980.00 |
| | 2 | $20.00 | $980.00 |
| | 3 | $19.13 | $937.37 |
| | 4 | $10.00 | $490.00 |
| | 5 | $18.00 | $882.00 |
| **Ref #99** | **614E13360** | **OBJECT MARKER, TWO WAY, (37 EACH)** | |
| | Awd | $20.00 | $740.00 |
| | 2 | $21.00 | $777.00 |
| | 3 | $21.24 | $785.88 |
| | 4 | $12.00 | $444.00 |
| | 5 | $20.00 | $740.00 |
| **Ref #100** | **614E20010** | **WORK ZONE LANE LINE, CLASS I, 6", (0.04 MILE)** | |
| | Awd | $1,115.00 | $44.60 |
| | 2 | $1,115.00 | $44.60 |
| | 3 | $1,141.75 | $45.67 |
| | 4 | $610.00 | $24.40 |
| | 5 | $1,115.00 | $44.60 |
| **Ref #101** | **614E20550** | **WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (0.01 MILE)** | |
| | Awd | $1,340.00 | $13.40 |
| | 2 | $1,340.00 | $13.40 |
| | 3 | $1,372.00 | $13.72 |
| | 4 | $520.00 | $5.20 |
| | 5 | $1,340.00 | $13.40 |
| **Ref #102** | **614E21000** | **WORK ZONE CENTER LINE, CLASS I, (0.58 MILE)** | |
| | Awd | $2,850.00 | $1,653.00 |
| | 2 | $2,850.00 | $1,653.00 |
| | 3 | $2,918.48 | $1,692.72 |
| | 4 | $2,255.00 | $1,307.90 |
| | 5 | $2,850.00 | $1,653.00 |
| **Ref #103** | **614E21200** | **WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.22 MILE)** | |
| | Awd | $12,273.45 | $2,700.16 |
| | 2 | $12,273.45 | $2,700.16 |
| | 3 | $12,568.41 | $2,765.05 |
| | 4 | $15,745.00 | $3,463.90 |
| | 5 | $12,500.00 | $2,750.00 |
| **Ref #104** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.08 MILE)** | |
| | Awd | $1,860.00 | $148.80 |
| | 2 | $1,860.00 | $148.80 |
| | 3 | $1,904.75 | $152.38 |
| | 4 | $1,500.00 | $120.00 |
| | 5 | $1,860.00 | $148.80 |

| | | | |
|---|---|---|---|
| **Ref #105** | **614E22000** | **WORK ZONE EDGE LINE, CLASS I, 4", (1.34 MILE)** | |
| | Awd | $1,780.00 | $2,385.20 |
| | 2 | $1,780.00 | $2,385.20 |
| | 3 | $1,822.78 | $2,442.53 |
| | 4 | $1,315.00 | $1,762.10 |
| | 5 | $1,780.00 | $2,385.20 |
| **Ref #106** | **614E22010** | **WORK ZONE EDGE LINE, CLASS I, 6", (0.64 MILE)** | |
| | Awd | $2,340.00 | $1,497.60 |
| | 2 | $2,340.00 | $1,497.60 |
| | 3 | $2,396.23 | $1,533.59 |
| | 4 | $1,575.00 | $1,008.00 |
| | 5 | $2,340.00 | $1,497.60 |
| **Ref #107** | **614E22200** | **WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (1.38 MILE)** | |
| | Awd | $7,101.96 | $9,800.70 |
| | 2 | $7,101.96 | $9,800.70 |
| | 3 | $7,272.63 | $10,036.23 |
| | 4 | $10,450.00 | $14,421.00 |
| | 5 | $7,000.00 | $9,660.00 |
| **Ref #108** | **614E22350** | **WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (0.48 MILE)** | |
| | Awd | $1,565.00 | $751.20 |
| | 2 | $1,565.00 | $751.20 |
| | 3 | $1,602.60 | $769.25 |
| | 4 | $975.00 | $468.00 |
| | 5 | $1,565.00 | $751.20 |
| **Ref #109** | **614E23000** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", (862 FT)** | |
| | Awd | $1.00 | $862.00 |
| | 2 | $1.00 | $862.00 |
| | 3 | $1.02 | $879.24 |
| | 4 | $0.80 | $689.60 |
| | 5 | $1.00 | $862.00 |
| **Ref #110** | **614E23400** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", 740.06, , (99 FT)** | |
| | Awd | $2.43 | $240.57 |
| | 2 | $2.43 | $240.57 |
| | 3 | $2.49 | $246.51 |
| | 4 | $3.00 | $297.00 |
| | 5 | $2.50 | $247.50 |
| **Ref #111** | **614E24000** | **WORK ZONE DOTTED LINE, CLASS I, (317 FT)** | |
| | Awd | $0.95 | $301.15 |
| | 2 | $95.00 | $30,115.00 |
| | 3 | $0.97 | $307.49 |
| | 4 | $0.45 | $142.65 |
| | 5 | $1.00 | $317.00 |
| **Ref #112** | **614E24400** | **WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (279 FT)** | |
| | Awd | $1.55 | $432.45 |
| | 2 | $1.55 | $432.45 |
| | 3 | $1.59 | $443.61 |
| | 4 | $1.30 | $362.70 |
| | 5 | $1.55 | $432.45 |

| | | | |
|---|---|---|---|
| **Ref #113** | **614E24610** | **WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (87 FT)** | |
| | Awd | $0.90 | $78.30 |
| | 2 | $9.00 | $783.00 |
| | 3 | $0.92 | $80.04 |
| | 4 | $0.45 | $39.15 |
| | 5 | $0.90 | $78.30 |
| **Ref #114** | **614E25620** | **WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (375 FT)** | |
| | Awd | $3.25 | $1,218.75 |
| | 2 | $3.25 | $1,218.75 |
| | 3 | $3.33 | $1,248.75 |
| | 4 | $0.90 | $337.50 |
| | 5 | $3.25 | $1,218.75 |
| **Ref #115** | **614E30000** | **WORK ZONE ARROW, CLASS I, (4 EACH)** | |
| | Awd | $100.00 | $400.00 |
| | 2 | $100.00 | $400.00 |
| | 3 | $102.40 | $409.60 |
| | 4 | $135.00 | $540.00 |
| | 5 | $100.00 | $400.00 |
| **Ref #116** | **614E30400** | **WORK ZONE ARROW, CLASS I, 740.06, TYPE I, (1 EACH)** | |
| | Awd | $229.05 | $229.05 |
| | 2 | $229.05 | $229.05 |
| | 3 | $234.55 | $234.55 |
| | 4 | $615.00 | $615.00 |
| | 5 | $230.00 | $230.00 |
| **Ref #117** | **614E32000** | **WORK ZONE RAILROAD SYMBOL MARKING, CLASS I, (1 EACH)** | |
| | Awd | $475.00 | $475.00 |
| | 2 | $475.00 | $475.00 |
| | 3 | $486.41 | $486.41 |
| | 4 | $200.00 | $200.00 |
| | 5 | $475.00 | $475.00 |
| **Ref #118** | **614E40050** | **BUSINESS ENTRANCE SIGN, (4 EACH)** | |
| | Awd | $125.00 | $500.00 |
| | 2 | $1,000.00 | $4,000.00 |
| | 3 | $217.83 | $871.32 |
| | 4 | $400.00 | $1,600.00 |
| | 5 | $215.00 | $860.00 |
| **Ref #119** | **615E25000** | **PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (2813 SY)** | |
| | Awd | $80.00 | $225,040.00 |
| | 2 | $85.00 | $239,105.00 |
| | 3 | $96.40 | $271,173.20 |
| | 4 | $65.00 | $182,845.00 |
| | 5 | $55.00 | $154,715.00 |
| **Ref #120** | **616E10000** | **WATER, (36 MGAL)** | |
| | Awd | $150.85 | $5,430.60 |
| | 2 | $100.00 | $3,600.00 |
| | 3 | $141.02 | $5,076.72 |
| | 4 | $80.00 | $2,880.00 |
| | 5 | $1.00 | $36.00 |

| | | | |
|---|---|---|---|
| **Ref #121** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (4260 FT)** | |
| | Awd | $18.25 | $77,745.00 |
| | 2 | $20.00 | $85,200.00 |
| | 3 | $18.44 | $78,554.40 |
| | 4 | $18.00 | $76,680.00 |
| | 5 | $29.00 | $123,540.00 |
| **Ref #202** | **615E10000** | **ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $67,041.30 | $67,041.30 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $50,102.12 | $50,102.12 |
| | 4 | $42,500.00 | $42,500.00 |
| | 5 | $65,000.00 | $65,000.00 |

**Section 7 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$462,525.93** |
| **2** | **$462,846.48** |
| **3** | **$480,460.33** |
| **4** | **$403,696.10** |
| **5** | **$426,451.80** |

| | | | |
|---|---|---|---|
| **Ref #122** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $18,620.97 | $18,620.97 |
| | 2 | $28,000.00 | $28,000.00 |
| | 3 | $8,853.24 | $8,853.24 |
| | 4 | $17,500.00 | $17,500.00 |
| | 5 | $12,950.00 | $12,950.00 |
| **Ref #123** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $55,798.28 | $55,798.28 |
| | 2 | $175,000.00 | $175,000.00 |
| | 3 | $92,000.00 | $92,000.00 |
| | 4 | $125,000.00 | $125,000.00 |
| | 5 | $100,000.00 | $100,000.00 |
| **Ref #124** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $12,945.31 | $12,945.31 |
| | 2 | $25,000.00 | $25,000.00 |
| | 3 | $27,751.26 | $27,751.26 |
| | 4 | $107,500.00 | $107,500.00 |
| | 5 | $29,000.00 | $29,000.00 |
| **Ref #125** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $125,000.00 | $125,000.00 |
| | 3 | $100,000.00 | $100,000.00 |
| | 4 | $100,000.00 | $100,000.00 |
| | 5 | $100,000.00 | $100,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$187,364.56** |
| **2** | **$353,000.00** |
| **3** | **$228,604.50** |
| **4** | **$350,000.00** |
| **5** | **$241,950.00** |