Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260018
PID 119769
HIG-SR 73-21.04
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/15/2026
Completion Date: 10/1/2026

Contract Awarded To: D G M INC
Award Amount: $2,244,818.50

Engineer's Estimate: $2,380,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $2,244,818.50

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $2,249,310.62

Bidder 3
GEORGE J IGEL & CO INC
3500 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,265,279.04

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,461,287.60

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$15,000.00	$15,000.00
	3	$8,000.00	$8,000.00
	4	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1512 SY)**	
	Awd	$12.00	$18,144.00
	2	$28.00	$42,336.00
	3	$12.15	$18,370.80
	4	$25.00	$37,800.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (25 FT)**	
	Awd	$25.00	$625.00
	2	$16.00	$400.00
	3	$6.50	$162.50
	4	$45.00	$1,125.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (866 FT)**	
	Awd	$1.00	$866.00
	2	$5.50	$4,763.00
	3	$5.50	$4,763.00
	4	$2.00	$1,732.00
Ref #5	**202E98400**	**REMOVAL MISC.: CONCRETE GUTTER, (280 SF)**	
	Awd	$4.00	$1,120.00
	2	$7.00	$1,960.00
	3	$3.00	$840.00
	4	$30.00	$8,400.00
Ref #6	**203E10000**	**EXCAVATION, (345 CY)**	
	Awd	$25.00	$8,625.00
	2	$30.00	$10,350.00
	3	$30.00	$10,350.00
	4	$25.00	$8,625.00
Ref #7	**203E10001**	**EXCAVATION, AS PER PLAN, (25 CY)**	
	Awd	$60.00	$1,500.00
	2	$120.00	$3,000.00
	3	$145.00	$3,625.00
	4	$90.00	$2,250.00
Ref #8	**203E20000**	**EMBANKMENT, (1096 CY)**	
	Awd	$30.00	$32,880.00
	2	$30.00	$32,880.00
	3	$40.00	$43,840.00
	4	$25.00	$27,400.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (2029 SY)**	
	Awd	$4.00	$8,116.00
	2	$4.75	$9,637.75
	3	$5.00	$10,145.00
	4	$5.00	$10,145.00
Ref #10	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$75.00	$150.00
	2	$200.00	$400.00
	3	$131.50	$263.00
	4	$350.00	$700.00

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (675 FT)**	
	Awd	$23.00	$15,525.00
	2	$21.00	$14,175.00
	3	$37.00	$24,975.00
	4	$19.80	$13,365.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,550.00	$7,650.00
	2	$2,500.00	$7,500.00
	3	$3,450.00	$10,350.00
	4	$2,420.00	$7,260.00
Ref #13	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,200.00	$1,200.00
	3	$2,150.00	$2,150.00
	4	$1,360.00	$1,360.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,550.00	$10,200.00
	2	$2,500.00	$10,000.00
	3	$3,125.00	$12,500.00
	4	$2,480.00	$9,920.00

Section 1 - ROADWAY - Totals

Awd	**$136,651.00**
2	**$153,601.75**
3	**$150,334.30**
4	**$135,082.00**

Ref #15	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (213 CY)**	
	Awd	$95.00	$20,235.00
	2	$65.00	$13,845.00
	3	$110.00	$23,430.00
	4	$95.00	$20,235.00
Ref #16	**659E00300**	**TOPSOIL, (451 CY)**	
	Awd	$20.00	$9,020.00
	2	$35.00	$15,785.00
	3	$9.50	$4,284.50
	4	$25.00	$11,275.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (3356 SY)**	
	Awd	$2.25	$7,551.00
	2	$4.50	$15,102.00
	3	$3.50	$11,746.00
	4	$1.10	$3,691.60
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (168 SY)**	
	Awd	$0.05	$8.40
	2	$1.10	$184.80
	3	$1.10	$184.80
	4	$1.10	$184.80
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.45 TON)**	
	Awd	$1,500.00	$675.00
	2	$1,250.00	$562.50
	3	$1,250.00	$562.50
	4	$1,250.00	$562.50

Ref #20	**659E31000**	**LIME, (0.69 ACRE)**	
	Awd	$300.00	$207.00
	2	$150.00	$103.50
	3	$150.00	$103.50
	4	$150.00	$103.50
Ref #21	**659E35000**	**WATER, (18 MGAL)**	
	Awd	$1.00	$18.00
	2	$1.00	$18.00
	3	$1.00	$18.00
	4	$1.00	$18.00
Ref #22	**670E00500**	**SLOPE EROSION PROTECTION, (702 SY)**	
	Awd	$2.50	$1,755.00
	2	$2.00	$1,404.00
	3	$2.00	$1,404.00
	4	$2.00	$1,404.00
Ref #23	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$2,000.00	$2,000.00
Ref #24	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,600.00	$8,600.00
	3	$9,550.00	$9,550.00
	4	$8,600.00	$8,600.00
Ref #25	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$10,500.00	$10,500.00
	3	$9,000.00	$9,000.00
	4	$10,500.00	$10,500.00
Ref #26	**832E30000**	**EROSION CONTROL, (19138 EACH)**	
	Awd	$1.00	$19,138.00
	2	$1.00	$19,138.00
	3	$1.00	$19,138.00
	4	$1.00	$19,138.00
Ref #27	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (69 SY)**	
	Awd	$4.00	$276.00
	2	$12.00	$828.00
	3	$6.00	$414.00
	4	$6.00	$414.00

Section 2 - EROSION CONTROL - Totals

Awd	**$82,883.40**
2	**$88,070.80**
3	**$81,835.30**
4	**$78,126.40**

Ref #28	**605E31100**	**AGGREGATE DRAINS, (180 FT)**	
	Awd	$25.00	$4,500.00
	2	$20.00	$3,600.00
	3	$42.00	$7,560.00
	4	$23.30	$4,194.00

Ref #29	**611E01400**	**6" CONDUIT, TYPE E, (30 FT)**	
	Awd	$8.00	$240.00
	2	$11.00	$330.00
	3	$34.00	$1,020.00
	4	$6.00	$180.00
Ref #30	**611E01500**	**6" CONDUIT, TYPE F, (30 FT)**	
	Awd	$8.00	$240.00
	2	$12.00	$360.00
	3	$34.00	$1,020.00
	4	$6.00	$180.00
Ref #31	**611E04900**	**12" CONDUIT, TYPE D, (25 FT)**	
	Awd	$90.00	$2,250.00
	2	$70.00	$1,750.00
	3	$100.00	$2,500.00
	4	$95.00	$2,375.00

Section 3 - DRAINAGE - Totals

Awd	**$7,230.00**
2	**$6,040.00**
3	**$12,100.00**
4	**$6,929.00**

Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (374 SY)**	
	Awd	$8.25	$3,085.50
	2	$32.35	$12,098.90
	3	$18.00	$6,732.00
	4	$8.25	$3,085.50
Ref #33	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (330 CY)**	
	Awd	$250.00	$82,500.00
	2	$235.96	$77,866.80
	3	$245.00	$80,850.00
	4	$240.00	$79,200.00
Ref #34	**304E20000**	**AGGREGATE BASE, (338 CY)**	
	Awd	$90.00	$30,420.00
	2	$90.00	$30,420.00
	3	$68.00	$22,984.00
	4	$75.00	$25,350.00
Ref #35	**407E10000**	**TACK COAT, (328 GAL)**	
	Awd	$4.50	$1,476.00
	2	$4.18	$1,371.04
	3	$10.00	$3,280.00
	4	$4.50	$1,476.00
Ref #36	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (151 CY)**	
	Awd	$410.00	$61,910.00
	2	$309.17	$46,684.67
	3	$335.00	$50,585.00
	4	$390.00	$58,890.00
Ref #37	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (17 CY)**	
	Awd	$340.00	$5,780.00
	2	$462.63	$7,864.71
	3	$485.00	$8,245.00
	4	$325.00	$5,525.00

Section 4 - PAVEMENT - Totals

Awd	**$185,171.50**
2	**$176,306.12**
3	**$172,676.00**
4	**$173,526.50**

Ref #38	**621E00100**	**RPM, (8 EACH)**	
	Awd	$378.00	$3,024.00
	2	$475.00	$3,800.00
	3	$378.00	$3,024.00
	4	$355.00	$2,840.00
Ref #39	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$1.00	$8.00
	2	$19.00	$152.00
	3	$50.00	$400.00
	4	$75.00	$600.00
Ref #40	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (2 EACH)**	
	Awd	$15.00	$30.00
	2	$10.00	$20.00
	3	$13.00	$26.00
	4	$13.00	$26.00
Ref #41	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (10 EACH)**	
	Awd	$15.00	$150.00
	2	$12.00	$120.00
	3	$13.00	$130.00
	4	$15.00	$150.00
Ref #42	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (12 FT)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$18.00	$216.00
	4	$25.00	$300.00
Ref #43	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$50.00	$50.00
	3	$75.00	$75.00
	4	$55.00	$55.00
Ref #44	**630E80100**	**SIGN, FLAT SHEET, (9 SF)**	
	Awd	$25.00	$225.00
	2	$25.00	$225.00
	3	$20.00	$180.00
	4	$35.00	$315.00
Ref #45	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$45.00	$45.00
	4	$10.00	$10.00
Ref #46	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$55.00	$55.00
	4	$15.00	$15.00

Ref #47	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.28 MILE)**	
	Awd	$6,000.00	$1,680.00
	2	$3,555.00	$995.40
	3	$5,266.00	$1,474.48
	4	$3,555.00	$995.40
Ref #48	**642E00300**	**CENTER LINE, TYPE 1, (0.14 MILE)**	
	Awd	$12,000.00	$1,680.00
	2	$6,675.00	$934.50
	3	$10,532.00	$1,474.48
	4	$6,675.00	$934.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,162.00**
2	**$6,586.90**
3	**$7,099.96**
4	**$6,240.90**

Ref #49	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (25 CY)**	
	Awd	$70.00	$1,750.00
	2	$75.00	$1,875.00
	3	$57.00	$1,425.00
	4	$95.00	$2,375.00
Ref #50	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (25 CY)**	
	Awd	$70.00	$1,750.00
	2	$80.00	$2,000.00
	3	$60.00	$1,500.00
	4	$95.00	$2,375.00
Ref #51	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,000.00	$12,000.00
	3	$2,740.00	$16,440.00
	4	$1,850.00	$11,100.00
Ref #52	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (44 EACH)**	
	Awd	$25.00	$1,100.00
	2	$22.00	$968.00
	3	$15.00	$660.00
	4	$12.00	$528.00
Ref #53	**614E13314**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (18 EACH)**	
	Awd	$25.00	$450.00
	2	$30.00	$540.00
	3	$20.00	$360.00
	4	$12.00	$216.00
Ref #54	**614E13360**	**OBJECT MARKER, TWO WAY, (62 EACH)**	
	Awd	$25.00	$1,550.00
	2	$18.00	$1,116.00
	3	$22.00	$1,364.00
	4	$20.00	$1,240.00
Ref #55	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.92 MILE)**	
	Awd	$7,000.00	$6,440.00
	2	$2,950.00	$2,714.00
	3	$6,539.00	$6,015.88
	4	$4,015.00	$3,693.80

Ref #56	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (48 FT)**	
	Awd	$5.00	$240.00
	2	$14.00	$672.00
	3	$5.00	$240.00
	4	$5.00	$240.00
Ref #57	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$20,000.00	$20,000.00
	3	$21,000.00	$21,000.00
	4	$27,000.00	$27,000.00
Ref #58	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (238 SY)**	
	Awd	$105.00	$24,990.00
	2	$146.00	$34,748.00
	3	$100.00	$23,800.00
	4	$125.00	$29,750.00
Ref #59	**616E10000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$50.00	$350.00
	3	$70.00	$490.00
	4	$100.00	$700.00
Ref #60	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1080 FT)**	
	Awd	$20.00	$21,600.00
	2	$32.00	$34,560.00
	3	$45.00	$48,600.00
	4	$29.00	$31,320.00
Ref #61	**622E41110**	**PORTABLE BARRIER, ANCHORED, (730 FT)**	
	Awd	$30.00	$21,900.00
	2	$38.00	$27,740.00
	3	$55.00	$40,150.00
	4	$35.00	$25,550.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$96,777.00**
2	**$139,283.00**
3	**$162,044.88**
4	**$136,087.80**

Ref #62	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$96,000.00	$96,000.00
	3	$95,500.00	$95,500.00
	4	$150,000.00	$150,000.00
Ref #63	**202E22900**	**APPROACH SLAB REMOVED, (80 SY)**	
	Awd	$35.00	$2,800.00
	2	$55.00	$4,400.00
	3	$50.00	$4,000.00
	4	$75.00	$6,000.00
Ref #64	**202E23500**	**WEARING COURSE REMOVED, (571 SY)**	
	Awd	$8.00	$4,568.00
	2	$12.75	$7,280.25
	3	$15.00	$8,565.00
	4	$20.00	$11,420.00

Ref #65	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$130,000.00	$130,000.00
	2	$85,000.00	$85,000.00
	3	$35,000.00	$35,000.00
	4	$170,000.00	$170,000.00
Ref #66	**503E21100**	**UNCLASSIFIED EXCAVATION, (130 CY)**	
	Awd	$20.00	$2,600.00
	2	$85.00	$11,050.00
	3	$70.00	$9,100.00
	4	$90.00	$11,700.00
Ref #67	**503E31121**	**SHALE EXCAVATION, AS PER PLAN, (139 CY)**	
	Awd	$50.00	$6,950.00
	2	$105.00	$14,595.00
	3	$140.00	$19,460.00
	4	$80.00	$11,120.00
Ref #68	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (50856 LB)**	
	Awd	$1.35	$68,655.60
	2	$1.80	$91,540.80
	3	$2.10	$106,797.60
	4	$1.75	$88,998.00
Ref #69	**511E33419**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (62 CY)**	
	Awd	$1,010.00	$62,620.00
	2	$965.00	$59,830.00
	3	$1,035.00	$64,170.00
	4	$800.00	$49,600.00
Ref #70	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$4,600.00	$9,200.00
	3	$6,000.00	$12,000.00
	4	$6,000.00	$12,000.00
Ref #71	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (112 CY)**	
	Awd	$1,840.00	$206,080.00
	2	$1,835.00	$205,520.00
	3	$1,615.00	$180,880.00
	4	$1,700.00	$190,400.00
Ref #72	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (87 CY)**	
	Awd	$720.00	$62,640.00
	2	$1,050.00	$91,350.00
	3	$1,030.00	$89,610.00
	4	$1,500.00	$130,500.00
Ref #73	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (67 CY)**	
	Awd	$710.00	$47,570.00
	2	$675.00	$45,225.00
	3	$785.00	$52,595.00
	4	$950.00	$63,650.00
Ref #74	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (386 SY)**	
	Awd	$35.00	$13,510.00
	2	$26.50	$10,229.00
	3	$37.50	$14,475.00
	4	$26.50	$10,229.00

Ref #75	**512E33000**	**TYPE 2 WATERPROOFING, (27 SY)**	
	Awd	$30.00	$810.00
	2	$52.00	$1,404.00
	3	$65.00	$1,755.00
	4	$30.00	$810.00
Ref #76	**515E15020**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$86,000.00	$430,000.00
	2	$66,500.00	$332,500.00
	3	$72,900.00	$364,500.00
	4	$68,000.00	$340,000.00
Ref #77	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (12 EACH)**	
	Awd	$2,250.00	$27,000.00
	2	$1,800.00	$21,600.00
	3	$2,350.00	$28,200.00
	4	$3,500.00	$42,000.00
Ref #78	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (40 SF)**	
	Awd	$25.00	$1,000.00
	2	$22.00	$880.00
	3	$15.00	$600.00
	4	$12.00	$480.00
Ref #79	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (107 FT)**	
	Awd	$50.00	$5,350.00
	2	$36.00	$3,852.00
	3	$42.00	$4,494.00
	4	$48.00	$5,136.00
Ref #80	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,000.00	$30,000.00
	2	$2,430.00	$24,300.00
	3	$1,900.00	$19,000.00
	4	$1,660.00	$16,600.00
Ref #81	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (236 FT)**	
	Awd	$445.00	$105,020.00
	2	$440.00	$103,840.00
	3	$450.00	$106,200.00
	4	$475.00	$112,100.00
Ref #82	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (75 CY)**	
	Awd	$120.00	$9,000.00
	2	$123.00	$9,225.00
	3	$125.00	$9,375.00
	4	$150.00	$11,250.00
Ref #83	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (294 FT)**	
	Awd	$20.00	$5,880.00
	2	$19.00	$5,586.00
	3	$15.00	$4,410.00
	4	$15.50	$4,557.00
Ref #84	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (128 FT)**	
	Awd	$30.00	$3,840.00
	2	$15.00	$1,920.00
	3	$11.00	$1,408.00
	4	$15.00	$1,920.00

Ref #85	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (26 FT)**	
	Awd	$30.00	$780.00
	2	$100.00	$2,600.00
	3	$35.00	$910.00
	4	$50.00	$1,300.00
Ref #86	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (140 FT)**	
	Awd	$485.00	$67,900.00
	2	$480.00	$67,200.00
	3	$365.00	$51,100.00
	4	$695.00	$97,300.00
Ref #87	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (10 FT)**	
	Awd	$485.00	$4,850.00
	2	$1,400.00	$14,000.00
	3	$150.00	$1,500.00
	4	$300.00	$3,000.00
Ref #88	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (178 SY)**	
	Awd	$380.00	$67,640.00
	2	$440.00	$78,320.00
	3	$483.00	$85,974.00
	4	$375.00	$66,750.00
Ref #89	**526E90010**	**TYPE A INSTALLATION, (64 FT)**	
	Awd	$280.00	$17,920.00
	2	$225.00	$14,400.00
	3	$295.00	$18,880.00
	4	$350.00	$22,400.00
Ref #90	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (189 CY)**	
	Awd	$140.00	$26,460.00
	2	$125.00	$23,625.00
	3	$140.00	$26,460.00
	4	$175.00	$33,075.00
Ref #91	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$21,000.00	$21,000.00
	2	$13,000.00	$13,000.00
	3	$12,840.00	$12,840.00
	4	$10,000.00	$10,000.00
Ref #92	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,350.00	$6,700.00
	3	$4,400.00	$8,800.00
	4	$10,000.00	$20,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (HIG-00073-2 - Totals

Awd	**$1,572,443.60**
2	**$1,456,172.05**
3	**$1,438,558.60**
4	**$1,694,295.00**

Ref #93	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$31,000.00	$31,000.00
	2	$12,250.00	$12,250.00
	3	$22,000.00	$22,000.00
	4	$15,000.00	$15,000.00

Ref #94	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$69,000.00	$69,000.00
	2	$90,000.00	$90,000.00
	3	$80,000.00	$80,000.00
	4	$50,000.00	$50,000.00
Ref #95	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$750.00	$4,500.00
	2	$1,500.00	$9,000.00
	3	$1,605.00	$9,630.00
	4	$1,500.00	$9,000.00
Ref #96	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$12,000.00	$12,000.00
	3	$16,000.00	$16,000.00
	4	$32,000.00	$32,000.00
Ref #97	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00
	3	$113,000.00	$113,000.00
	4	$125,000.00	$125,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$156,500.00**
2	**$223,250.00**
3	**$240,630.00**
4	**$231,000.00**