Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260023
PID 114938
MOT-/MIA-NW-FY26
Federal
Type: NOISE WALLS
Letting Date: 1/15/2026
Completion Date: 10/1/2026

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $1,151,203.00

Engineer's Estimate: $981,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,151,203.00

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,381,988.06

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,723,150.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$147,762.64	$147,762.64
	3	$40,000.00	$40,000.00
Ref #2	**202E38201**	**GUARDRAIL REMOVED FOR REUSE, AS PER PLAN, (62.5 FT)**	
	Awd	$75.00	$4,687.50
	2	$75.00	$4,687.50
	3	$200.00	$12,500.00

Section 1 - ROADWAY - Totals

Awd	**$14,687.50**
2	**$152,450.14**
3	**$52,500.00**

Ref #3	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (500 SY)**	
	Awd	$15.00	$7,500.00
	2	$35.78	$17,890.00
	3	$8.80	$4,400.00
Ref #4	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$1,500.00	$105.00
	2	$2,228.57	$156.00
	3	$650.00	$45.50
Ref #5	**659E31000**	**LIME, (0.1 ACRE)**	
	Awd	$5.00	$0.50
	2	$2,000.00	$200.00
	3	$75.00	$7.50
Ref #6	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$15.00	$30.00
	2	$1.86	$3.72
	3	$1.00	$2.00
Ref #7	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$17,635.50**
2	**$28,249.72**
3	**$14,455.00**

Ref #8	**202E98100**	**REMOVAL MISC.: CONCRETE POST REMOVAL, (13 EACH)**	
	Awd	$1,250.00	$16,250.00
	2	$419.64	$5,455.32
	3	$7,000.00	$91,000.00
Ref #9	**202E98400**	**REMOVAL MISC.: REMOVAL AND DISPOSAL OF EXISTING C, (4820 SF)**	
	Awd	$18.00	$86,760.00
	2	$16.39	$78,999.80
	3	$15.00	$72,300.00

Ref #10	**202E98400**	**REMOVAL MISC.: REMOVAL AND DISPOSAL OF EXISTING F, (78 SF)**	
	Awd	$45.00	$3,510.00
	2	$87.28	$6,807.84
	3	$85.00	$6,630.00
Ref #11	**606E10210**	**SPECIAL - NOISE BARRIER (REFLECTIVE), (8680 SF)**	
	Awd	$50.00	$434,000.00
	2	$59.92	$520,105.60
	3	$60.00	$520,800.00
Ref #12	**606E10720**	**SPECIAL - NOISE BARRIER PANEL REMOVAL AND REUSE (F, (16 EACH)**	
	Awd	$400.00	$6,400.00
	2	$732.78	$11,724.48
	3	$225.00	$3,600.00
Ref #13	**606E10720**	**SPECIAL - NOISE BARRIER PANEL REMOVAL AND REUSE (R, (80 EACH)**	
	Awd	$1,500.00	$120,000.00
	2	$970.08	$77,606.40
	3	$1,350.00	$108,000.00
Ref #14	**606E10810**	**SPECIAL - NOISE BARRIER, CONCRETE POST, (21 EACH)**	
	Awd	$5,000.00	$105,000.00
	2	$5,745.75	$120,660.75
	3	$7,500.00	$157,500.00
Ref #15	**606E10920**	**SPECIAL - NOISE BARRIER, FIBERGLASS PANELS, (88 SF)**	
	Awd	$110.00	$9,680.00
	2	$83.18	$7,319.84
	3	$225.00	$19,800.00

Section 3 - NOISE BARRIERS - Totals

Awd	**$781,600.00**
2	**$828,680.03**
3	**$979,630.00**

Ref #16	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$120.00	$6,000.00
	2	$95.00	$4,750.00
	3	$97.00	$4,850.00
Ref #17	**614E11630**	**INCREASED BARRIER DELINEATION, (2950 FT)**	
	Awd	$1.00	$2,950.00
	2	$1.91	$5,634.50
	3	$2.00	$5,900.00
Ref #18	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (13 EACH)**	
	Awd	$2,250.00	$29,250.00
	2	$2,341.55	$30,440.15
	3	$1,500.00	$19,500.00
Ref #19	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (80 EACH)**	
	Awd	$12.00	$960.00
	2	$11.64	$931.20
	3	$12.00	$960.00
Ref #20	**614E13350**	**OBJECT MARKER, ONE WAY, (80 EACH)**	
	Awd	$15.00	$1,200.00
	2	$21.64	$1,731.20
	3	$22.00	$1,760.00

Ref #21	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (7 SNMT)**	
	Awd	$900.00	$6,300.00
	2	$883.51	$6,184.57
	3	$885.00	$6,195.00
Ref #22	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3210 FT)**	
	Awd	$22.00	$70,620.00
	2	$33.60	$107,856.00
	3	$40.00	$128,400.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$117,280.00**
2	**$157,527.62**
3	**$167,565.00**

Ref #23	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$8,045.08	$8,045.08
	3	$14,000.00	$14,000.00
Ref #24	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$61,265.20	$61,265.20
	3	$375,000.00	$375,000.00
Ref #25	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,980.86	$5,980.86
	3	$35,000.00	$35,000.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$139,789.41	$139,789.41
	3	$85,000.00	$85,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$220,000.00**
2	**$215,080.55**
3	**$509,000.00**