Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260057
PID 120670
LAK-SR 84/VAR-18.21/VAR
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/29/2026
Completion Date: 10/15/2026

Contract Awarded To: GEAUGA HIGHWAY CO
Award Amount: $1,126,236.22

Engineer's Estimate: $1,665,000.00

Bidder 1
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $1,126,236.22

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,269,234.45

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,525,180.96

Bidder 4
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,571,832.00

Bidder 5
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,736,659.90

Bidder 6
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,765,563.25

Bidder 7
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,771,546.70

Ref #1	**202E30000**	**WALK REMOVED, (4125 SF)**	
	Awd	$3.00	$12,375.00
	2	$1.65	$6,806.25
	3	$6.00	$24,750.00
	4	$2.00	$8,250.00
	5	$7.00	$28,875.00
	6	$10.00	$41,250.00
	7	$3.00	$12,375.00
Ref #2	**202E32000**	**CURB REMOVED, (702 FT)**	
	Awd	$10.00	$7,020.00
	2	$13.75	$9,652.50
	3	$25.00	$17,550.00
	4	$14.00	$9,828.00
	5	$12.00	$8,424.00
	6	$12.00	$8,424.00
	7	$7.00	$4,914.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1530 FT)**	
	Awd	$2.30	$3,519.00
	2	$3.00	$4,590.00
	3	$3.00	$4,590.00
	4	$2.30	$3,519.00
	5	$2.30	$3,519.00
	6	$3.00	$4,590.00
	7	$2.30	$3,519.00
Ref #4	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$250.00	$500.00
	3	$250.00	$500.00
	4	$125.00	$250.00
	5	$125.00	$250.00
	6	$250.00	$500.00
	7	$125.00	$250.00
Ref #5	**202E42207**	**ANCHOR ASSEMBLY REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$325.00	$1,300.00
	2	$450.00	$1,800.00
	3	$450.00	$1,800.00
	4	$325.00	$1,300.00
	5	$325.00	$1,300.00
	6	$450.00	$1,800.00
	7	$325.00	$1,300.00
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (1318 FT)**	
	Awd	$22.00	$28,996.00
	2	$21.00	$27,678.00
	3	$21.00	$27,678.00
	4	$22.00	$28,996.00
	5	$22.00	$28,996.00
	6	$21.00	$27,678.00
	7	$22.00	$28,996.00

Ref #7	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (3 EACH)**	
	Awd	$2,120.00	$6,360.00
	2	$2,550.00	$7,650.00
	3	$2,550.00	$7,650.00
	4	$2,120.00	$6,360.00
	5	$2,120.00	$6,360.00
	6	$2,550.00	$7,650.00
	7	$2,120.00	$6,360.00
Ref #8	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**	
	Awd	$950.00	$2,850.00
	2	$1,450.00	$4,350.00
	3	$1,450.00	$4,350.00
	4	$950.00	$2,850.00
	5	$950.00	$2,850.00
	6	$1,450.00	$4,350.00
	7	$950.00	$2,850.00
Ref #9	**608E52000**	**CURB RAMP, (4064 SF)**	
	Awd	$17.00	$69,088.00
	2	$11.35	$46,126.40
	3	$14.00	$56,896.00
	4	$12.00	$48,768.00
	5	$20.00	$81,280.00
	6	$28.00	$113,792.00
	7	$25.00	$101,600.00
Ref #10	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (21 EACH)**	
	Awd	$750.00	$15,750.00
	2	$499.95	$10,498.95
	3	$1,300.00	$27,300.00
	4	$925.00	$19,425.00
	5	$950.00	$19,950.00
	6	$1,100.00	$23,100.00
	7	$600.00	$12,600.00
Ref #11	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,464.95	$1,464.95
	3	$2,000.00	$2,000.00
	4	$2,100.00	$2,100.00
	5	$2,000.00	$2,000.00
	6	$1,200.00	$1,200.00
	7	$1,200.00	$1,200.00

Section 1 - ROADWAY - Totals

Awd	**$148,508.00**
2	**$121,117.05**
3	**$175,064.00**
4	**$131,646.00**
5	**$183,804.00**
6	**$234,334.00**
7	**$175,964.00**

Ref #12	**659E00300**	**TOPSOIL, (60 CY)**	
	Awd	$80.00	$4,800.00
	2	$145.00	$8,700.00
	3	$25.00	$1,500.00
	4	$85.00	$5,100.00
	5	$125.00	$7,500.00
	6	$75.00	$4,500.00
	7	$100.00	$6,000.00
Ref #13	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (1050 SY)**	
	Awd	$4.00	$4,200.00
	2	$1.75	$1,837.50
	3	$1.00	$1,050.00
	4	$2.00	$2,100.00
	5	$4.00	$4,200.00
	6	$4.00	$4,200.00
	7	$2.00	$2,100.00
Ref #14	**832E30000**	**EROSION CONTROL, (14000 EACH)**	
	Awd	$1.00	$14,000.00
	2	$1.00	$14,000.00
	3	$1.00	$14,000.00
	4	$1.00	$14,000.00
	5	$1.00	$14,000.00
	6	$1.00	$14,000.00
	7	$1.00	$14,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$23,000.00**
2	**$24,537.50**
3	**$16,550.00**
4	**$21,200.00**
5	**$25,700.00**
6	**$22,700.00**
7	**$22,100.00**

Ref #15	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (40 EACH)**	
	Awd	$1,150.00	$46,000.00
	2	$900.00	$36,000.00
	3	$1,400.00	$56,000.00
	4	$1,000.00	$40,000.00
	5	$1,450.00	$58,000.00
	6	$1,200.00	$48,000.00
	7	$800.00	$32,000.00
Ref #16	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$2,624.95	$10,499.80
	3	$2,500.00	$10,000.00
	4	$2,625.00	$10,500.00
	5	$2,600.00	$10,400.00
	6	$1,500.00	$6,000.00
	7	$1,600.00	$6,400.00

Ref #17	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (49 EACH)**	
	Awd	$1,150.00	$56,350.00
	2	$690.00	$33,810.00
	3	$1,200.00	$58,800.00
	4	$825.00	$40,425.00
	5	$1,100.00	$53,900.00
	6	$1,200.00	$58,800.00
	7	$700.00	$34,300.00
Ref #18	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$1,394.95	$6,974.75
	3	$2,500.00	$12,500.00
	4	$1,400.00	$7,000.00
	5	$2,600.00	$13,000.00
	6	$1,500.00	$7,500.00
	7	$1,600.00	$8,000.00
Ref #19	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (9500 LB)**	
	Awd	$2.25	$21,375.00
	2	$2.25	$21,375.00
	3	$3.00	$28,500.00
	4	$5.00	$47,500.00
	5	$3.00	$28,500.00
	6	$4.00	$38,000.00
	7	$4.00	$38,000.00

Section 3 - DRAINAGE - Totals

Awd	**$139,925.00**
2	**$108,659.55**
3	**$165,800.00**
4	**$145,425.00**
5	**$163,800.00**
6	**$158,300.00**
7	**$118,700.00**

Ref #20	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (26213 SY)**	
	Awd	$5.00	$131,065.00
	2	$3.25	$85,192.25
	3	$5.00	$131,065.00
	4	$5.00	$131,065.00
	5	$5.00	$131,065.00
	6	$4.25	$111,405.25
	7	$4.50	$117,958.50
Ref #21	**254E01600**	**PATCHING PLANED SURFACE, (500 SY)**	
	Awd	$0.25	$125.00
	2	$3.00	$1,500.00
	3	$0.50	$250.00
	4	$15.00	$7,500.00
	5	$10.00	$5,000.00
	6	$1.00	$500.00
	7	$7.00	$3,500.00

Ref #22	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (900 SY)**	
	Awd	$120.00	$108,000.00
	2	$190.75	$171,675.00
	3	$185.00	$166,500.00
	4	$350.00	$315,000.00
	5	$330.00	$297,000.00
	6	$400.00	$360,000.00
	7	$220.00	$198,000.00
Ref #23	**407E20000**	**NON-TRACKING TACK COAT, (4202 GAL)**	
	Awd	$3.50	$14,707.00
	2	$2.25	$9,454.50
	3	$2.53	$10,631.06
	4	$2.00	$8,404.00
	5	$2.00	$8,404.00
	6	$3.00	$12,606.00
	7	$3.10	$13,026.20
Ref #24	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (1058 CY)**	
	Awd	$222.00	$234,876.00
	2	$241.00	$254,978.00
	3	$230.00	$243,340.00
	4	$225.00	$238,050.00
	5	$240.00	$253,920.00
	6	$240.00	$253,920.00
	7	$300.00	$317,400.00
Ref #25	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (1058 CY)**	
	Awd	$175.00	$185,150.00
	2	$203.00	$214,774.00
	3	$220.00	$232,760.00
	4	$195.00	$206,310.00
	5	$200.00	$211,600.00
	6	$205.00	$216,890.00
	7	$290.00	$306,820.00
Ref #26	**609E26000**	**CURB, TYPE 6, (702 FT)**	
	Awd	$26.00	$18,252.00
	2	$27.45	$19,269.90
	3	$45.00	$31,590.00
	4	$30.00	$21,060.00
	5	$50.00	$35,100.00
	6	$60.00	$42,120.00
	7	$45.00	$31,590.00
Ref #27	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1260 LB)**	
	Awd	$2.27	$2,860.20
	2	$0.85	$1,071.00
	3	$1.00	$1,260.00
	4	$4.00	$5,040.00
	5	$3.00	$3,780.00
	6	$5.50	$6,930.00
	7	$6.00	$7,560.00

Section 4 - PAVEMENT - Totals

Awd	**$695,035.20**
2	**$757,914.65**
3	**$817,396.06**
4	**$932,429.00**
5	**$945,869.00**
6	**$1,004,371.25**
7	**$995,854.70**

Ref #28	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (24 EACH)**	
	Awd	$650.00	$15,600.00
	2	$499.95	$11,998.80
	3	$1,000.00	$24,000.00
	4	$550.00	$13,200.00
	5	$950.00	$22,800.00
	6	$645.00	$15,480.00
	7	$300.00	$7,200.00

Section 5 - WATER WORK - Totals

Awd	**$15,600.00**
2	**$11,998.80**
3	**$24,000.00**
4	**$13,200.00**
5	**$22,800.00**
6	**$15,480.00**
7	**$7,200.00**

Ref #29	**646E10000**	**EDGE LINE, 4", (0.86 MILE)**	
	Awd	$1,860.00	$1,599.60
	2	$1,860.00	$1,599.60
	3	$1,860.00	$1,599.60
	4	$1,860.00	$1,599.60
	5	$1,860.00	$1,599.60
	6	$4,250.00	$3,655.00
	7	$4,250.00	$3,655.00
Ref #30	**646E10200**	**CENTER LINE, (1.48 MILE)**	
	Awd	$4,245.00	$6,282.60
	2	$4,245.00	$6,282.60
	3	$4,245.00	$6,282.60
	4	$4,245.00	$6,282.60
	5	$4,245.00	$6,282.60
	6	$5,000.00	$7,400.00
	7	$5,000.00	$7,400.00
Ref #31	**646E10400**	**STOP LINE, (241 FT)**	
	Awd	$11.40	$2,747.40
	2	$11.40	$2,747.40
	3	$12.00	$2,892.00
	4	$11.40	$2,747.40
	5	$11.40	$2,747.40
	6	$12.50	$3,012.50
	7	$12.50	$3,012.50

Ref #32	**646E10510**	**CROSSWALK LINE, 12", (1394 FT)**	
	Awd	$6.20	$8,642.80
	2	$6.40	$8,921.60
	3	$6.50	$9,061.00
	4	$6.40	$8,921.60
	5	$6.40	$8,921.60
	6	$9.50	$13,243.00
	7	$9.50	$13,243.00
Ref #33	**646E20000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
	5	$500.00	$500.00
	6	$650.00	$650.00
	7	$650.00	$650.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$19,772.40**
2	**$20,051.20**
3	**$20,335.20**
4	**$20,051.20**
5	**$20,051.20**
6	**$27,960.50**
7	**$27,960.50**

Ref #34	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (10 EACH)**	
	Awd	$1,600.00	$16,000.00
	2	$1,450.00	$14,500.00
	3	$1,450.00	$14,500.00
	4	$1,450.00	$14,500.00
	5	$1,450.00	$14,500.00
	6	$1,450.00	$14,500.00
	7	$1,400.00	$14,000.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$16,000.00**
2	**$14,500.00**
3	**$14,500.00**
4	**$14,500.00**
5	**$14,500.00**
6	**$14,500.00**
7	**$14,000.00**

Ref #35	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$100.00	$4,000.00
	2	$130.00	$5,200.00
	3	$125.00	$5,000.00
	4	$125.00	$5,000.00
	5	$125.00	$5,000.00
	6	$120.00	$4,800.00
	7	$200.00	$8,000.00

Ref #36	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (4.44 MILE)**	
	Awd	$1,180.00	$5,239.20
	2	$1,180.00	$5,239.20
	3	$1,180.00	$5,239.20
	4	$1,180.00	$5,239.20
	5	$1,180.00	$5,239.20
	6	$1,450.00	$6,438.00
	7	$1,450.00	$6,438.00
Ref #37	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (2.58 MILE)**	
	Awd	$725.00	$1,870.50
	2	$725.00	$1,870.50
	3	$725.00	$1,870.50
	4	$725.00	$1,870.50
	5	$725.00	$1,870.50
	6	$675.00	$1,741.50
	7	$675.00	$1,741.50
Ref #38	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (723 FT)**	
	Awd	$2.50	$1,807.50
	2	$2.50	$1,807.50
	3	$2.50	$1,807.50
	4	$2.50	$1,807.50
	5	$2.50	$1,807.50
	6	$4.00	$2,892.00
	7	$4.00	$2,892.00
Ref #39	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (4182 FT)**	
	Awd	$1.75	$7,318.50
	2	$1.75	$7,318.50
	3	$1.75	$7,318.50
	4	$1.75	$7,318.50
	5	$1.75	$7,318.50
	6	$3.00	$12,546.00
	7	$3.00	$12,546.00
Ref #40	**614E32200**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS I, 642 PA, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$350.00	$1,050.00
	3	$350.00	$1,050.00
	4	$350.00	$1,050.00
	5	$350.00	$1,050.00
	6	$250.00	$750.00
	7	$250.00	$750.00
Ref #100	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$875.00	$5,250.00
	2	$875.00	$5,250.00
	3	$875.00	$5,250.00
	4	$1,300.00	$7,800.00
	5	$1,300.00	$7,800.00
	6	$875.00	$5,250.00
	7	$1,000.00	$6,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,535.70**
2	**$27,735.70**
3	**$27,535.70**
4	**$30,085.70**
5	**$30,085.70**
6	**$34,417.50**
7	**$38,367.50**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,759.92	$8,759.92
	2	$5,100.00	$5,100.00
	3	$16,000.00	$16,000.00
	4	$11,925.10	$11,925.10
	5	$35,000.00	$35,000.00
	6	$10,000.00	$10,000.00
	7	$20,000.00	$20,000.00
Ref #42	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,500.00	$1,500.00
	3	$5,000.00	$5,000.00
	4	$2,500.00	$2,500.00
	5	$5,000.00	$5,000.00
	6	$10,000.00	$10,000.00
	7	$200.00	$200.00
Ref #43	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,100.00	$20,100.00
	2	$106,200.00	$106,200.00
	3	$110,000.00	$110,000.00
	4	$170,000.00	$170,000.00
	5	$175,000.00	$175,000.00
	6	$182,500.00	$182,500.00
	7	$200,000.00	$200,000.00
Ref #44	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$870.00	$870.00
	3	$4,000.00	$4,000.00
	4	$2,290.00	$2,290.00
	5	$5,000.00	$5,000.00
	6	$5,000.00	$5,000.00
	7	$200.00	$200.00
Ref #45	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$3,000.00	$3,000.00
	3	$2,500.00	$2,500.00
	4	$2,790.00	$2,790.00
	5	$2,800.00	$2,800.00
	6	$3,000.00	$3,000.00
	7	$500.00	$500.00

Ref #46	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$3,000.00	$3,000.00
	3	$2,500.00	$2,500.00
	4	$2,790.00	$2,790.00
	5	$2,800.00	$2,800.00
	6	$3,000.00	$3,000.00
	7	$500.00	$500.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$63,050.00	$63,050.00
	3	$124,000.00	$124,000.00
	4	$71,000.00	$71,000.00
	5	$104,450.00	$104,450.00
	6	$40,000.00	$40,000.00
	7	$150,000.00	$150,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$41,859.92**
2	**$182,720.00**
3	**$264,000.00**
4	**$263,295.10**
5	**$330,050.00**
6	**$253,500.00**
7	**$371,400.00**