Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260063
PID 118121
PIK-SR 32-09.27/09.96 (Safety)
Federal
Type: INTERSECTION
Letting Date: 1/29/2026
Completion Date: 10/30/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,231,803.03

Engineer's Estimate: $2,538,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,231,803.03

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,470,683.39

Bidder 3
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $2,508,181.23

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,557,932.92

Ref #1	**202E23000**	**PAVEMENT REMOVED, (4900 SY)**	
	Awd	$12.00	$58,800.00
	2	$12.50	$61,250.00
	3	$13.00	$63,700.00
	4	$22.25	$109,025.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (241 FT)**	
	Awd	$12.00	$2,892.00
	2	$30.00	$7,230.00
	3	$19.00	$4,579.00
	4	$63.75	$15,363.75
Ref #3	**202E58100**	**CATCH BASIN REMOVED, (7 EACH)**	
	Awd	$300.00	$2,100.00
	2	$1,250.00	$8,750.00
	3	$612.00	$4,284.00
	4	$795.00	$5,565.00
Ref #4	**203E10000**	**EXCAVATION, (3888 CY)**	
	Awd	$24.00	$93,312.00
	2	$26.00	$101,088.00
	3	$38.00	$147,744.00
	4	$43.50	$169,128.00
Ref #5	**203E20000**	**EMBANKMENT, (948 CY)**	
	Awd	$15.00	$14,220.00
	2	$26.00	$24,648.00
	3	$19.00	$18,012.00
	4	$27.75	$26,307.00
Ref #6	**203E35110**	**GRANULAR MATERIAL, TYPE B, (604 CY)**	
	Awd	$63.00	$38,052.00
	2	$68.00	$41,072.00
	3	$68.00	$41,072.00
	4	$50.75	$30,653.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (10137 SY)**	
	Awd	$3.00	$30,411.00
	2	$2.00	$20,274.00
	3	$2.00	$20,274.00
	4	$1.45	$14,698.65
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (604 CY)**	
	Awd	$21.00	$12,684.00
	2	$25.00	$15,100.00
	3	$30.00	$18,120.00
	4	$44.00	$26,576.00
Ref #9	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$250.00	$1,000.00
	2	$200.00	$800.00
	3	$256.00	$1,024.00
	4	$260.00	$1,040.00
Ref #10	**204E50000**	**GEOTEXTILE FABRIC, (1812 SY)**	
	Awd	$0.55	$996.60
	2	$2.10	$3,805.20
	3	$2.00	$3,624.00
	4	$1.25	$2,265.00

Ref #11	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$20,250.00	$20,250.00
	2	$12,500.00	$12,500.00
	3	$57,315.00	$57,315.00
	4	$31,000.00	$31,000.00

Section 1 - ROADWAY - Totals

Awd	**$274,717.60**
2	**$296,517.20**
3	**$379,748.00**
4	**$431,621.40**

Ref #12	**659E00300**	**TOPSOIL, (815.5 CY)**	
	Awd	$27.00	$22,018.50
	2	$40.00	$32,620.00
	3	$35.00	$28,542.50
	4	$89.00	$72,579.50
Ref #13	**659E10000**	**SEEDING AND MULCHING, (7202 SY)**	
	Awd	$0.95	$6,841.90
	2	$0.95	$6,841.90
	3	$1.00	$7,202.00
	4	$0.99	$7,129.98
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (361 SY)**	
	Awd	$0.95	$342.95
	2	$0.95	$342.95
	3	$1.00	$361.00
	4	$0.71	$256.31
Ref #15	**659E15000**	**INTER-SEEDING, (361 SY)**	
	Awd	$0.95	$342.95
	2	$0.95	$342.95
	3	$1.00	$361.00
	4	$0.80	$288.80
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (1.01 TON)**	
	Awd	$1,250.00	$1,262.50
	2	$1,250.00	$1,262.50
	3	$1,250.00	$1,262.50
	4	$864.45	$873.09
Ref #17	**659E31000**	**LIME, (1.49 ACRE)**	
	Awd	$150.00	$223.50
	2	$150.00	$223.50
	3	$150.00	$223.50
	4	$160.54	$239.20
Ref #18	**659E35000**	**WATER, (41 MGAL)**	
	Awd	$1.00	$41.00
	2	$1.00	$41.00
	3	$1.00	$41.00
	4	$1.00	$41.00
Ref #19	**670E00700**	**DITCH EROSION PROTECTION, (128 SY)**	
	Awd	$2.50	$320.00
	2	$2.50	$320.00
	3	$2.50	$320.00
	4	$2.57	$328.96

Ref #20	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,900.00	$2,900.00
	2	$2,000.00	$2,000.00
	3	$2,462.00	$2,462.00
	4	$2,900.00	$2,900.00
Ref #21	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,420.00	$6,420.00
	2	$15,500.00	$15,500.00
	3	$11,758.00	$11,758.00
	4	$1,240.00	$1,240.00
Ref #22	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$10,500.00	$10,500.00
	3	$12,928.00	$12,928.00
	4	$7,175.00	$7,175.00
Ref #23	**832E30000**	**EROSION CONTROL, (50000 EACH)**	
	Awd	$1.00	$50,000.00
	2	$1.00	$50,000.00
	3	$1.00	$50,000.00
	4	$1.00	$50,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$101,213.30**
2	**$119,994.80**
3	**$115,461.50**
4	**$143,051.84**

Ref #24	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (125 FT)**	
	Awd	$31.00	$3,875.00
	2	$27.00	$3,375.00
	3	$27.00	$3,375.00
	4	$14.75	$1,843.75
Ref #25	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3893 FT)**	
	Awd	$16.00	$62,288.00
	2	$21.00	$81,753.00
	3	$12.00	$46,716.00
	4	$13.25	$51,582.25
Ref #26	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (60 FT)**	
	Awd	$25.00	$1,500.00
	2	$27.00	$1,620.00
	3	$21.00	$1,260.00
	4	$61.50	$3,690.00
Ref #27	**611E04400**	**12" CONDUIT, TYPE B, (189 FT)**	
	Awd	$88.00	$16,632.00
	2	$78.00	$14,742.00
	3	$102.00	$19,278.00
	4	$110.00	$20,790.00
Ref #28	**611E04600**	**12" CONDUIT, TYPE C, (244 FT)**	
	Awd	$76.00	$18,544.00
	2	$78.00	$19,032.00
	3	$115.00	$28,060.00
	4	$77.00	$18,788.00

Ref #29	**611E10600**	**24" CONDUIT, TYPE C, (33 FT)**	
	Awd	$150.00	$4,950.00
	2	$120.00	$3,960.00
	3	$168.00	$5,544.00
	4	$207.00	$6,831.00
Ref #30	**611E98450**	**CATCH BASIN, NO. 2-2A, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,200.00	$3,200.00
	3	$5,157.00	$5,157.00
	4	$3,235.00	$3,235.00
Ref #31	**611E98510**	**CATCH BASIN, NO. 2-3, (5 EACH)**	
	Awd	$4,400.00	$22,000.00
	2	$3,600.00	$18,000.00
	3	$5,537.00	$27,685.00
	4	$6,900.00	$34,500.00
Ref #32	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,200.00	$8,400.00
	3	$5,634.00	$11,268.00
	4	$4,875.00	$9,750.00
Ref #33	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$580.00	$580.00
	2	$700.00	$700.00
	3	$548.00	$548.00
	4	$565.00	$565.00

Section 3 - DRAINAGE - Totals

Awd	**$142,869.00**
2	**$154,782.00**
3	**$148,891.00**
4	**$151,575.00**

Ref #34	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (13444 SY)**	
	Awd	$2.50	$33,610.00
	2	$3.80	$51,087.20
	3	$2.50	$33,610.00
	4	$2.70	$36,298.80
Ref #35	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2789 CY)**	
	Awd	$150.00	$418,350.00
	2	$175.00	$488,075.00
	3	$150.00	$418,350.00
	4	$173.50	$483,891.50
Ref #36	**304E20000**	**AGGREGATE BASE, (1750 CY)**	
	Awd	$70.00	$122,500.00
	2	$72.00	$126,000.00
	3	$56.00	$98,000.00
	4	$58.50	$102,375.00
Ref #37	**407E10000**	**TACK COAT, (60 GAL)**	
	Awd	$3.50	$210.00
	2	$2.50	$150.00
	3	$3.50	$210.00
	4	$2.50	$150.00

Ref #38	**407E20000**	**NON-TRACKING TACK COAT, (2411 GAL)**	
	Awd	$3.50	$8,438.50
	2	$4.10	$9,885.10
	3	$3.50	$8,438.50
	4	$4.10	$9,885.10
Ref #39	**408E10000**	**PRIME COAT, (60 GAL)**	
	Awd	$5.00	$300.00
	2	$20.00	$1,200.00
	3	$5.00	$300.00
	4	$20.00	$1,200.00
Ref #40	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (30 CY)**	
	Awd	$325.00	$9,750.00
	2	$475.00	$14,250.00
	3	$325.00	$9,750.00
	4	$475.00	$14,250.00
Ref #41	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (938 CY)**	
	Awd	$215.00	$201,670.00
	2	$258.00	$242,004.00
	3	$215.00	$201,670.00
	4	$258.00	$242,004.00
Ref #42	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (630 CY)**	
	Awd	$192.50	$121,275.00
	2	$222.00	$139,860.00
	3	$193.00	$121,590.00
	4	$222.00	$139,860.00
Ref #43	**609E70000**	**4" CONCRETE MEDIAN, (475 SY)**	
	Awd	$65.00	$30,875.00
	2	$90.00	$42,750.00
	3	$100.00	$47,500.00
	4	$126.00	$59,850.00

Section 4 - PAVEMENT - Totals

Awd	**$946,978.50**
2	**$1,115,261.30**
3	**$939,418.50**
4	**$1,089,764.40**

Ref #44	**625E00450**	**CONNECTION, FUSED PULL APART, (28 EACH)**	
	Awd	$150.00	$4,200.00
	2	$150.00	$4,200.00
	3	$150.00	$4,200.00
	4	$150.00	$4,200.00
Ref #45	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$150.00	$900.00
	3	$150.00	$900.00
	4	$150.00	$900.00
Ref #46	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B40, (14 EACH)**	
	Awd	$3,400.00	$47,600.00
	2	$3,400.00	$47,600.00
	3	$3,400.00	$47,600.00
	4	$3,400.00	$47,600.00

Ref #47	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (14 EACH)**	
	Awd	$2,000.00	$28,000.00
	2	$2,000.00	$28,000.00
	3	$2,000.00	$28,000.00
	4	$2,000.00	$28,000.00
Ref #48	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (8796 FT)**	
	Awd	$3.50	$30,786.00
	2	$3.50	$30,786.00
	3	$3.50	$30,786.00
	4	$3.50	$30,786.00
Ref #49	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1820 FT)**	
	Awd	$1.75	$3,185.00
	2	$1.75	$3,185.00
	3	$1.75	$3,185.00
	4	$1.75	$3,185.00
Ref #50	**625E25408**	**CONDUIT, 2", 725.051, (2363 FT)**	
	Awd	$6.25	$14,768.75
	2	$6.25	$14,768.75
	3	$7.00	$16,541.00
	4	$6.25	$14,768.75
Ref #51	**625E25504**	**CONDUIT, 3", 725.051, (215 FT)**	
	Awd	$12.00	$2,580.00
	2	$12.00	$2,580.00
	3	$12.00	$2,580.00
	4	$12.00	$2,580.00
Ref #52	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (14 EACH)**	
	Awd	$500.00	$7,000.00
	2	$500.00	$7,000.00
	3	$500.00	$7,000.00
	4	$500.00	$7,000.00
Ref #53	**625E29000**	**TRENCH, (2363 FT)**	
	Awd	$5.50	$12,996.50
	2	$5.50	$12,996.50
	3	$5.50	$12,996.50
	4	$5.50	$12,996.50
Ref #54	**625E29400**	**TRENCH IN PAVED AREA, (215 FT)**	
	Awd	$30.00	$6,450.00
	2	$30.00	$6,450.00
	3	$30.00	$6,450.00
	4	$30.00	$6,450.00
Ref #55	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,500.00	$6,000.00
	3	$1,500.00	$6,000.00
	4	$1,500.00	$6,000.00
Ref #56	**625E32000**	**GROUND ROD, (14 EACH)**	
	Awd	$250.00	$3,500.00
	2	$250.00	$3,500.00
	3	$250.00	$3,500.00
	4	$250.00	$3,500.00

Ref #57	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$7,000.00	$14,000.00
	2	$7,000.00	$14,000.00
	3	$7,000.00	$14,000.00
	4	$7,000.00	$14,000.00
Ref #58	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (2578 FT)**	
	Awd	$1.75	$4,511.50
	2	$1.75	$4,511.50
	3	$2.00	$5,156.00
	4	$1.75	$4,511.50
Ref #59	**625E75400**	**LIGHT POLE REMOVED, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$750.00	$1,500.00
	3	$750.00	$1,500.00
	4	$750.00	$1,500.00
Ref #60	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$400.00	$800.00
	3	$400.00	$800.00
	4	$400.00	$800.00
Ref #61	**625E75506**	**LUMINAIRE REMOVED, (2 EACH)**	
	Awd	$90.00	$180.00
	2	$90.00	$180.00
	3	$90.00	$180.00
	4	$90.00	$180.00
Ref #62	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
	3	$1,000.00	$2,000.00
	4	$1,000.00	$2,000.00
Ref #63	**632E69600**	**SERVICE CABLE, 2 CONDUCTOR, NO. 4 AWG, (25 FT)**	
	Awd	$4.00	$100.00
	2	$4.00	$100.00
	3	$4.00	$100.00
	4	$4.00	$100.00

Section 5 - LIGHTING - Totals

Awd	**$191,057.75**
2	**$191,057.75**
3	**$193,474.50**
4	**$191,057.75**

Ref #64	**620E60001**	**DELINEATOR, POST SURFACE MOUNTED, AS PER PLAN, (145 EACH)**	
	Awd	$125.00	$18,125.00
	2	$72.69	$10,540.05
	3	$120.00	$17,400.00
	4	$72.69	$10,540.05
Ref #65	**621E00100**	**RPM, (2-WAY WHITE/RED), (181 EACH)**	
	Awd	$45.00	$8,145.00
	2	$39.00	$7,059.00
	3	$45.00	$8,145.00
	4	$45.00	$8,145.00

Ref #66	**621E00300**	**RPM REFLECTOR, (114 EACH)**	
	Awd	$15.00	$1,710.00
	2	$9.00	$1,026.00
	3	$12.50	$1,425.00
	4	$12.50	$1,425.00
Ref #67	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (401 FT)**	
	Awd	$15.00	$6,015.00
	2	$15.00	$6,015.00
	3	$15.00	$6,015.00
	4	$22.87	$9,170.87
Ref #68	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (14 FT)**	
	Awd	$200.00	$2,800.00
	2	$20.00	$280.00
	3	$20.00	$280.00
	4	$22.87	$320.18
Ref #69	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$51.40	$154.20
	2	$51.40	$154.20
	3	$51.40	$154.20
	4	$66.27	$198.81
Ref #70	**630E80100**	**SIGN, FLAT SHEET, (251 SF)**	
	Awd	$23.00	$5,773.00
	2	$23.00	$5,773.00
	3	$23.00	$5,773.00
	4	$24.70	$6,199.70
Ref #71	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (25 EACH)**	
	Awd	$20.00	$500.00
	2	$20.00	$500.00
	3	$20.00	$500.00
	4	$21.28	$532.00
Ref #72	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$72.58	$145.16
Ref #73	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (18 EACH)**	
	Awd	$20.00	$360.00
	2	$20.00	$360.00
	3	$20.00	$360.00
	4	$28.37	$510.66
Ref #74	**630E97700**	**SIGNING, MISC.:SIGNING, MISC.: REMOVE AND REERECT , (1 EACH)**	
	Awd	$2,150.00	$2,150.00
	2	$650.00	$650.00
	3	$650.00	$650.00
	4	$650.00	$650.00
Ref #75	**632E64020**	**PEDESTAL FOUNDATION, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00
	4	$1,500.00	$1,500.00

Ref #76	**643E00300**	**CENTER LINE, TYPE 1, (1 MILE)**	
	Awd	$1,750.00	$1,750.00
	2	$1,000.00	$1,000.00
	3	$1,250.00	$1,250.00
	4	$1,000.00	$1,000.00
Ref #77	**644E00104**	**EDGE LINE, 6", (1.98 MILE)**	
	Awd	$6,590.00	$13,048.20
	2	$3,700.00	$7,326.00
	3	$3,700.00	$7,326.00
	4	$3,700.00	$7,326.00
Ref #78	**644E00204**	**LANE LINE, 6", (0.87 MILE)**	
	Awd	$2,770.00	$2,409.90
	2	$2,400.00	$2,088.00
	3	$2,400.00	$2,088.00
	4	$2,400.00	$2,088.00
Ref #79	**644E00300**	**CENTER LINE, (0.04 MILE)**	
	Awd	$11,700.00	$468.00
	2	$7,000.00	$280.00
	3	$7,000.00	$280.00
	4	$7,000.00	$280.00
Ref #80	**644E00404**	**CHANNELIZING LINE, 12", (3438 FT)**	
	Awd	$3.15	$10,829.70
	2	$2.20	$7,563.60
	3	$2.20	$7,563.60
	4	$2.20	$7,563.60
Ref #81	**644E00500**	**STOP LINE, (84 FT)**	
	Awd	$9.00	$756.00
	2	$9.00	$756.00
	3	$9.00	$756.00
	4	$9.00	$756.00
Ref #82	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (314 FT)**	
	Awd	$9.00	$2,826.00
	2	$7.00	$2,198.00
	3	$7.00	$2,198.00
	4	$7.00	$2,198.00
Ref #83	**644E00720**	**CHEVRON MARKING, (233 FT)**	
	Awd	$9.00	$2,097.00
	2	$7.00	$1,631.00
	3	$7.00	$1,631.00
	4	$7.00	$1,631.00
Ref #84	**644E01300**	**LANE ARROW, (24 EACH)**	
	Awd	$100.00	$2,400.00
	2	$120.00	$2,880.00
	3	$120.00	$2,880.00
	4	$120.00	$2,880.00
Ref #85	**644E01350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$280.00	$560.00
	2	$120.00	$240.00
	3	$120.00	$240.00
	4	$120.00	$240.00

Ref #86	**644E01510**	**DOTTED LINE, 6", (1756 FT)**	
	Awd	$2.30	$4,038.80
	2	$1.15	$2,019.40
	3	$1.15	$2,019.40
	4	$1.15	$2,019.40
Ref #87	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (3.38 MILE)**	
	Awd	$6,705.00	$22,662.90
	2	$3,900.00	$13,182.00
	3	$1,850.00	$6,253.00
	4	$3,900.00	$13,182.00
Ref #88	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (1.69 MILE)**	
	Awd	$3,890.00	$6,574.10
	2	$1,850.00	$3,126.50
	3	$1,450.00	$2,450.50
	4	$1,850.00	$3,126.50
Ref #89	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5.07 MILE)**	
	Awd	$2,870.00	$14,550.90
	2	$1,450.00	$7,351.50
	3	$2,870.00	$14,550.90
	4	$1,450.00	$7,351.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$131,653.70**
2	**$85,799.25**
3	**$93,988.60**
4	**$90,979.43**

Ref #90	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$104.00	$4,160.00
	2	$85.00	$3,400.00
	3	$90.00	$3,600.00
	4	$80.00	$3,200.00
Ref #91	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,250.00	$9,000.00
	2	$2,680.98	$10,723.92
	3	$2,250.00	$9,000.00
	4	$2,075.00	$8,300.00
Ref #92	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (35 CY)**	
	Awd	$250.00	$8,750.00
	2	$200.00	$7,000.00
	3	$250.00	$8,750.00
	4	$185.00	$6,475.00
Ref #93	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (150 EACH)**	
	Awd	$9.00	$1,350.00
	2	$28.00	$4,200.00
	3	$18.00	$2,700.00
	4	$18.00	$2,700.00
Ref #94	**614E13350**	**OBJECT MARKER, ONE WAY, (150 EACH)**	
	Awd	$14.00	$2,100.00
	2	$25.00	$3,750.00
	3	$28.00	$4,200.00
	4	$28.00	$4,200.00

Ref #95	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (30 SNMT)**	
	Awd	$650.00	$19,500.00
	2	$702.00	$21,060.00
	3	$1,500.00	$45,000.00
	4	$1,500.00	$45,000.00
Ref #96	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.13 MILE)**	
	Awd	$567.00	$73.71
	2	$567.00	$73.71
	3	$7,500.00	$975.00
	4	$870.00	$113.10
Ref #97	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (3.75 MILE)**	
	Awd	$1,235.00	$4,631.25
	2	$1,235.00	$4,631.25
	3	$1,275.00	$4,781.25
	4	$990.00	$3,712.50
Ref #98	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (1561 FT)**	
	Awd	$0.80	$1,248.80
	2	$0.80	$1,248.80
	3	$1.50	$2,341.50
	4	$1.00	$1,561.00
Ref #99	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (3791 FT)**	
	Awd	$0.51	$1,933.41
	2	$0.51	$1,933.41
	3	$1.00	$3,791.00
	4	$1.50	$5,686.50
Ref #100	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (6 EACH)**	
	Awd	$135.00	$810.00
	2	$135.00	$810.00
	3	$325.00	$1,950.00
	4	$60.00	$360.00
Ref #101	**616E10000**	**WATER, (35 MGAL)**	
	Awd	$60.00	$2,100.00
	2	$1.00	$35.00
	3	$1.00	$35.00
	4	$1.00	$35.00
Ref #102	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (120 CY)**	
	Awd	$55.00	$6,600.00
	2	$90.00	$10,800.00
	3	$112.00	$13,440.00
	4	$112.00	$13,440.00
Ref #103	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (7470 FT)**	
	Awd	$19.00	$141,930.00
	2	$22.00	$164,340.00
	3	$26.00	$194,220.00
	4	$20.00	$149,400.00
Ref #104	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (36 SNMT)**	
	Awd	$625.00	$22,500.00
	2	$675.00	$24,300.00
	3	$700.00	$25,200.00
	4	$700.00	$25,200.00

Ref #200	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$24,965.00	$24,965.00
	3	$15,000.00	$15,000.00
	4	$11,500.00	$11,500.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$251,687.17**
2	**$283,271.09**
3	**$334,983.75**
4	**$280,883.10**

Ref #105	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,501.01	$7,501.01
	2	$16,000.00	$16,000.00
	3	$17,315.38	$17,315.38
	4	$8,000.00	$8,000.00
Ref #106	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$58,625.00	$58,625.00
	2	$78,000.00	$78,000.00
	3	$73,000.00	$73,000.00
	4	$74,000.00	$74,000.00
Ref #107	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,500.00	$25,500.00
	2	$20,000.00	$20,000.00
	3	$56,000.00	$56,000.00
	4	$9,000.00	$9,000.00
Ref #108	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$110,000.00	$110,000.00
	3	$155,900.00	$155,900.00
	4	$88,000.00	$88,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$191,626.01**
2	**$224,000.00**
3	**$302,215.38**
4	**$179,000.00**