Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260068
PID 104945
WAS-SR 7-52.79
Federal
Type: BRIDGE REPAIR
Letting Date: 1/29/2026
Completion Date: 11/1/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,892,915.91

Engineer's Estimate: $2,100,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,892,915.91

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,946,494.74

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$9,000.00	$9,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (691 FT)**	
	Awd	$2.80	$1,934.80
	2	$2.40	$1,658.40
Ref #3	**203E10000**	**EXCAVATION, (268 CY)**	
	Awd	$27.00	$7,236.00
	2	$30.00	$8,040.00
Ref #4	**203E20000**	**EMBANKMENT, (82 CY)**	
	Awd	$35.00	$2,870.00
	2	$39.00	$3,198.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (693 SY)**	
	Awd	$7.00	$4,851.00
	2	$9.00	$6,237.00
Ref #6	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (13 STA)**	
	Awd	$133.00	$1,729.00
	2	$328.13	$4,265.69
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (462.5 FT)**	
	Awd	$23.00	$10,637.50
	2	$19.20	$8,880.00
Ref #8	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,850.00	$1,850.00
	2	$1,580.00	$1,580.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,540.00	$5,080.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,360.00	$1,360.00
Ref #11	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,400.00	$9,600.00

Section 1 - ROADWAY - Totals

Awd	**$49,858.30**
2	**$58,899.09**

Ref #12	**659E10000**	**SEEDING AND MULCHING, (2162 SY)**	
	Awd	$1.50	$3,243.00
	2	$1.50	$3,243.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.19 TON)**	
	Awd	$1,250.00	$237.50
	2	$1,250.00	$237.50
Ref #14	**659E31000**	**LIME, (0.45 ACRE)**	
	Awd	$160.00	$72.00
	2	$150.00	$67.50

Ref #15	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$1.00	$6.00
Ref #16	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,558.50**
2	**$5,554.00**

Ref #17	**605E31100**	**AGGREGATE DRAINS, (132 FT)**	
	Awd	$16.00	$2,112.00
	2	$20.00	$2,640.00

Section 3 - DRAINAGE - Totals

Awd	**$2,112.00**
2	**$2,640.00**

Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (109 CY)**	
	Awd	$295.00	$32,155.00
	2	$295.00	$32,155.00
Ref #19	**304E20000**	**AGGREGATE BASE, (111 CY)**	
	Awd	$140.00	$15,540.00
	2	$95.00	$10,545.00
Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (248 GAL)**	
	Awd	$4.00	$992.00
	2	$4.00	$992.00
Ref #21	**408E10000**	**PRIME COAT, (111 GAL)**	
	Awd	$10.00	$1,110.00
	2	$10.00	$1,110.00
Ref #22	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (98 CY)**	
	Awd	$330.00	$32,340.00
	2	$330.00	$32,340.00
Ref #23	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (22 CY)**	
	Awd	$440.00	$9,680.00
	2	$440.00	$9,680.00
Ref #24	**617E10100**	**COMPACTED AGGREGATE, (19 CY)**	
	Awd	$130.00	$2,470.00
	2	$125.00	$2,375.00

Section 4 - PAVEMENT - Totals

Awd	**$94,287.00**
2	**$89,197.00**

Ref #25	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$16.00	$128.00
	2	$55.00	$440.00

Ref #26	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (13 EACH)**	
	Awd	$13.00	$169.00
	2	$13.20	$171.60
Ref #27	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$80.00	$320.00
	2	$115.00	$460.00
Ref #28	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (4 EACH)**	
	Awd	$80.00	$320.00
	2	$195.00	$780.00
Ref #29	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.34 MILE)**	
	Awd	$2,250.00	$765.00
	2	$2,100.00	$714.00
Ref #30	**642E00300**	**CENTER LINE, TYPE 1, (0.17 MILE)**	
	Awd	$3,800.00	$646.00
	2	$3,600.00	$612.00
Ref #31	**642E00500**	**STOP LINE, TYPE 1, (16 FT)**	
	Awd	$13.00	$208.00
	2	$12.00	$192.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,556.00**
2	**$3,369.60**

Ref #32	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$2,740.00	$10,960.00
Ref #33	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$39,000.00	$39,000.00
	2	$25,000.00	$25,000.00
Ref #34	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (43 EACH)**	
	Awd	$11.00	$473.00
	2	$16.00	$688.00
Ref #35	**614E13360**	**OBJECT MARKER, TWO WAY, (43 EACH)**	
	Awd	$14.00	$602.00
	2	$28.00	$1,204.00
Ref #36	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.2 MILE)**	
	Awd	$5,900.00	$1,180.00
	2	$5,550.00	$1,110.00
Ref #37	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.57 MILE)**	
	Awd	$2,600.00	$1,482.00
	2	$2,450.00	$1,396.50
Ref #38	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (35 FT)**	
	Awd	$12.00	$420.00
	2	$12.00	$420.00
Ref #39	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$9,000.00	$9,000.00

Ref #40	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (196 SY)**	
	Awd	$92.00	$18,032.00
	2	$115.00	$22,540.00
Ref #41	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1008 FT)**	
	Awd	$20.00	$20,160.00
	2	$30.00	$30,240.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$98,549.00**
2	**$102,558.50**

Ref #42	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$165,000.00	$165,000.00
Ref #43	**202E23500**	**WEARING COURSE REMOVED, (1109 SY)**	
	Awd	$13.50	$14,971.50
	2	$15.00	$16,635.00
Ref #44	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$33,400.00	$33,400.00
	2	$20,000.00	$20,000.00
Ref #45	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
Ref #46	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (70057 LB)**	
	Awd	$2.60	$182,148.20
	2	$2.75	$192,656.75
Ref #47	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (244 EACH)**	
	Awd	$32.00	$7,808.00
	2	$30.00	$7,320.00
Ref #48	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (242 CY)**	
	Awd	$1,250.00	$302,500.00
	2	$1,300.00	$314,600.00
Ref #49	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (25 CY)**	
	Awd	$3,600.00	$90,000.00
	2	$2,900.00	$72,500.00
Ref #50	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (232 SY)**	
	Awd	$12.00	$2,784.00
	2	$16.50	$3,828.00
Ref #51	**512E33000**	**TYPE 2 WATERPROOFING, (40 SY)**	
	Awd	$42.00	$1,680.00
	2	$39.00	$1,560.00
Ref #52	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (4300 LB)**	
	Awd	$15.00	$64,500.00
	2	$16.50	$70,950.00
Ref #53	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (130 LB)**	
	Awd	$100.00	$13,000.00
	2	$110.00	$14,300.00

Ref #54	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3774 EACH)**	
	Awd	$4.99	$18,832.26
	2	$4.30	$16,228.20
Ref #55	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (264 SF)**	
	Awd	$345.00	$91,080.00
	2	$310.00	$81,840.00
Ref #56	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (84 FT)**	
	Awd	$900.00	$75,600.00
	2	$825.00	$69,300.00
Ref #57	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,400.00	$8,400.00
	2	$2,500.00	$15,000.00
Ref #58	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,800.00	$10,800.00
	2	$2,500.00	$15,000.00
Ref #59	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,700.00	$10,200.00
	2	$1,700.00	$10,200.00
Ref #60	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,800.00	$10,800.00
	2	$2,500.00	$15,000.00
Ref #61	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
Ref #62	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (416 FT)**	
	Awd	$435.00	$180,960.00
	2	$470.00	$195,520.00
Ref #63	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (52 CY)**	
	Awd	$140.00	$7,280.00
	2	$195.00	$10,140.00
Ref #64	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (233.81 FT)**	
	Awd	$15.00	$3,507.15
	2	$15.25	$3,565.60
Ref #65	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (116 FT)**	
	Awd	$9.00	$1,044.00
	2	$13.00	$1,508.00
Ref #66	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$13.00	$650.00
Ref #67	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (234 SY)**	
	Awd	$500.00	$117,000.00
	2	$395.00	$92,430.00
Ref #68	**526E90010**	**TYPE A INSTALLATION, (84 FT)**	
	Awd	$300.00	$25,200.00
	2	$305.00	$25,620.00
Ref #69	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (35 CF)**	
	Awd	$700.00	$24,500.00
	2	$755.00	$26,425.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No. - Totals

Awd	**$1,483,995.11**
2	**$1,532,776.55**

Ref #70	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$12,000.00	$12,000.00
Ref #71	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$22,500.00	$22,500.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$96,000.00	$96,000.00
	2	$97,000.00	$97,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$156,000.00**
2	**$151,500.00**