Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260078
PID 102750
CLI-SR 133-02.11
Federal
Type: BRIDGE REPAIR
Letting Date: 2/19/2026
Completion Date: 10/15/2026

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $1,167,846.10

Engineer's Estimate: $1,400,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,167,846.10

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,305,809.53

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,379,861.88

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,416,431.90

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$3,296.03	$3,296.03
	4	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (516 SY)**	
	Awd	$22.00	$11,352.00
	2	$24.00	$12,384.00
	3	$2.30	$1,186.80
	4	$25.00	$12,900.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (168.75 FT)**	
	Awd	$4.00	$675.00
	2	$2.00	$337.50
	3	$22.49	$3,795.19
	4	$2.00	$337.50
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$365.00	$1,460.00
	3	$242.80	$971.20
	4	$365.00	$1,460.00
Ref #5	**203E20000**	**EMBANKMENT, (72 CY)**	
	Awd	$75.00	$5,400.00
	2	$100.00	$7,200.00
	3	$40.34	$2,904.48
	4	$30.00	$2,160.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1005 SY)**	
	Awd	$6.00	$6,030.00
	2	$7.00	$7,035.00
	3	$8.10	$8,140.50
	4	$9.00	$9,045.00
Ref #7	**204E13000**	**EXCAVATION OF SUBGRADE, 12" DEEP, (335 CY)**	
	Awd	$30.00	$10,050.00
	2	$35.00	$11,725.00
	3	$58.20	$19,497.00
	4	$45.00	$15,075.00
Ref #8	**204E30020**	**GRANULAR MATERIAL, TYPE C, (335 CY)**	
	Awd	$75.00	$25,125.00
	2	$56.00	$18,760.00
	3	$125.30	$41,975.50
	4	$90.00	$30,150.00
Ref #9	**204E50000**	**GEOTEXTILE FABRIC, (1005 SY)**	
	Awd	$1.75	$1,758.75
	2	$1.50	$1,507.50
	3	$2.43	$2,442.15
	4	$10.00	$10,050.00
Ref #10	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.06 MILE)**	
	Awd	$2,750.00	$165.00
	2	$2,750.00	$165.00
	3	$28,698.33	$1,721.90
	4	$2,750.00	$165.00

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (18.75 FT)**	
	Awd	$39.20	$735.00
	2	$39.20	$735.00
	3	$35.00	$656.25
	4	$39.20	$735.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,550.00	$7,650.00
	2	$2,550.00	$7,650.00
	3	$2,600.00	$7,800.00
	4	$2,550.00	$7,650.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,340.00	$1,340.00
	2	$1,340.00	$1,340.00
	3	$1,250.00	$1,250.00
	4	$1,340.00	$1,340.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,630.00	$10,520.00
	2	$2,630.00	$10,520.00
	3	$2,600.00	$10,400.00
	4	$2,630.00	$10,520.00
Ref #15	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,334.00	$7,334.00
	3	$3,667.20	$3,667.20
	4	$12,000.00	$12,000.00
Ref #100	**202E23500**	**WEARING COURSE REMOVED, (140 SY)**	
	Awd	$15.00	$2,100.00
	2	$18.00	$2,520.00
	3	$4.13	$578.20
	4	$13.50	$1,890.00
Ref #101	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$125.00	$250.00
	2	$180.00	$360.00
	3	$489.12	$978.24
	4	$350.00	$700.00

Section 1 - ROADWAY - Totals

Awd	**$105,150.75**
2	**$101,033.00**
3	**$111,260.64**
4	**$121,177.50**

Ref #16	**659E00300**	**TOPSOIL, (189 CY)**	
	Awd	$15.00	$2,835.00
	2	$45.00	$8,505.00
	3	$29.33	$5,543.37
	4	$25.00	$4,725.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (1700 SY)**	
	Awd	$3.00	$5,100.00
	2	$5.00	$8,500.00
	3	$4.21	$7,157.00
	4	$5.20	$8,840.00

Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (85 SY)**	
	Awd	$3.00	$255.00
	2	$2.20	$187.00
	3	$2.20	$187.00
	4	$2.20	$187.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.24 TON)**	
	Awd	$1,000.00	$240.00
	2	$1,250.00	$300.00
	3	$1,250.00	$300.00
	4	$1,250.00	$300.00
Ref #20	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$5.00	$1.75
	2	$150.00	$52.50
	3	$150.00	$52.50
	4	$150.00	$52.50
Ref #21	**659E35000**	**WATER, (9.4 MGAL)**	
	Awd	$10.00	$94.00
	2	$1.00	$9.40
	3	$1.00	$9.40
	4	$1.00	$9.40
Ref #22	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,525.75**
2	**$27,553.90**
3	**$23,249.27**
4	**$24,113.90**

Ref #23	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (0.55 CY)**	
	Awd	$250.00	$137.50
	2	$500.00	$275.00
	3	$1,284.11	$706.26
	4	$1,900.00	$1,045.00
Ref #24	**602E20000**	**CONCRETE MASONRY, (0.21 CY)**	
	Awd	$4,000.00	$840.00
	2	$4,500.00	$945.00
	3	$4,250.19	$892.54
	4	$10,500.00	$2,205.00
Ref #25	**611E04400**	**12" CONDUIT, TYPE B, (102 FT)**	
	Awd	$110.00	$11,220.00
	2	$125.00	$12,750.00
	3	$126.24	$12,876.48
	4	$250.00	$25,500.00
Ref #26	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,000.00	$8,000.00
	3	$4,247.31	$8,494.62
	4	$10,000.00	$20,000.00

Section 3 - DRAINAGE - Totals

Awd	**$21,197.50**
2	**$21,970.00**
3	**$22,969.90**
4	**$48,750.00**

Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(D=1.50"), (746 SY)**	
	Awd	$9.50	$7,087.00
	2	$13.00	$9,698.00
	3	$8.35	$6,229.10
	4	$13.00	$9,698.00
Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (178 CY)**	
	Awd	$235.00	$41,830.00
	2	$262.00	$46,636.00
	3	$262.28	$46,685.84
	4	$262.00	$46,636.00
Ref #29	**304E20000**	**AGGREGATE BASE, (405 CY)**	
	Awd	$55.00	$22,275.00
	2	$90.00	$36,450.00
	3	$118.54	$48,008.70
	4	$95.00	$38,475.00
Ref #30	**407E20000**	**NON-TRACKING TACK COAT, (257 GAL)**	
	Awd	$4.00	$1,028.00
	2	$4.10	$1,053.70
	3	$8.91	$2,289.87
	4	$4.10	$1,053.70
Ref #31	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (88 CY)**	
	Awd	$300.00	$26,400.00
	2	$284.00	$24,992.00
	3	$386.32	$33,996.16
	4	$284.00	$24,992.00
Ref #104	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (84 FT)**	
	Awd	$65.00	$5,460.00
	2	$70.00	$5,880.00
	3	$85.40	$7,173.60
	4	$95.00	$7,980.00

Section 4 - PAVEMENT - Totals

Awd	**$104,080.00**
2	**$124,709.70**
3	**$144,383.27**
4	**$128,834.70**

Ref #32	**621E00100**	**RPM, (10 EACH)**	
	Awd	$317.00	$3,170.00
	2	$317.00	$3,170.00
	3	$317.00	$3,170.00
	4	$317.00	$3,170.00

Ref #33	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (11 EACH)**	
	Awd	$10.00	$110.00
	2	$30.00	$330.00
	3	$317.00	$3,487.00
	4	$50.00	$550.00
Ref #34	**644E00104**	**EDGE LINE, 6", (0.04 MILE)**	
	Awd	$34,375.00	$1,375.00
	2	$34,375.00	$1,375.00
	3	$34,375.00	$1,375.00
	4	$34,375.00	$1,375.00
Ref #35	**644E00300**	**CENTER LINE, (0.02 MILE)**	
	Awd	$68,750.00	$1,375.00
	2	$68,750.00	$1,375.00
	3	$68,750.00	$1,375.00
	4	$68,750.00	$1,375.00
Ref #36	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$22,500.00	$3,600.00
	2	$22,500.00	$3,600.00
	3	$22,500.00	$3,600.00
	4	$22,500.00	$3,600.00
Ref #37	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$27,000.00	$2,160.00
	2	$27,000.00	$2,160.00
	3	$27,000.00	$2,160.00
	4	$27,000.00	$2,160.00
Ref #103	**626E00116**	**BARRIER REFLECTOR, TYPE 5., (11 EACH)**	
	Awd	$12.40	$136.40
	2	$12.40	$136.40
	3	$20.00	$220.00
	4	$12.40	$136.40

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$11,926.40**
2	**$12,146.40**
3	**$15,387.00**
4	**$12,366.40**

Ref #38	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$60.00	$4,800.00
	2	$60.00	$4,800.00
	3	$68.65	$5,492.00
	4	$90.00	$7,200.00
Ref #39	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$15,000.00	$15,000.00
	3	$8,940.00	$8,940.00
	4	$8,940.00	$8,940.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,300.00**
2	**$19,800.00**
3	**$14,432.00**
4	**$16,140.00**

Ref #40	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$57,500.00	$57,500.00
	2	$120,000.00	$120,000.00
	3	$105,449.34	$105,449.34
	4	$95,000.00	$95,000.00
Ref #41	**202E22900**	**APPROACH SLAB REMOVED, (140 SY)**	
	Awd	$50.00	$7,000.00
	2	$50.00	$7,000.00
	3	$30.91	$4,327.40
	4	$75.00	$10,500.00
Ref #42	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$60,000.00	$60,000.00
	3	$28,623.75	$28,623.75
	4	$65,000.00	$65,000.00
Ref #43	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$20,000.00	$20,000.00
	3	$15,555.56	$15,555.56
	4	$20,000.00	$20,000.00
Ref #44	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$4,390.67	$4,390.67
	4	$17,000.00	$17,000.00
Ref #45	**507E00602**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (560 FT)**	
	Awd	$8.00	$4,480.00
	2	$60.00	$33,600.00
	3	$47.75	$26,740.00
	4	$45.00	$25,200.00
Ref #46	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (630 FT)**	
	Awd	$115.00	$72,450.00
	2	$45.00	$28,350.00
	3	$80.53	$50,733.90
	4	$75.00	$47,250.00
Ref #47	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (35628 LB)**	
	Awd	$1.70	$60,567.60
	2	$1.80	$64,130.40
	3	$2.53	$90,138.84
	4	$2.00	$71,256.00
Ref #48	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (264 EACH)**	
	Awd	$17.00	$4,488.00
	2	$30.00	$7,920.00
	3	$19.80	$5,227.20
	4	$15.00	$3,960.00

Ref #49	**511E33312**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (142 CY)**	
	Awd	$1,650.00	$234,300.00
	2	$1,700.00	$241,400.00
	3	$1,765.82	$250,746.44
	4	$1,700.00	$241,400.00
Ref #50	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (18 CY)**	
	Awd	$2,000.00	$36,000.00
	2	$1,600.00	$28,800.00
	3	$3,711.41	$66,805.38
	4	$1,900.00	$34,200.00
Ref #51	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (127 SY)**	
	Awd	$38.00	$4,826.00
	2	$38.00	$4,826.00
	3	$36.50	$4,635.50
	4	$38.00	$4,826.00
Ref #52	**512E33000**	**TYPE 2 WATERPROOFING, (14 SY)**	
	Awd	$50.00	$700.00
	2	$50.00	$700.00
	3	$38.57	$539.98
	4	$125.00	$1,750.00
Ref #53	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (526 SF)**	
	Awd	$60.00	$31,560.00
	2	$60.00	$31,560.00
	3	$60.00	$31,560.00
	4	$125.00	$65,750.00
Ref #54	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (541 SF)**	
	Awd	$10.00	$5,410.00
	2	$10.00	$5,410.00
	3	$10.00	$5,410.00
	4	$10.00	$5,410.00
Ref #55	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (449 SF)**	
	Awd	$10.00	$4,490.00
	2	$10.00	$4,490.00
	3	$10.00	$4,490.00
	4	$10.00	$4,490.00
Ref #56	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (172 SF)**	
	Awd	$6.00	$1,032.00
	2	$13.00	$2,236.00
	3	$3.62	$622.64
	4	$16.00	$2,752.00
Ref #57	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (108 SF)**	
	Awd	$8.00	$864.00
	2	$15.00	$1,620.00
	3	$6.63	$716.04
	4	$18.00	$1,944.00
Ref #58	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (84 FT)**	
	Awd	$50.00	$4,200.00
	2	$40.00	$3,360.00
	3	$52.26	$4,389.84
	4	$75.00	$6,300.00

Ref #59	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (126.13 FT)**	
	Awd	$470.00	$59,281.10
	2	$475.00	$59,911.75
	3	$492.00	$62,055.96
	4	$505.00	$63,695.65
Ref #60	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (55 CY)**	
	Awd	$125.00	$6,875.00
	2	$115.00	$6,325.00
	3	$143.38	$7,885.90
	4	$150.00	$8,250.00
Ref #61	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (139 FT)**	
	Awd	$16.00	$2,224.00
	2	$20.00	$2,780.00
	3	$37.90	$5,268.10
	4	$15.25	$2,119.75
Ref #62	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (124 FT)**	
	Awd	$12.00	$1,488.00
	2	$13.00	$1,612.00
	3	$7.82	$969.68
	4	$12.00	$1,488.00
Ref #63	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$15.00	$1,500.00
	3	$19.12	$1,912.00
	4	$15.00	$1,500.00
Ref #64	**523E20000**	**DYNAMIC LOAD TESTING, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$3,680.00	$14,720.00
	3	$4,631.07	$18,524.28
	4	$6,100.00	$24,400.00
Ref #65	**526E15001**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (186 SY)**	
	Awd	$300.00	$55,800.00
	2	$430.00	$79,980.00
	3	$480.07	$89,293.02
	4	$395.00	$73,470.00
Ref #66	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (80 FT)**	
	Awd	$250.00	$20,000.00
	2	$250.00	$20,000.00
	3	$185.41	$14,832.80
	4	$400.00	$32,000.00
Ref #67	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (23.74 CF)**	
	Awd	$1,000.00	$23,740.00
	2	$1,165.77	$27,675.38
	3	$1,165.77	$27,675.38
	4	$1,200.00	$28,488.00
Ref #102	**507E93300**	**STEEL POINTS OR SHOES, (14 EACH)**	
	Awd	$600.00	$8,400.00
	2	$200.00	$2,800.00
	3	$281.53	$3,941.42
	4	$190.00	$2,660.00

Ref #105	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (449 SF)**	
	Awd	$10.00	$4,490.00
	2	$10.00	$4,490.00
	3	$10.00	$4,490.00
	4	$10.00	$4,490.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (CLI-133-021 - Totals

Awd	**$792,165.70**
2	**$907,196.53**
3	**$937,951.02**
4	**$966,549.40**

Ref #68	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$9,000.00	$9,000.00
	3	$8,034.51	$8,034.51
	4	$9,500.00	$9,500.00
Ref #69	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$8,400.00	$8,400.00
	3	$3,891.08	$3,891.08
	4	$3,000.00	$3,000.00
Ref #70	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$14,000.00	$14,000.00
	3	$13,900.00	$13,900.00
	4	$15,000.00	$15,000.00
Ref #71	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$60,000.00	$60,000.00
	3	$84,403.19	$84,403.19
	4	$71,000.00	$71,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$97,500.00**
2	**$91,400.00**
3	**$110,228.78**
4	**$98,500.00**