Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260081
PID 108103
CUY-SR 87-14.72
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/19/2026
Completion Date: 10/30/2026

Contract Awarded To: RONYAK PAVING INC
Award Amount: $669,304.00

Engineer's Estimate: $861,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $669,304.00

Bidder 2
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $734,385.05

Bidder 3
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $738,199.79

Bidder 4
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $775,609.36

Bidder 5
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $802,509.65

Bidder 6
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $844,575.25

Bidder 7
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $872,380.90

Ref #1	**203E10000**	**EXCAVATION, (21 CY)**	
	Awd	$100.00	$2,100.00
	2	$25.00	$525.00
	3	$75.00	$1,575.00
	4	$31.00	$651.00
	5	$25.00	$525.00
	6	$10.00	$210.00
	7	$40.00	$840.00
Ref #2	**209E60201**	**LINEAR GRADING, AS PER PLAN, (253 STA)**	
	Awd	$6.00	$1,518.00
	2	$10.00	$2,530.00
	3	$110.00	$27,830.00
	4	$20.00	$5,060.00
	5	$15.00	$3,795.00
	6	$25.00	$6,325.00
	7	$30.00	$7,590.00
Ref #3	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (7 EACH)**	
	Awd	$900.00	$6,300.00
	2	$750.00	$5,250.00
	3	$700.00	$4,900.00
	4	$559.95	$3,919.65
	5	$400.00	$2,800.00
	6	$975.00	$6,825.00
	7	$1,000.00	$7,000.00
Ref #4	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$1,250.00	$2,500.00
	3	$950.00	$1,900.00
	4	$1,099.95	$2,199.90
	5	$1,100.00	$2,200.00
	6	$1,500.00	$3,000.00
	7	$1,900.00	$3,800.00

Section 1 - ROADWAY - Totals

Awd	**$11,818.00**
2	**$10,805.00**
3	**$36,205.00**
4	**$11,830.55**
5	**$9,320.00**
6	**$16,360.00**
7	**$19,230.00**

Ref #5	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00
	7	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**
7	**$1,000.00**

Ref #6	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (28 EACH)**	
	Awd	$1,000.00	$28,000.00
	2	$950.00	$26,600.00
	3	$600.00	$16,800.00
	4	$939.95	$26,318.60
	5	$1,000.00	$28,000.00
	6	$950.00	$26,600.00
	7	$1,200.00	$33,600.00
Ref #7	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (11 EACH)**	
	Awd	$1,500.00	$16,500.00
	2	$1,650.00	$18,150.00
	3	$1,600.00	$17,600.00
	4	$2,514.95	$27,664.45
	5	$1,300.00	$14,300.00
	6	$2,525.00	$27,775.00
	7	$1,350.00	$14,850.00
Ref #8	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (8 EACH)**	
	Awd	$950.00	$7,600.00
	2	$950.00	$7,600.00
	3	$650.00	$5,200.00
	4	$734.95	$5,879.60
	5	$800.00	$6,400.00
	6	$750.00	$6,000.00
	7	$1,100.00	$8,800.00
Ref #9	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$1,125.00	$2,250.00
	2	$1,650.00	$3,300.00
	3	$1,600.00	$3,200.00
	4	$1,424.95	$2,849.90
	5	$1,000.00	$2,000.00
	6	$1,425.00	$2,850.00
	7	$2,100.00	$4,200.00
Ref #10	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (3000 LB)**	
	Awd	$3.00	$9,000.00
	2	$3.00	$9,000.00
	3	$2.00	$6,000.00
	4	$2.25	$6,750.00
	5	$2.00	$6,000.00
	6	$2.25	$6,750.00
	7	$5.00	$15,000.00

Section 3 - DRAINAGE - Totals

Awd	**$63,350.00**
2	**$64,650.00**
3	**$48,800.00**
4	**$69,462.55**
5	**$56,700.00**
6	**$69,975.00**
7	**$76,450.00**

Ref #11	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (425 SY)**	
	Awd	$70.00	$29,750.00
	2	$55.00	$23,375.00
	3	$95.00	$40,375.00
	4	$114.00	$48,450.00
	5	$40.00	$17,000.00
	6	$125.00	$53,125.00
	7	$80.00	$34,000.00
Ref #12	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$440.00	$44,000.00
	2	$353.00	$35,300.00
	3	$400.00	$40,000.00
	4	$420.00	$42,000.00
	5	$220.00	$22,000.00
	6	$325.00	$32,500.00
	7	$600.00	$60,000.00
Ref #13	**304E20000**	**AGGREGATE BASE, (21 CY)**	
	Awd	$45.00	$945.00
	2	$75.00	$1,575.00
	3	$90.00	$1,890.00
	4	$42.00	$882.00
	5	$80.00	$1,680.00
	6	$25.00	$525.00
	7	$50.00	$1,050.00
Ref #14	**407E20000**	**NON-TRACKING TACK COAT, (3609 GAL)**	
	Awd	$2.00	$7,218.00
	2	$2.00	$7,218.00
	3	$3.25	$11,729.25
	4	$2.90	$10,466.10
	5	$3.00	$10,827.00
	6	$2.30	$8,300.70
	7	$3.10	$11,187.90
Ref #15	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (1188 CY)**	
	Awd	$220.00	$261,360.00
	2	$225.00	$267,300.00
	3	$240.00	$285,120.00
	4	$278.00	$330,264.00
	5	$270.00	$320,760.00
	6	$255.00	$302,940.00
	7	$250.00	$297,000.00

Ref #16	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (77 CY)**	
	Awd	$120.00	$9,240.00
	2	$125.00	$9,625.00
	3	$120.00	$9,240.00
	4	$120.00	$9,240.00
	5	$100.00	$7,700.00
	6	$150.00	$11,550.00
	7	$175.00	$13,475.00
Ref #17	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (2251 LB)**	
	Awd	$3.00	$6,753.00
	2	$2.00	$4,502.00
	3	$2.50	$5,627.50
	4	$0.80	$1,800.80
	5	$2.00	$4,502.00
	6	$1.00	$2,251.00
	7	$2.00	$4,502.00
Ref #18	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, 1", (42344 SY)**	
	Awd	$1.75	$74,102.00
	2	$1.35	$57,164.40
	3	$2.65	$112,211.60
	4	$1.50	$63,516.00
	5	$2.00	$84,688.00
	6	$2.28	$96,544.32
	7	$1.25	$52,930.00

Section 4 - PAVEMENT - Totals

Awd	**$433,368.00**
2	**$406,059.40**
3	**$506,193.35**
4	**$506,618.90**
5	**$469,157.00**
6	**$507,736.02**
7	**$474,144.90**

Ref #19	**621E00100**	**RPM, (207 EACH)**	
	Awd	$39.00	$8,073.00
	2	$46.00	$9,522.00
	3	$46.00	$9,522.00
	4	$39.00	$8,073.00
	5	$48.00	$9,936.00
	6	$39.00	$8,073.00
	7	$68.50	$14,179.50
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (145 EACH)**	
	Awd	$1.00	$145.00
	2	$1.00	$145.00
	3	$25.00	$3,625.00
	4	$1.45	$210.25
	5	$6.00	$870.00
	6	$1.00	$145.00
	7	$4.00	$580.00

Ref #21	**646E10010**	**EDGE LINE, 6", (2.11 MILE)**	
	Awd	$2,800.00	$5,908.00
	2	$3,575.00	$7,543.25
	3	$3,575.00	$7,543.25
	4	$2,800.00	$5,908.00
	5	$3,575.00	$7,543.25
	6	$2,800.00	$5,908.00
	7	$4,950.00	$10,444.50
Ref #22	**646E10200**	**CENTER LINE, (2.62 MILE)**	
	Awd	$3,500.00	$9,170.00
	2	$4,300.00	$11,266.00
	3	$4,300.00	$11,266.00
	4	$3,500.00	$9,170.00
	5	$4,300.00	$11,266.00
	6	$3,500.00	$9,170.00
	7	$5,800.00	$15,196.00
Ref #23	**646E10400**	**STOP LINE, (68 FT)**	
	Awd	$12.00	$816.00
	2	$14.00	$952.00
	3	$14.00	$952.00
	4	$12.00	$816.00
	5	$14.00	$952.00
	6	$12.00	$816.00
	7	$20.00	$1,360.00
Ref #24	**690E98400**	**SPECIAL - INVENTORY EXISTING PAVEMENT MARKINGS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00
	4	$2,000.00	$2,000.00
	5	$1,500.00	$1,500.00
	6	$2,000.00	$2,000.00
	7	$2,500.00	$2,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$26,112.00**
2	**$30,928.25**
3	**$34,408.25**
4	**$26,177.25**
5	**$32,067.25**
6	**$26,112.00**
7	**$44,260.00**

Ref #25	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (3 EACH)**	
	Awd	$1,500.00	$4,500.00
	2	$1,500.00	$4,500.00
	3	$5,500.00	$16,500.00
	4	$1,800.00	$5,400.00
	5	$1,800.00	$5,400.00
	6	$1,500.00	$4,500.00
	7	$1,800.00	$5,400.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$4,500.00**
2	**$4,500.00**
3	**$16,500.00**
4	**$5,400.00**
5	**$5,400.00**
6	**$4,500.00**
7	**$5,400.00**

Ref #26	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$100.00	$8,000.00
	2	$75.00	$6,000.00
	3	$100.00	$8,000.00
	4	$102.00	$8,160.00
	5	$95.00	$7,600.00
	6	$125.00	$10,000.00
	7	$100.00	$8,000.00
Ref #27	**614E12460**	**WORK ZONE MARKING SIGN, (6 EACH)**	
	Awd	$75.00	$450.00
	2	$75.00	$450.00
	3	$75.00	$450.00
	4	$75.00	$450.00
	5	$75.00	$450.00
	6	$110.00	$660.00
	7	$75.00	$450.00
Ref #28	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$45.00	$1,125.00
	2	$50.00	$1,250.00
	3	$50.00	$1,250.00
	4	$125.00	$3,125.00
	5	$200.00	$5,000.00
	6	$75.00	$1,875.00
	7	$150.00	$3,750.00
Ref #29	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$850.00	$5,100.00
	2	$850.00	$5,100.00
	3	$850.00	$5,100.00
	4	$850.00	$5,100.00
	5	$850.00	$5,100.00
	6	$1,230.00	$7,380.00
	7	$850.00	$5,100.00
Ref #30	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (2.62 MILE)**	
	Awd	$975.00	$2,554.50
	2	$1,195.00	$3,130.90
	3	$1,195.00	$3,130.90
	4	$975.00	$2,554.50
	5	$1,195.00	$3,130.90
	6	$975.00	$2,554.50
	7	$1,350.00	$3,537.00

Ref #31	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.62 MILE)**	
	Awd	$900.00	$2,358.00
	2	$995.00	$2,606.90
	3	$995.00	$2,606.90
	4	$900.00	$2,358.00
	5	$995.00	$2,606.90
	6	$900.00	$2,358.00
	7	$1,350.00	$3,537.00
Ref #32	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (2.11 MILE)**	
	Awd	$600.00	$1,266.00
	2	$685.00	$1,445.35
	3	$685.00	$1,445.35
	4	$600.00	$1,266.00
	5	$685.00	$1,445.35
	6	$600.00	$1,266.00
	7	$1,100.00	$2,321.00
Ref #33	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.11 MILE)**	
	Awd	$575.00	$1,213.25
	2	$675.00	$1,424.25
	3	$675.00	$1,424.25
	4	$575.00	$1,213.25
	5	$675.00	$1,424.25
	6	$575.00	$1,213.25
	7	$1,100.00	$2,321.00
Ref #34	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (68 FT)**	
	Awd	$3.25	$221.00
	2	$3.25	$221.00
	3	$3.25	$221.00
	4	$3.25	$221.00
	5	$3.00	$204.00
	6	$3.25	$221.00
	7	$5.00	$340.00
Ref #35	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (68 FT)**	
	Awd	$3.00	$204.00
	2	$3.00	$204.00
	3	$3.00	$204.00
	4	$3.00	$204.00
	5	$3.00	$204.00
	6	$3.00	$204.00
	7	$5.00	$340.00
Ref #36	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$8.00	$2,400.00
	2	$8.00	$2,400.00
	3	$8.00	$2,400.00
	4	$8.00	$2,400.00
	5	$8.00	$2,400.00
	6	$20.00	$6,000.00
	7	$8.00	$2,400.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,891.75**
2	**$24,232.40**
3	**$26,232.40**
4	**$27,051.75**
5	**$29,565.40**
6	**$33,731.75**
7	**$32,096.00**

Ref #37	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (18 SY)**	
	Awd	$800.00	$14,400.00
	2	$800.00	$14,400.00
	3	$500.00	$9,000.00
	4	$788.52	$14,193.36
	5	$800.00	$14,400.00
	6	$800.00	$14,400.00
	7	$850.00	$15,300.00

Section 8 - STRUCTURE REPAIR (BRIDGE NO. CUY-87-1644 - Totals

Awd	**$14,400.00**
2	**$14,400.00**
3	**$9,000.00**
4	**$14,193.36**
5	**$14,400.00**
6	**$14,400.00**
7	**$15,300.00**

Ref #38	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,199.25	$5,199.25
	2	$15,000.00	$15,000.00
	3	$6,360.79	$6,360.79
	4	$3,100.00	$3,100.00
	5	$7,500.00	$7,500.00
	6	$14,600.00	$14,600.00
	7	$5,000.00	$5,000.00
Ref #39	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$36,875.00	$36,875.00
	2	$90,000.00	$90,000.00
	3	$46,500.00	$46,500.00
	4	$54,995.00	$54,995.00
	5	$80,000.00	$80,000.00
	6	$60,768.01	$60,768.01
	7	$152,500.00	$152,500.00
Ref #40	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,500.00	$9,000.00
	3	$500.00	$3,000.00
	4	$2,000.00	$12,000.00
	5	$1,200.00	$7,200.00
	6	$3,000.00	$18,000.00
	7	$3,250.00	$19,500.00

Ref #41	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,640.00	$6,640.00
	2	$2,500.00	$2,500.00
	3	$1,000.00	$1,000.00
	4	$5,000.00	$5,000.00
	5	$200.00	$200.00
	6	$5,343.12	$5,343.12
	7	$7,500.00	$7,500.00
Ref #42	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$32,150.00	$32,150.00
	2	$61,310.00	$61,310.00
	3	$3,000.00	$3,000.00
	4	$38,780.00	$38,780.00
	5	$90,000.00	$90,000.00
	6	$72,049.35	$72,049.35
	7	$20,000.00	$20,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$89,864.25**
2	**$177,810.00**
3	**$59,860.79**
4	**$113,875.00**
5	**$184,900.00**
6	**$170,760.48**
7	**$204,500.00**