Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260084
PID 117826
D12-BH FY2026 Overlay
Federal
Type: BRIDGE REPAIR
Letting Date: 2/19/2026
Completion Date: 10/31/2026

Contract Awarded To: OHIO CONCRETE MAINTENANCE LLC
Award Amount: $1,842,324.75

Engineer's Estimate: $2,156,000.00

Bidder 1
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $1,842,324.75

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $2,356,811.84

Bidder 3
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $2,392,996.45

Bidder 4
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $2,472,999.95

Ref #1	**202E23000**	**PAVEMENT REMOVED (FULL DEPTH), (136 SY)**	
	Awd	$90.00	$12,240.00
	2	$76.00	$10,336.00
	3	$45.00	$6,120.00
	4	$50.00	$6,800.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (100 FT)**	
	Awd	$4.00	$400.00
	2	$2.50	$250.00
	3	$3.00	$300.00
	4	$6.00	$600.00
Ref #3	**204E10000**	**SUBGRADE COMPACTION, (435 SY)**	
	Awd	$5.00	$2,175.00
	2	$6.00	$2,610.00
	3	$2.00	$870.00
	4	$5.00	$2,175.00
Ref #4	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$3,200.00	$12,800.00
	2	$2,885.00	$11,540.00
	3	$3,447.00	$13,788.00
	4	$2,850.00	$11,400.00

Section 1 - ROADWAY - Totals

Awd	**$27,615.00**
2	**$24,736.00**
3	**$21,078.00**
4	**$20,975.00**

Ref #5	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,000.00**
2	**$10,000.00**
3	**$10,000.00**
4	**$10,000.00**

Ref #6	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2" DEPTH), (107 SY)**	
	Awd	$22.00	$2,354.00
	2	$20.00	$2,140.00
	3	$24.00	$2,568.00
	4	$85.00	$9,095.00
Ref #7	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (8" THICK), (89 CY)**	
	Awd	$390.00	$34,710.00
	2	$350.00	$31,150.00
	3	$418.00	$37,202.00
	4	$532.00	$47,348.00

Ref #8	**304E20000**	**AGGREGATE BASE (6" THICK), (73 CY)**	
	Awd	$130.00	$9,490.00
	2	$150.00	$10,950.00
	3	$136.00	$9,928.00
	4	$125.00	$9,125.00
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (72 GAL)**	
	Awd	$2.25	$162.00
	2	$2.00	$144.00
	3	$2.40	$172.80
	4	$6.00	$432.00
Ref #10	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (13 CY)**	
	Awd	$655.00	$8,515.00
	2	$600.00	$7,800.00
	3	$717.00	$9,321.00
	4	$850.00	$11,050.00
Ref #11	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (5 CY)**	
	Awd	$1,100.00	$5,500.00
	2	$1,000.00	$5,000.00
	3	$1,195.00	$5,975.00
	4	$1,550.00	$7,750.00
Ref #12	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (18 CY)**	
	Awd	$450.00	$8,100.00
	2	$400.00	$7,200.00
	3	$478.00	$8,604.00
	4	$1,325.00	$23,850.00
Ref #13	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (0.07 MILE)**	
	Awd	$72,000.00	$5,040.00
	2	$15,000.00	$1,050.00
	3	$77,660.00	$5,436.20
	4	$100,000.00	$7,000.00

Section 3 - PAVEMENT - Totals

Awd	**$73,871.00**
2	**$65,434.00**
3	**$79,207.00**
4	**$115,650.00**

Ref #14	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$15.00	$90.00
	3	$18.00	$108.00
	4	$13.00	$78.00
Ref #15	**646E10010**	**EDGE LINE, 6", (1.03 MILE)**	
	Awd	$17,500.00	$18,025.00
	2	$14,160.00	$14,584.80
	3	$16,918.00	$17,425.54
	4	$14,160.00	$14,584.80
Ref #16	**646E10200**	**CENTER LINE, (0.36 MILE)**	
	Awd	$19,500.00	$7,020.00
	2	$18,915.00	$6,809.40
	3	$22,600.00	$8,136.00
	4	$18,915.00	$6,809.40

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$25,165.00**
2	**$21,484.20**
3	**$25,669.54**
4	**$21,472.20**

Ref #17	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (3096 FT)**	
	Awd	$6.50	$20,124.00
	2	$1.65	$5,108.40
	3	$2.00	$6,192.00
	4	$1.75	$5,418.00
Ref #18	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (480 HOUR)**	
	Awd	$120.00	$57,600.00
	2	$100.00	$48,000.00
	3	$90.00	$43,200.00
	4	$125.00	$60,000.00
Ref #19	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (14 EACH)**	
	Awd	$5,000.00	$70,000.00
	2	$6,700.00	$93,800.00
	3	$11,469.00	$160,566.00
	4	$4,000.00	$56,000.00
Ref #20	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (12 EACH)**	
	Awd	$2,600.00	$31,200.00
	2	$1,750.54	$21,006.48
	3	$2,771.00	$33,252.00
	4	$1,751.00	$21,012.00
Ref #21	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$9,750.83	$9,750.83
	3	$11,650.00	$11,650.00
	4	$9,750.00	$9,750.00
Ref #22	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (28 CY)**	
	Awd	$450.00	$12,600.00
	2	$400.00	$11,200.00
	3	$100.00	$2,800.00
	4	$900.00	$25,200.00
Ref #23	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (35 EACH)**	
	Awd	$20.00	$700.00
	2	$10.00	$350.00
	3	$14.00	$490.00
	4	$12.00	$420.00
Ref #24	**614E13360**	**OBJECT MARKER, TWO WAY, (35 EACH)**	
	Awd	$30.00	$1,050.00
	2	$17.71	$619.85
	3	$21.00	$735.00
	4	$18.00	$630.00
Ref #25	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,200.00	$2,400.00
	2	$1,153.79	$2,307.58
	3	$1,378.00	$2,756.00
	4	$1,100.00	$2,200.00

Ref #26	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.74 MILE)**	
	Awd	$8,250.00	$6,105.00
	2	$4,175.00	$3,089.50
	3	$4,988.00	$3,691.12
	4	$4,175.00	$3,089.50
Ref #27	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.91 MILE)**	
	Awd	$6,000.00	$5,460.00
	2	$2,875.00	$2,616.25
	3	$3,434.00	$3,124.94
	4	$2,875.00	$2,616.25
Ref #28	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (136 FT)**	
	Awd	$5.50	$748.00
	2	$5.00	$680.00
	3	$6.00	$816.00
	4	$5.00	$680.00
Ref #29	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1232 FT)**	
	Awd	$25.00	$30,800.00
	2	$37.00	$45,584.00
	3	$20.00	$24,640.00
	4	$35.00	$43,120.00
Ref #30	**622E41110**	**PORTABLE BARRIER, ANCHORED, (240 FT)**	
	Awd	$30.00	$7,200.00
	2	$75.00	$18,000.00
	3	$30.00	$7,200.00
	4	$50.00	$12,000.00
Ref #31	**625E98000**	**LIGHTING, MISC.: SIGNAL SUPPORT MOUNTED, (6 EACH)**	
	Awd	$5,000.00	$30,000.00
	2	$500.00	$3,000.00
	3	$1,027.00	$6,162.00
	4	$3,000.00	$18,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$295,987.00**
2	**$265,112.89**
3	**$307,275.06**
4	**$260,135.75**

Ref #32	**202E32801**	**CONCRETE SLOPE PROTECTION REMOVED, AS PER PLAN, (138 SY)**	
	Awd	$145.00	$20,010.00
	2	$80.00	$11,040.00
	3	$27.00	$3,726.00
	4	$85.00	$11,730.00
Ref #33	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (50 FT)**	
	Awd	$80.00	$4,000.00
	2	$40.00	$2,000.00
	3	$198.00	$9,900.00
	4	$165.00	$8,250.00
Ref #34	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (230 LB)**	
	Awd	$59.00	$13,570.00
	2	$90.00	$20,700.00
	3	$58.00	$13,340.00
	4	$38.00	$8,740.00

Ref #35	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (34 SF)**	
	Awd	$80.00	$2,720.00
	2	$310.00	$10,540.00
	3	$60.00	$2,040.00
	4	$50.00	$1,700.00
Ref #36	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (34 SF)**	
	Awd	$80.00	$2,720.00
	2	$45.00	$1,530.00
	3	$60.00	$2,040.00
	4	$50.00	$1,700.00
Ref #37	**516E46701**	**RESET BEARING, AS PER PLAN, (5 EACH)**	
	Awd	$1,000.00	$5,000.00
	2	$1,250.00	$6,250.00
	3	$1,622.00	$8,110.00
	4	$10,813.00	$54,065.00
Ref #38	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$12,000.00	$12,000.00
	3	$11,971.00	$11,971.00
	4	$14,000.00	$14,000.00
Ref #39	**519E11100**	**PATCHING CONCRETE STRUCTURE, (26 SF)**	
	Awd	$150.00	$3,900.00
	2	$200.00	$5,200.00
	3	$245.00	$6,370.00
	4	$288.00	$7,488.00
Ref #40	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURE, MISC.: PARA, (180 SF)**	
	Awd	$100.00	$18,000.00
	2	$105.00	$18,900.00
	3	$245.00	$44,100.00
	4	$200.00	$36,000.00
Ref #41	**519E11720**	**SPECIAL - PATCHING CONCRETE STRUCTURE, MISC.: SAFE, (151 FT)**	
	Awd	$70.00	$10,570.00
	2	$105.00	$15,855.00
	3	$125.50	$18,950.50
	4	$175.00	$26,425.00
Ref #42	**530E00600**	**SPECIAL - STRUCTURES: TIMBER SUBDECK, (7293 SF)**	
	Awd	$14.00	$102,102.00
	2	$15.00	$109,395.00
	3	$9.00	$65,637.00
	4	$7.00	$51,051.00
Ref #43	**601E21001**	**CONCRETE SLOPE PROTECTION, AS PER PLAN, (144 SY)**	
	Awd	$198.00	$28,512.00
	2	$205.00	$29,520.00
	3	$143.00	$20,592.00
	4	$186.00	$26,784.00
Ref #44	**848E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (1421 SY)**	
	Awd	$63.00	$89,523.00
	2	$80.00	$113,680.00
	3	$71.00	$100,891.00
	4	$80.00	$113,680.00

Ref #45	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1421 SY)**	
	Awd	$80.00	$113,680.00
	2	$90.00	$127,890.00
	3	$80.00	$113,680.00
	4	$120.00	$170,520.00
Ref #46	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (10 CY)**	
	Awd	$350.00	$3,500.00
	2	$350.00	$3,500.00
	3	$369.00	$3,690.00
	4	$300.00	$3,000.00
Ref #47	**848E50000**	**HAND CHIPPING, (180 SY)**	
	Awd	$130.00	$23,400.00
	2	$265.00	$47,700.00
	3	$180.00	$32,400.00
	4	$125.00	$22,500.00
Ref #48	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$2,000.00	$2,000.00
	3	$2,353.00	$2,353.00
	4	$100.00	$100.00
Ref #49	**848E50200**	**FULL-DEPTH REPAIR, (4 CY)**	
	Awd	$500.00	$2,000.00
	2	$2,750.00	$11,000.00
	3	$2,946.00	$11,784.00
	4	$3,000.00	$12,000.00
Ref #50	**848E50321**	**EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (1 , (1421 SY)**	
	Awd	$9.00	$12,789.00
	2	$18.00	$25,578.00
	3	$14.75	$20,959.75
	4	$20.00	$28,420.00

Section 6 - STRUCTURE REPAIR (CUY-480-1686 or 181309 - Totals

Awd	**$467,496.00**
2	**$574,278.00**
3	**$492,534.25**
4	**$598,153.00**

Ref #51	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (280 SY)**	
	Awd	$30.00	$8,400.00
	2	$25.00	$7,000.00
	3	$59.50	$16,660.00
	4	$57.00	$15,960.00
Ref #52	**202E38501**	**BRIDGE RAILING REMOVED, AS PER PLAN, (58 FT)**	
	Awd	$9.00	$522.00
	2	$8.00	$464.00
	3	$10.00	$580.00
	4	$50.00	$2,900.00
Ref #53	**407E10000**	**TACK COAT, (31 GAL)**	
	Awd	$2.25	$69.75
	2	$2.00	$62.00
	3	$2.40	$74.40
	4	$6.00	$186.00

Ref #54	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (21 CY)**	
	Awd	$900.00	$18,900.00
	2	$800.00	$16,800.00
	3	$955.00	$20,055.00
	4	$860.00	$18,060.00
Ref #55	**512E33010**	**TYPE 3 WATERPROOFING, (133 SY)**	
	Awd	$35.00	$4,655.00
	2	$57.00	$7,581.00
	3	$65.00	$8,645.00
	4	$100.00	$13,300.00
Ref #56	**517E72511**	**RAILING (DEEP BEAM RAIL WITH 3 STEEL TUBULAR BACKU, (61 FT)**	
	Awd	$155.00	$9,455.00
	2	$142.00	$8,662.00
	3	$169.60	$10,345.60
	4	$167.00	$10,187.00
Ref #57	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (64 FT)**	
	Awd	$26.00	$1,664.00
	2	$97.00	$6,208.00
	3	$46.00	$2,944.00
	4	$44.75	$2,864.00

Section 7 - STRUCTURE REPAIR (GEA-6-1067 or 2800071) - Totals

Awd	**$43,665.75**
2	**$46,777.00**
3	**$59,304.00**
4	**$63,457.00**

Ref #58	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (23 CY)**	
	Awd	$2,800.00	$64,400.00
	2	$7,500.00	$172,500.00
	3	$5,400.00	$124,200.00
	4	$3,100.00	$71,300.00
Ref #59	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1301 LB)**	
	Awd	$2.00	$2,602.00
	2	$4.75	$6,179.75
	3	$5.00	$6,505.00
	4	$5.00	$6,505.00
Ref #60	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE: REP, (28 CY)**	
	Awd	$2,000.00	$56,000.00
	2	$1,850.00	$51,800.00
	3	$2,851.00	$79,828.00
	4	$2,843.00	$79,604.00
Ref #61	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (166 SY)**	
	Awd	$40.00	$6,640.00
	2	$45.00	$7,470.00
	3	$57.00	$9,462.00
	4	$66.50	$11,039.00
Ref #62	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (590 SF)**	
	Awd	$45.00	$26,550.00
	2	$40.00	$23,600.00
	3	$77.65	$45,813.50
	4	$65.00	$38,350.00

Ref #63	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (590 SF)**	
	Awd	$6.00	$3,540.00
	2	$5.00	$2,950.00
	3	$53.75	$31,712.50
	4	$45.00	$26,550.00
Ref #64	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (590 SF)**	
	Awd	$6.00	$3,540.00
	2	$5.00	$2,950.00
	3	$18.00	$10,620.00
	4	$15.00	$8,850.00
Ref #65	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (590 SF)**	
	Awd	$6.00	$3,540.00
	2	$5.00	$2,950.00
	3	$12.00	$7,080.00
	4	$15.00	$8,850.00
Ref #66	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (192 FT)**	
	Awd	$500.00	$96,000.00
	2	$465.00	$89,280.00
	3	$555.55	$106,665.60
	4	$482.00	$92,544.00
Ref #67	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (212 FT)**	
	Awd	$26.00	$5,512.00
	2	$65.00	$13,780.00
	3	$61.00	$12,932.00
	4	$30.00	$6,360.00
Ref #68	**519E11100**	**PATCHING CONCRETE STRUCTURE, (4 SF)**	
	Awd	$200.00	$800.00
	2	$500.00	$2,000.00
	3	$597.00	$2,388.00
	4	$500.00	$2,000.00
Ref #69	**848E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (356 SY)**	
	Awd	$150.00	$53,400.00
	2	$235.00	$83,660.00
	3	$133.00	$47,348.00
	4	$173.00	$61,588.00
Ref #70	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (356 SY)**	
	Awd	$102.00	$36,312.00
	2	$130.00	$46,280.00
	3	$103.00	$36,668.00
	4	$170.50	$60,698.00
Ref #71	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (5 CY)**	
	Awd	$400.00	$2,000.00
	2	$400.00	$2,000.00
	3	$368.00	$1,840.00
	4	$300.00	$1,500.00
Ref #72	**848E50000**	**HAND CHIPPING, (65 SY)**	
	Awd	$130.00	$8,450.00
	2	$265.00	$17,225.00
	3	$179.00	$11,635.00
	4	$150.00	$9,750.00

Ref #73	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$2,000.00	$2,000.00
	3	$2,353.00	$2,353.00
	4	$100.00	$100.00
Ref #74	**848E50321**	**EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN, (1, (356 SY)**	
	Awd	$45.00	$16,020.00
	2	$58.00	$20,648.00
	3	$49.00	$17,444.00
	4	$25.00	$8,900.00

Section 8 - STRUCTURE REPAIR (GEA-166-0219 or 280107 - Totals

Awd	**$385,806.00**
2	**$547,272.75**
3	**$554,494.60**
4	**$494,488.00**

Ref #75	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (325 SY)**	
	Awd	$30.00	$9,750.00
	2	$20.00	$6,500.00
	3	$49.00	$15,925.00
	4	$60.00	$19,500.00
Ref #76	**202E38501**	**BRIDGE RAILING REMOVED, AS PER PLAN, (106 FT)**	
	Awd	$9.00	$954.00
	2	$8.00	$848.00
	3	$9.00	$954.00
	4	$50.00	$5,300.00
Ref #77	**407E10000**	**TACK COAT, (36 GAL)**	
	Awd	$2.25	$81.00
	2	$2.00	$72.00
	3	$2.00	$72.00
	4	$6.00	$216.00
Ref #78	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (33 CY)**	
	Awd	$675.00	$22,275.00
	2	$600.00	$19,800.00
	3	$715.00	$23,595.00
	4	$1,160.00	$38,280.00
Ref #79	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (3 SY)**	
	Awd	$150.00	$450.00
	2	$500.00	$1,500.00
	3	$597.00	$1,791.00
	4	$1,428.00	$4,284.00
Ref #80	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (68 FT)**	
	Awd	$80.00	$5,440.00
	2	$40.00	$2,720.00
	3	$197.00	$13,396.00
	4	$165.00	$11,220.00
Ref #81	**512E33010**	**TYPE 3 WATERPROOFING, (205 SY)**	
	Awd	$35.00	$7,175.00
	2	$65.00	$13,325.00
	3	$65.00	$13,325.00
	4	$76.00	$15,580.00

Ref #82	**516E10501**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (72 FT)**	
	Awd	$650.00	$46,800.00
	2	$1,500.00	$108,000.00
	3	$1,590.00	$114,480.00
	4	$1,933.00	$139,176.00
Ref #83	**517E72511**	**RAILING (DEEP BEAM RAIL WITH 3 STEEL TUBULAR BACKU, (106 FT)**	
	Awd	$156.00	$16,536.00
	2	$141.00	$14,946.00
	3	$168.00	$17,808.00
	4	$163.00	$17,278.00
Ref #84	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (114 FT)**	
	Awd	$26.00	$2,964.00
	2	$70.00	$7,980.00
	3	$50.00	$5,700.00
	4	$62.00	$7,068.00
Ref #85	**519E11100**	**PATCHING CONCRETE STRUCTURE, (236 SF)**	
	Awd	$125.00	$29,500.00
	2	$125.00	$29,500.00
	3	$244.00	$57,584.00
	4	$205.00	$48,380.00
Ref #86	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURE: REPAIR CORR, (25 SF)**	
	Awd	$125.00	$3,125.00
	2	$125.00	$3,125.00
	3	$364.00	$9,100.00
	4	$305.00	$7,625.00

Section 9 - STRUCTURE REPAIR (GEA-306-0845 or 280126 - Totals

Awd	**$145,050.00**
2	**$208,316.00**
3	**$273,730.00**
4	**$313,907.00**

Ref #87	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$17,500.00	$17,500.00
	3	$12,896.00	$12,896.00
	4	$11,668.00	$11,668.00
Ref #88	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (84 FT)**	
	Awd	$100.00	$8,400.00
	2	$40.00	$3,360.00
	3	$197.00	$16,548.00
	4	$165.00	$13,860.00
Ref #89	**513E90000**	**STRUCTURAL STEEL, MISC.: EXPANSION JOINT COVER PLA, (603 LB)**	
	Awd	$23.00	$13,869.00
	2	$22.00	$13,266.00
	3	$24.00	$14,472.00
	4	$60.00	$36,180.00

Section 10 - STRUCTURE REPAIR (LAK-90-0243 or 4303482 - Totals

Awd	**$31,769.00**
2	**$34,126.00**
3	**$43,916.00**
4	**$61,708.00**

Ref #90	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (213 SY)**	
	Awd	$40.00	$8,520.00
	2	$35.00	$7,455.00
	3	$57.00	$12,141.00
	4	$66.50	$14,164.50
Ref #91	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (25 FT)**	
	Awd	$100.00	$2,500.00
	2	$40.00	$1,000.00
	3	$197.00	$4,925.00
	4	$165.00	$4,125.00
Ref #92	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (912 SF)**	
	Awd	$35.00	$31,920.00
	2	$35.00	$31,920.00
	3	$66.00	$60,192.00
	4	$56.00	$51,072.00
Ref #93	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (508 SF)**	
	Awd	$120.00	$60,960.00
	2	$125.00	$63,500.00
	3	$244.00	$123,952.00
	4	$205.00	$104,140.00

Section 11 - STRUCTURE REPAIR (CUY-90-0595 or 1807730 - Totals

Awd	**$103,900.00**
2	**$103,875.00**
3	**$201,210.00**
4	**$173,501.50**

Ref #94	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$26,500.00	$26,500.00
	2	$35,500.00	$35,500.00
	3	$24,430.00	$24,430.00
	4	$21,000.00	$21,000.00
Ref #95	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$268,000.00	$268,000.00
	3	$145,000.00	$145,000.00
	4	$190,000.00	$190,000.00
Ref #96	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (7 MNTH)**	
	Awd	$1,500.00	$10,500.00
	2	$4,200.00	$29,400.00
	3	$1,433.00	$10,031.00
	4	$2,352.00	$16,464.00

Ref #97	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$2,389.00	$2,389.00
	4	$20,000.00	$20,000.00
Ref #98	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$117,500.00	$117,500.00
	3	$142,728.00	$142,728.00
	4	$92,088.50	$92,088.50

Section 12 - INCIDENTALS - Totals

Awd	**$232,000.00**
2	**$455,400.00**
3	**$324,578.00**
4	**$339,552.50**