Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260134
PID 119955
SCI-SR 125-06.26
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 3/12/2026
Completion Date: 10/2/2026

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $1,965,728.40

Engineer's Estimate: $1,760,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,965,728.40

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $1,979,272.80

Bidder 3
GEORGE J IGEL & CO INC
3500 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,024,403.02

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $2,033,754.83

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,097,336.00

Bidder 6
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,128,387.75

Bidder 7
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $2,217,459.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$20,000.00	$20,000.00
	3	$33,750.00	$33,750.00
	4	$8,000.00	$8,000.00
	5	$15,000.00	$15,000.00
	6	$10,000.00	$10,000.00
	7	$50,000.00	$50,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (781 SY)**	
	Awd	$28.00	$21,868.00
	2	$25.00	$19,525.00
	3	$18.00	$14,058.00
	4	$25.00	$19,525.00
	5	$11.95	$9,332.95
	6	$14.00	$10,934.00
	7	$12.00	$9,372.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (374 FT)**	
	Awd	$3.00	$1,122.00
	2	$5.00	$1,870.00
	3	$7.00	$2,618.00
	4	$6.00	$2,244.00
	5	$1.65	$617.10
	6	$6.00	$2,244.00
	7	$1.00	$374.00
Ref #4	**203E10000**	**EXCAVATION, (106 CY)**	
	Awd	$35.00	$3,710.00
	2	$25.00	$2,650.00
	3	$27.00	$2,862.00
	4	$50.00	$5,300.00
	5	$7.56	$801.36
	6	$32.00	$3,392.00
	7	$35.00	$3,710.00
Ref #5	**203E20000**	**EMBANKMENT, (812 CY)**	
	Awd	$37.00	$30,044.00
	2	$35.00	$28,420.00
	3	$47.00	$38,164.00
	4	$35.00	$28,420.00
	5	$16.82	$13,657.84
	6	$42.00	$34,104.00
	7	$30.00	$24,360.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1002 SY)**	
	Awd	$4.00	$4,008.00
	2	$2.00	$2,004.00
	3	$5.25	$5,260.50
	4	$8.00	$8,016.00
	5	$3.02	$3,026.04
	6	$3.50	$3,507.00
	7	$6.00	$6,012.00

Ref #7	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$130.00	$130.00
	2	$100.00	$100.00
	3	$112.00	$112.00
	4	$200.00	$200.00
	5	$386.18	$386.18
	6	$250.00	$250.00
	7	$75.00	$75.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (87.5 FT)**	
	Awd	$43.00	$3,762.50
	2	$45.00	$3,937.50
	3	$32.00	$2,800.00
	4	$42.80	$3,745.00
	5	$42.80	$3,745.00
	6	$42.80	$3,745.00
	7	$50.00	$4,375.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (62.5 FT)**	
	Awd	$46.00	$2,875.00
	2	$48.00	$3,000.00
	3	$35.00	$2,187.50
	4	$45.98	$2,873.75
	5	$45.98	$2,873.75
	6	$46.00	$2,875.00
	7	$55.00	$3,437.50
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,380.00	$7,140.00
	2	$2,450.00	$7,350.00
	3	$2,700.00	$8,100.00
	4	$2,380.00	$7,140.00
	5	$2,380.00	$7,140.00
	6	$2,380.00	$7,140.00
	7	$2,400.00	$7,200.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,300.00	$1,300.00
	3	$1,400.00	$1,400.00
	4	$1,100.00	$1,100.00
	5	$1,100.00	$1,100.00
	6	$1,100.00	$1,100.00
	7	$1,150.00	$1,150.00
Ref #12	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,340.00	$9,360.00
	2	$2,500.00	$10,000.00
	3	$2,800.00	$11,200.00
	4	$2,340.00	$9,360.00
	5	$2,340.00	$9,360.00
	6	$2,340.00	$9,360.00
	7	$2,400.00	$9,600.00

Ref #13	**623E12010**	**PRIMARY PROJECT CONTROL MONUMENT, TYPE B, (3 EACH)**	
	Awd	$1,500.00	$4,500.00
	2	$1,000.00	$3,000.00
	3	$2,000.00	$6,000.00
	4	$450.00	$1,350.00
	5	$1,240.38	$3,721.14
	6	$1,500.00	$4,500.00
	7	$1,000.00	$3,000.00
Ref #14	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$1,800.00	$3,600.00
	2	$1,000.00	$2,000.00
	3	$1,100.00	$2,200.00
	4	$1,200.00	$2,400.00
	5	$2,537.19	$5,074.38
	6	$2,800.00	$5,600.00
	7	$1,250.00	$2,500.00
Ref #15	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (14 EACH)**	
	Awd	$250.00	$3,500.00
	2	$600.00	$8,400.00
	3	$320.00	$4,480.00
	4	$350.00	$4,900.00
	5	$1,240.38	$17,365.32
	6	$350.00	$4,900.00
	7	$600.00	$8,400.00

Section 1 - ROADWAY - Totals

Awd	**$123,719.50**
2	**$113,556.50**
3	**$135,192.00**
4	**$104,573.75**
5	**$93,201.06**
6	**$103,651.00**
7	**$133,565.50**

Ref #16	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (199 CY)**	
	Awd	$115.00	$22,885.00
	2	$100.00	$19,900.00
	3	$90.00	$17,910.00
	4	$100.00	$19,900.00
	5	$121.05	$24,088.95
	6	$140.00	$27,860.00
	7	$110.00	$21,890.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (1670 SY)**	
	Awd	$1.93	$3,223.10
	2	$10.00	$16,700.00
	3	$4.15	$6,930.50
	4	$6.00	$10,020.00
	5	$4.17	$6,963.90
	6	$2.00	$3,340.00
	7	$4.00	$6,680.00

Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (84 SY)**	
	Awd	$1.93	$162.12
	2	$0.20	$16.80
	3	$1.93	$162.12
	4	$1.93	$162.12
	5	$7.60	$638.40
	6	$2.00	$168.00
	7	$0.05	$4.20
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**	
	Awd	$1,250.00	$287.50
	2	$2,900.00	$667.00
	3	$1,250.00	$287.50
	4	$1,250.00	$287.50
	5	$500.00	$115.00
	6	$1,250.00	$287.50
	7	$1,500.00	$345.00
Ref #20	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$150.00	$52.50
	2	$2,200.00	$770.00
	3	$150.00	$52.50
	4	$150.00	$52.50
	5	$100.00	$35.00
	6	$150.00	$52.50
	7	$300.00	$105.00
Ref #21	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$1.00	$9.00
	3	$1.00	$9.00
	4	$1.00	$9.00
	5	$1.00	$9.00
	6	$1.00	$9.00
	7	$1.00	$9.00
Ref #22	**832E30000**	**EROSION CONTROL, (6365 EACH)**	
	Awd	$1.00	$6,365.00
	2	$1.00	$6,365.00
	3	$1.00	$6,365.00
	4	$1.00	$6,365.00
	5	$1.00	$6,365.00
	6	$1.00	$6,365.00
	7	$1.00	$6,365.00

Section 2 - EROSION CONTROL - Totals

Awd	**$32,984.22**
2	**$44,427.80**
3	**$31,716.62**
4	**$36,796.12**
5	**$38,215.25**
6	**$38,082.00**
7	**$35,398.20**

Ref #23	**605E31100**	**AGGREGATE DRAINS, (61 FT)**	
	Awd	$29.00	$1,769.00
	2	$25.00	$1,525.00
	3	$60.00	$3,660.00
	4	$25.00	$1,525.00
	5	$33.78	$2,060.58
	6	$24.00	$1,464.00
	7	$30.00	$1,830.00

Section 3 - DRAINAGE - Totals

Awd	**$1,769.00**
2	**$1,525.00**
3	**$3,660.00**
4	**$1,525.00**
5	**$2,060.58**
6	**$1,464.00**
7	**$1,830.00**

Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (97 CY)**	
	Awd	$365.00	$35,405.00
	2	$370.00	$35,890.00
	3	$365.00	$35,405.00
	4	$545.00	$52,865.00
	5	$545.00	$52,865.00
	6	$390.00	$37,830.00
	7	$570.00	$55,290.00
Ref #25	**304E20000**	**AGGREGATE BASE, (162 CY)**	
	Awd	$135.00	$21,870.00
	2	$150.00	$24,300.00
	3	$110.00	$17,820.00
	4	$100.00	$16,200.00
	5	$112.59	$18,239.58
	6	$135.00	$21,870.00
	7	$110.00	$17,820.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (76 GAL)**	
	Awd	$4.10	$311.60
	2	$10.00	$760.00
	3	$4.10	$311.60
	4	$4.50	$342.00
	5	$4.50	$342.00
	6	$7.00	$532.00
	7	$4.50	$342.00
Ref #27	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (24 CY)**	
	Awd	$580.00	$13,920.00
	2	$590.00	$14,160.00
	3	$580.00	$13,920.00
	4	$695.00	$16,680.00
	5	$695.00	$16,680.00
	6	$450.00	$10,800.00
	7	$725.00	$17,400.00

Ref #28	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (33 CY)**	
	Awd	$380.00	$12,540.00
	2	$385.00	$12,705.00
	3	$380.00	$12,540.00
	4	$625.00	$20,625.00
	5	$625.00	$20,625.00
	6	$420.00	$13,860.00
	7	$660.00	$21,780.00

Section 4 - PAVEMENT - Totals

Awd	**$84,046.60**
2	**$87,815.00**
3	**$79,996.60**
4	**$106,712.00**
5	**$108,751.58**
6	**$84,892.00**
7	**$112,632.00**

Ref #29	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (10 EACH)**	
	Awd	$10.00	$100.00
	2	$10.00	$100.00
	3	$14.00	$140.00
	4	$10.00	$100.00
	5	$13.98	$139.80
	6	$10.00	$100.00
	7	$12.00	$120.00
Ref #30	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (51 FT)**	
	Awd	$12.00	$612.00
	2	$30.00	$1,530.00
	3	$18.00	$918.00
	4	$12.00	$612.00
	5	$12.00	$612.00
	6	$12.00	$612.00
	7	$20.00	$1,020.00
Ref #31	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$26.00	$26.00
	2	$250.00	$250.00
	3	$75.00	$75.00
	4	$26.00	$26.00
	5	$26.00	$26.00
	6	$26.00	$26.00
	7	$75.00	$75.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, (6.3 SF)**	
	Awd	$35.00	$220.50
	2	$45.00	$283.50
	3	$20.00	$126.00
	4	$35.00	$220.50
	5	$35.00	$220.50
	6	$35.00	$220.50
	7	$30.00	$189.00

Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$10.00	$10.00
	2	$100.00	$100.00
	3	$40.00	$40.00
	4	$10.00	$10.00
	5	$10.00	$10.00
	6	$10.00	$10.00
	7	$50.00	$50.00
Ref #34	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$250.00	$1,000.00
	3	$75.00	$300.00
	4	$60.00	$240.00
	5	$60.00	$240.00
	6	$60.00	$240.00
	7	$100.00	$400.00
Ref #35	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$100.00	$400.00
	3	$45.00	$180.00
	4	$15.00	$60.00
	5	$15.00	$60.00
	6	$15.00	$60.00
	7	$50.00	$200.00
Ref #36	**642E00104**	**EDGE LINE, 6", TYPE 1 (WHITE), (0.23 MILE)**	
	Awd	$4,500.00	$1,035.00
	2	$10,000.00	$2,300.00
	3	$9,900.00	$2,277.00
	4	$4,500.00	$1,035.00
	5	$9,900.00	$2,277.00
	6	$9,900.00	$2,277.00
	7	$10,000.00	$2,300.00
Ref #37	**642E00300**	**CENTER LINE, TYPE 1 (DOUBLE SOLID), (0.11 MILE)**	
	Awd	$4,500.00	$495.00
	2	$18,500.00	$2,035.00
	3	$13,200.00	$1,452.00
	4	$4,500.00	$495.00
	5	$13,200.00	$1,452.00
	6	$13,200.00	$1,452.00
	7	$15,000.00	$1,650.00
Ref #38	**642E00500**	**STOP LINE, TYPE 1, (20 FT)**	
	Awd	$8.00	$160.00
	2	$20.00	$400.00
	3	$7.50	$150.00
	4	$8.00	$160.00
	5	$7.50	$150.00
	6	$7.50	$150.00
	7	$12.00	$240.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,958.50**
2	**$8,398.50**
3	**$5,658.00**
4	**$2,958.50**
5	**$5,187.30**
6	**$5,147.50**
7	**$6,244.00**

Ref #39	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (7 EACH)**	
	Awd	$2,000.00	$14,000.00
	2	$3,000.00	$21,000.00
	3	$2,200.00	$15,400.00
	4	$1,988.53	$13,919.71
	5	$2,200.00	$15,400.00
	6	$2,450.00	$17,150.00
	7	$1,500.00	$10,500.00
Ref #40	**614E13310**	**BARRIER REFLECTOR, TYPE 1(BI-DIRECTIONAL), (21 EACH)**	
	Awd	$40.00	$840.00
	2	$20.00	$420.00
	3	$17.00	$357.00
	4	$20.00	$420.00
	5	$13.39	$281.19
	6	$16.00	$336.00
	7	$55.00	$1,155.00
Ref #41	**614E13314**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (3 EACH)**	
	Awd	$40.00	$120.00
	2	$20.00	$60.00
	3	$21.00	$63.00
	4	$20.00	$60.00
	5	$13.39	$40.17
	6	$40.00	$120.00
	7	$50.00	$150.00
Ref #42	**614E13360**	**OBJECT MARKER, TWO WAY, (23 EACH)**	
	Awd	$20.00	$460.00
	2	$50.00	$1,150.00
	3	$20.00	$460.00
	4	$20.00	$460.00
	5	$19.88	$457.24
	6	$35.00	$805.00
	7	$50.00	$1,150.00
Ref #43	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.56 MILE)**	
	Awd	$3,500.00	$1,960.00
	2	$10,000.00	$5,600.00
	3	$9,385.00	$5,255.60
	4	$3,500.00	$1,960.00
	5	$9,385.00	$5,255.60
	6	$9,385.00	$5,255.60
	7	$10,000.00	$5,600.00

Ref #44	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (44 FT)**	
	Awd	$8.00	$352.00
	2	$100.00	$4,400.00
	3	$20.00	$880.00
	4	$8.00	$352.00
	5	$20.00	$880.00
	6	$20.00	$880.00
	7	$20.00	$880.00
Ref #45	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$25,000.00	$25,000.00
	3	$17,500.00	$17,500.00
	4	$25,000.00	$25,000.00
	5	$11,998.96	$11,998.96
	6	$8,500.00	$8,500.00
	7	$25,000.00	$25,000.00
Ref #46	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (211 SY)**	
	Awd	$141.50	$29,856.50
	2	$150.00	$31,650.00
	3	$90.00	$18,990.00
	4	$120.00	$25,320.00
	5	$93.47	$19,722.17
	6	$100.00	$21,100.00
	7	$200.00	$42,200.00
Ref #47	**616E10000**	**WATER, (7 MGAL)**	
	Awd	$160.00	$1,120.00
	2	$1.00	$7.00
	3	$52.05	$364.35
	4	$40.00	$280.00
	5	$23.77	$166.39
	6	$1.00	$7.00
	7	$1.00	$7.00
Ref #48	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (740 FT)**	
	Awd	$33.60	$24,864.00
	2	$35.00	$25,900.00
	3	$50.50	$37,370.00
	4	$28.00	$20,720.00
	5	$40.84	$30,221.60
	6	$28.00	$20,720.00
	7	$45.00	$33,300.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$108,572.50**
2	**$115,187.00**
3	**$96,639.95**
4	**$88,491.71**
5	**$84,423.32**
6	**$74,873.60**
7	**$119,942.00**

Ref #49	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$145,000.00	$145,000.00
	2	$30,000.00	$30,000.00
	3	$140,000.00	$140,000.00
	4	$95,000.00	$95,000.00
	5	$72,400.43	$72,400.43
	6	$140,000.00	$140,000.00
	7	$150,000.00	$150,000.00
Ref #50	**202E22900**	**APPROACH SLAB REMOVED, (107 SY)**	
	Awd	$60.00	$6,420.00
	2	$25.00	$2,675.00
	3	$65.00	$6,955.00
	4	$58.00	$6,206.00
	5	$56.08	$6,000.56
	6	$120.00	$12,840.00
	7	$35.00	$3,745.00
Ref #51	**202E23500**	**WEARING COURSE REMOVED, (364 SY)**	
	Awd	$35.00	$12,740.00
	2	$30.00	$10,920.00
	3	$15.00	$5,460.00
	4	$15.00	$5,460.00
	5	$7.61	$2,770.04
	6	$11.00	$4,004.00
	7	$8.00	$2,912.00
Ref #52	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00
	3	$50,000.00	$50,000.00
	4	$140,000.00	$140,000.00
	5	$89,295.04	$89,295.04
	6	$90,000.00	$90,000.00
	7	$200,000.00	$200,000.00
Ref #53	**503E21320**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$25,000.00	$25,000.00
	3	$56,250.00	$56,250.00
	4	$73,000.00	$73,000.00
	5	$92,981.29	$92,981.29
	6	$28,000.00	$28,000.00
	7	$50,000.00	$50,000.00
Ref #54	**507E00301**	**STEEL PILES HP14X73, FURNISHED, AS PER PLAN, (880 FT)**	
	Awd	$110.00	$96,800.00
	2	$110.00	$96,800.00
	3	$73.00	$64,240.00
	4	$70.00	$61,600.00
	5	$80.77	$71,077.60
	6	$74.00	$65,120.00
	7	$70.00	$61,600.00

Ref #55	**507E92201**	**PREBORED HOLES, AS PER PLAN, (484 FT)**	
	Awd	$80.00	$38,720.00
	2	$300.00	$145,200.00
	3	$310.00	$150,040.00
	4	$260.00	$125,840.00
	5	$428.59	$207,437.56
	6	$390.00	$188,760.00
	7	$286.00	$138,424.00
Ref #56	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (34641 LB)**	
	Awd	$1.88	$65,125.08
	2	$3.00	$103,923.00
	3	$1.75	$60,621.75
	4	$1.75	$60,621.75
	5	$2.02	$69,974.82
	6	$2.65	$91,798.65
	7	$1.50	$51,961.50
Ref #57	**511E31613**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (66 CY)**	
	Awd	$1,650.00	$108,900.00
	2	$1,750.00	$115,500.00
	3	$1,600.00	$105,600.00
	4	$1,600.00	$105,600.00
	5	$1,777.55	$117,318.30
	6	$1,650.00	$108,900.00
	7	$2,350.00	$155,100.00
Ref #58	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (155 CY)**	
	Awd	$1,250.00	$193,750.00
	2	$1,000.00	$155,000.00
	3	$795.00	$123,225.00
	4	$995.00	$154,225.00
	5	$1,033.78	$160,235.90
	6	$930.00	$144,150.00
	7	$875.00	$135,625.00
Ref #59	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (169 CY)**	
	Awd	$600.00	$101,400.00
	2	$1,000.00	$169,000.00
	3	$655.00	$110,695.00
	4	$525.00	$88,725.00
	5	$638.81	$107,958.89
	6	$780.00	$131,820.00
	7	$675.00	$114,075.00
Ref #60	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (176 SY)**	
	Awd	$36.00	$6,336.00
	2	$50.00	$8,800.00
	3	$36.00	$6,336.00
	4	$37.00	$6,512.00
	5	$40.49	$7,126.24
	6	$36.00	$6,336.00
	7	$45.00	$7,920.00

Ref #61	**512E33000**	**TYPE 2 WATERPROOFING, (31 SY)**	
	Awd	$50.00	$1,550.00
	2	$35.00	$1,085.00
	3	$33.00	$1,023.00
	4	$40.00	$1,240.00
	5	$131.33	$4,071.23
	6	$45.00	$1,395.00
	7	$40.00	$1,240.00
Ref #62	**515E12070**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (9 EACH)**	
	Awd	$25,500.00	$229,500.00
	2	$24,000.00	$216,000.00
	3	$28,350.00	$255,150.00
	4	$30,700.00	$276,300.00
	5	$26,220.11	$235,980.99
	6	$25,500.00	$229,500.00
	7	$30,300.00	$272,700.00
Ref #63	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (122 SF)**	
	Awd	$12.00	$1,464.00
	2	$25.00	$3,050.00
	3	$10.05	$1,226.10
	4	$20.00	$2,440.00
	5	$6.04	$736.88
	6	$5.00	$610.00
	7	$15.00	$1,830.00
Ref #64	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (34 SF)**	
	Awd	$14.00	$476.00
	2	$35.00	$1,190.00
	3	$11.00	$374.00
	4	$22.00	$748.00
	5	$8.00	$272.00
	6	$12.00	$408.00
	7	$30.00	$1,020.00
Ref #65	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (92 FT)**	
	Awd	$46.00	$4,232.00
	2	$100.00	$9,200.00
	3	$45.00	$4,140.00
	4	$40.00	$3,680.00
	5	$50.34	$4,631.28
	6	$46.00	$4,232.00
	7	$50.00	$4,600.00
Ref #66	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (18 EACH)**	
	Awd	$90.00	$1,620.00
	2	$25.00	$450.00
	3	$120.00	$2,160.00
	4	$50.00	$900.00
	5	$105.78	$1,904.04
	6	$80.00	$1,440.00
	7	$50.00	$900.00

Ref #67	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (36 EACH)**	
	Awd	$1,075.00	$38,700.00
	2	$1,100.00	$39,600.00
	3	$700.00	$25,200.00
	4	$800.00	$28,800.00
	5	$793.53	$28,567.08
	6	$1,360.00	$48,960.00
	7	$600.00	$21,600.00
Ref #68	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (148 FT)**	
	Awd	$426.00	$63,048.00
	2	$435.00	$64,380.00
	3	$445.00	$65,860.00
	4	$426.00	$63,048.00
	5	$426.00	$63,048.00
	6	$426.00	$63,048.00
	7	$450.00	$66,600.00
Ref #69	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (42 SY)**	
	Awd	$42.00	$1,764.00
	2	$20.00	$840.00
	3	$35.00	$1,470.00
	4	$60.00	$2,520.00
	5	$32.11	$1,348.62
	6	$45.00	$1,890.00
	7	$40.00	$1,680.00
Ref #70	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (93 CY)**	
	Awd	$135.00	$12,555.00
	2	$150.00	$13,950.00
	3	$150.00	$13,950.00
	4	$140.00	$13,020.00
	5	$110.68	$10,293.24
	6	$120.00	$11,160.00
	7	$130.00	$12,090.00
Ref #71	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (126 FT)**	
	Awd	$28.00	$3,528.00
	2	$50.00	$6,300.00
	3	$22.00	$2,772.00
	4	$25.00	$3,150.00
	5	$16.96	$2,136.96
	6	$31.00	$3,906.00
	7	$25.00	$3,150.00
Ref #72	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (190 FT)**	
	Awd	$10.00	$1,900.00
	2	$25.00	$4,750.00
	3	$9.00	$1,710.00
	4	$10.00	$1,900.00
	5	$4.32	$820.80
	6	$15.00	$2,850.00
	7	$20.00	$3,800.00

Ref #73	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$28.00	$1,680.00
	2	$25.00	$1,500.00
	3	$35.00	$2,100.00
	4	$20.00	$1,200.00
	5	$21.21	$1,272.60
	6	$15.00	$900.00
	7	$30.00	$1,800.00
Ref #74	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (240 SY)**	
	Awd	$480.00	$115,200.00
	2	$275.00	$66,000.00
	3	$500.00	$120,000.00
	4	$475.00	$114,000.00
	5	$485.52	$116,524.80
	6	$540.00	$129,600.00
	7	$400.00	$96,000.00
Ref #75	**526E90010**	**TYPE A INSTALLATION, (77 FT)**	
	Awd	$260.00	$20,020.00
	2	$200.00	$15,400.00
	3	$260.00	$20,020.00
	4	$230.00	$17,710.00
	5	$240.88	$18,547.76
	6	$450.00	$34,650.00
	7	$275.00	$21,175.00
Ref #76	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (110 CY)**	
	Awd	$175.00	$19,250.00
	2	$175.00	$19,250.00
	3	$248.00	$27,280.00
	4	$190.00	$20,900.00
	5	$233.02	$25,632.20
	6	$220.00	$24,200.00
	7	$180.00	$19,800.00
Ref #77	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$17,000.00	$17,000.00
	2	$20,000.00	$20,000.00
	3	$9,852.00	$9,852.00
	4	$9,852.00	$9,852.00
	5	$8,536.00	$8,536.00
	6	$21,000.00	$21,000.00
	7	$15,000.00	$15,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SCI-125-062 - Totals

Awd	**$1,408,678.08**
2	**$1,445,763.00**
3	**$1,433,709.85**
4	**$1,484,197.75**
5	**$1,528,901.15**
6	**$1,591,477.65**
7	**$1,616,347.50**

Ref #78	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$47,000.00	$47,000.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
	5	$11,670.72	$11,670.72
	6	$18,000.00	$18,000.00
	7	$50,000.00	$50,000.00
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$45,000.00	$45,000.00
	3	$92,000.00	$92,000.00
	4	$64,000.00	$64,000.00
	5	$72,447.63	$72,447.63
	6	$75,000.00	$75,000.00
	7	$85,000.00	$85,000.00
Ref #80	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$2,600.00	$15,600.00
	2	$100.00	$600.00
	3	$1,605.00	$9,630.00
	4	$2,000.00	$12,000.00
	5	$1,585.00	$9,510.00
	6	$3,200.00	$19,200.00
	7	$750.00	$4,500.00
Ref #81	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,000.00	$12,000.00
	3	$17,000.00	$17,000.00
	4	$19,500.00	$19,500.00
	5	$59,900.00	$59,900.00
	6	$20,000.00	$20,000.00
	7	$10,000.00	$10,000.00
Ref #82	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,200.00	$2,200.00
	2	$1,500.00	$1,500.00
	3	$3,600.00	$3,600.00
	4	$500.00	$500.00
	5	$1,000.00	$1,000.00
	6	$800.00	$800.00
	7	$1,000.00	$1,000.00
Ref #83	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,200.00	$2,200.00
	2	$1,500.00	$1,500.00
	3	$5,600.00	$5,600.00
	4	$500.00	$500.00
	5	$1,000.00	$1,000.00
	6	$800.00	$800.00
	7	$1,000.00	$1,000.00

Ref #84	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$90,000.00	$90,000.00
	2	$55,000.00	$55,000.00
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00
	5	$81,067.41	$81,067.41
	6	$95,000.00	$95,000.00
	7	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$203,000.00**
2	**$162,600.00**
3	**$237,830.00**
4	**$208,500.00**
5	**$236,595.76**
6	**$228,800.00**
7	**$191,500.00**