Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 264007
PID 105490
GUE-IR 70/IR 77 VAR
Federal
Type: BRIDGE REPAIR
Letting Date: 3/12/2026
Completion Date: 10/31/2026

Contract Awarded To:	BCC OHIO INC
Award Amount:	$2,277,507.40
Engineer's Estimate:	$2,560,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $2,277,507.40

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,096.00	$3,096.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (357 SY)**	
	Awd	$46.55	$16,618.35
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (3594 FT)**	
	Awd	$2.10	$7,547.40
Ref #4	**203E10001**	**EXCAVATION, AS PER PLAN, (30 CY)**	
	Awd	$17.20	$516.00
Ref #5	**203E20000**	**EMBANKMENT, (50 CY)**	
	Awd	$51.60	$2,580.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (129 SY)**	
	Awd	$2.58	$332.82
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (34 STA)**	
	Awd	$47.25	$1,606.50
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (3125 FT)**	
	Awd	$20.58	$64,312.50
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,588.25	$10,353.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,386.00	$1,386.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,651.25	$10,605.00
Ref #12	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$609.00	$609.00
Ref #13	**609E23001**	**COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (73 FT)**	
	Awd	$59.38	$4,334.74

Section 1 - ROADWAY - Totals

Awd	**$123,897.31**

Ref #14	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1678 SY)**	
	Awd	$3.10	$5,201.80
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**	
	Awd	$609.00	$140.07
Ref #16	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$31.51	$11.03
Ref #17	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.07	$5.35
Ref #18	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,358.25**

Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.0", (122 SY)**	
	Awd	$47.25	$5,764.50

Ref #20	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (33665 SY)**		
	Awd	$2.36	$79,449.40	
Ref #21	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (110 FT)**		
	Awd	$6.68	$734.80	
Ref #22	**304E20000**	**AGGREGATE BASE, (43 CY)**		
	Awd	$150.74	$6,481.82	
Ref #23	**305E16011**	**12" CONCRETE BASE, CLASS QC 1P, AS PER PLAN, (71 SY)**		
	Awd	$245.60	$17,437.60	
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (2092 GAL)**		
	Awd	$4.20	$8,786.40	
Ref #25	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (1403 CY)**		
	Awd	$262.50	$368,287.50	
Ref #26	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (3 CY)**		
	Awd	$2,887.50	$8,662.50	
Ref #27	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (54 CY)**		
	Awd	$630.00	$34,020.00	
Ref #28	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2.45 MILE)**		
	Awd	$2,940.00	$7,203.00	

Section 3 - PAVEMENT - Totals

Awd	**$536,827.52**

Ref #29	**625E25400**	**CONDUIT, 2", 725.04, (404 FT)**		
	Awd	$34.10	$13,776.40	
Ref #30	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**		
	Awd	$5,665.50	$22,662.00	
Ref #31	**625E31510**	**PULL BOX REMOVED, (4 EACH)**		
	Awd	$516.00	$2,064.00	

Section 4 - ELECTRICAL - Totals

Awd	**$38,502.40**

Ref #32	**621E00100**	**RPM, (152 EACH)**		
	Awd	$40.43	$6,145.36	
Ref #33	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (101 EACH)**		
	Awd	$20.64	$2,084.64	
Ref #34	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (12 EACH)**		
	Awd	$11.55	$138.60	
Ref #35	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (55 EACH)**		
	Awd	$13.65	$750.75	
Ref #36	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)**		
	Awd	$21.00	$1,008.00	
Ref #37	**630E80100**	**SIGN, FLAT SHEET, (14 SF)**		
	Awd	$26.25	$367.50	
Ref #38	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**		
	Awd	$15.75	$63.00	

Ref #39	**642E00104**	**EDGE LINE, 6", TYPE 1, (2.78 MILE)**	
	Awd	$1,044.75	$2,904.41
Ref #40	**642E00204**	**LANE LINE, 6", TYPE 1, (1.23 MILE)**	
	Awd	$866.25	$1,065.49
Ref #41	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (2490 FT)**	
	Awd	$0.53	$1,319.70
Ref #42	**642E01510**	**DOTTED LINE, 6", TYPE 1, (950 FT)**	
	Awd	$0.58	$551.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$16,398.45**

Ref #43	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$92.40	$3,696.00
Ref #44	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,646.00	$10,584.00
Ref #45	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$131.25	$525.00
Ref #46	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (48 EACH)**	
	Awd	$18.90	$907.20
Ref #47	**614E13350**	**OBJECT MARKER, ONE WAY, (42 EACH)**	
	Awd	$23.10	$970.20
Ref #48	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,155.00	$13,860.00
Ref #49	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (2.05 MILE)**	
	Awd	$1,522.50	$3,121.13
Ref #50	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (518 FT)**	
	Awd	$2.10	$1,087.80
Ref #51	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (3454 FT)**	
	Awd	$0.37	$1,277.98
Ref #52	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.05	$1.05
Ref #53	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1764 FT)**	
	Awd	$31.00	$54,684.00
Ref #54	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (20 SNMT)**	
	Awd	$787.50	$15,750.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$106,464.36**

Ref #55	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUPERS, (LUMP SUM)**	
	Awd	$92,613.75	$92,613.75
Ref #56	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (13 CY)**	
	Awd	$1,770.46	$23,015.98
Ref #57	**202E98000**	**REMOVAL MISC.: BEAM SEAT DEBRIS, (LUMP SUM)**	
	Awd	$2,580.00	$2,580.00

Ref #58	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$12,831.00	$12,831.00
Ref #59	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (12805 LB)**	
	Awd	$2.61	$33,421.05
Ref #60	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5487 FT)**	
	Awd	$1.68	$9,218.16
Ref #61	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (62 EACH)**	
	Awd	$29.88	$1,852.56
Ref #62	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (27 CY)**	
	Awd	$2,030.21	$54,815.67
Ref #63	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (59 CY)**	
	Awd	$1,753.16	$103,436.44
Ref #64	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (15 CY)**	
	Awd	$3,157.00	$47,355.00
Ref #65	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (414 SY)**	
	Awd	$22.73	$9,410.22
Ref #66	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (12 FT)**	
	Awd	$493.13	$5,917.56
Ref #67	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2737 SF)**	
	Awd	$17.85	$48,855.45
Ref #68	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2737 SF)**	
	Awd	$7.35	$20,116.95
Ref #69	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2737 SF)**	
	Awd	$7.35	$20,116.95
Ref #70	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2737 SF)**	
	Awd	$7.35	$20,116.95
Ref #71	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (5 MNHR)**	
	Awd	$157.50	$787.50
Ref #72	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$525.00	$1,050.00
Ref #73	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$19,887.00	$19,887.00
Ref #74	**518E12500**	**SCUPPER, MISC.:AIR, (6 EACH)**	
	Awd	$2,729.90	$16,379.40
Ref #75	**519E11100**	**PATCHING CONCRETE STRUCTURE, (1 SF)**	
	Awd	$285.00	$285.00

Section 7 - STRUCTURE REPAIR (3002586) - Totals

Awd	**$544,062.59**

Ref #76	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUPERS, (LUMP SUM)**	
	Awd	$92,613.75	$92,613.75
Ref #77	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (14 CY)**	
	Awd	$1,736.14	$24,305.96
Ref #78	**202E98000**	**REMOVAL MISC.: BEAM SEAT DEBRIS, (LUMP SUM)**	
	Awd	$2,580.00	$2,580.00

Ref #79	**202E98000**	**REMOVAL MISC.: TEMPORARY SUPPORT, (LUMP SUM)**	
	Awd	$3,096.00	$3,096.00
Ref #80	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$12,831.00	$12,831.00
Ref #81	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (12795 LB)**	
	Awd	$2.61	$33,394.95
Ref #82	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5581 FT)**	
	Awd	$1.68	$9,376.08
Ref #83	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (66 EACH)**	
	Awd	$29.88	$1,972.08
Ref #84	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (24 CY)**	
	Awd	$2,041.88	$49,005.12
Ref #85	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (59 CY)**	
	Awd	$1,753.16	$103,436.44
Ref #86	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (16 CY)**	
	Awd	$3,156.38	$50,502.08
Ref #87	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (412 SY)**	
	Awd	$22.72	$9,360.64
Ref #88	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (13 FT)**	
	Awd	$466.72	$6,067.36
Ref #89	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2728 SF)**	
	Awd	$17.85	$48,694.80
Ref #90	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2728 SF)**	
	Awd	$7.35	$20,050.80
Ref #91	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2728 SF)**	
	Awd	$7.35	$20,050.80
Ref #92	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2728 SF)**	
	Awd	$7.35	$20,050.80
Ref #93	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (5 MNHR)**	
	Awd	$157.50	$787.50
Ref #94	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$525.00	$1,050.00
Ref #95	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,368.00	$25,368.00
Ref #96	**518E12500**	**SCUPPER, MISC.:PAIR, (9 EACH)**	
	Awd	$2,615.23	$23,537.07
Ref #97	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (85 SF)**	
	Awd	$81.75	$6,948.75
Ref #98	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (28 SF)**	
	Awd	$156.63	$4,385.64

Section 8 - STRUCTURE REPAIR (3002616) - Totals

Awd	**$569,465.62**

Ref #99	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (254 SF)**	
	Awd	$81.75	$20,764.50

Ref #100	**519E11100**	**PATCHING CONCRETE STRUCTURE, (9 SF)**	
	Awd	$156.63	$1,409.67
Ref #101	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (135 SF)**	
	Awd	$179.85	$24,279.75

Section 9 - STRUCTURE REPAIR (3002675) - Totals

Awd	**$46,453.92**

Ref #102	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (90 FT)**	
	Awd	$99.25	$8,932.50
Ref #103	**516E46701**	**RESET BEARING, AS PER PLAN, (1 EACH)**	
	Awd	$1,641.75	$1,641.75
Ref #104	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$27,468.00	$27,468.00

Section 10 - STRUCTURE REPAIR (3001237) - Totals

Awd	**$38,042.25**

Ref #105	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$28,118.23	$28,118.23
Ref #106	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$87,492.00	$87,492.00
Ref #107	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,070.00	$5,070.00
Ref #108	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$127,354.50	$127,354.50

Section 11 - INCIDENTALS - Totals

Awd	**$248,034.73**