Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260169
PID 117322
ATH-Nelsonville Mobility Corridor
Federal
Type: SIDEWALK
Letting Date: 4/9/2026
Completion Date: 10/31/2026

Contract Awarded To: MC KEE PAVING & SEALING LLC
Award Amount: $655,946.75

Engineer's Estimate: $673,000.00

Bidder 1
MC KEE PAVING & SEALING LLC
14820 KIMBERLY RD
Athens
NELSONVILLE, OH 45764
Bid $655,946.75

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $693,827.34

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $805,982.50

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $845,650.46

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,500.00	$3,500.00
	3	$2,705.00	$2,705.00
	4	$3,776.92	$3,776.92
Ref #2	**202E23000**	**PAVEMENT REMOVED, (665 SY)**	
	Awd	$20.00	$13,300.00
	2	$19.00	$12,635.00
	3	$44.00	$29,260.00
	4	$29.80	$19,817.00
Ref #3	**202E30000**	**WALK REMOVED, (32139 SF)**	
	Awd	$3.25	$104,451.75
	2	$2.20	$70,705.80
	3	$2.15	$69,098.85
	4	$2.68	$86,132.52
Ref #4	**202E32000**	**CURB REMOVED, (729 FT)**	
	Awd	$22.00	$16,038.00
	2	$12.00	$8,748.00
	3	$26.75	$19,500.75
	4	$12.28	$8,952.12
Ref #5	**203E10000**	**EXCAVATION, (25 CY)**	
	Awd	$45.00	$1,125.00
	2	$90.00	$2,250.00
	3	$85.00	$2,125.00
	4	$89.31	$2,232.75
Ref #6	**203E20000**	**EMBANKMENT, (25 CY)**	
	Awd	$45.00	$1,125.00
	2	$90.00	$2,250.00
	3	$57.00	$1,425.00
	4	$88.78	$2,219.50
Ref #7	**608E10000**	**4" CONCRETE WALK, (27582 SF)**	
	Awd	$7.75	$213,760.50
	2	$7.80	$215,139.60
	3	$6.90	$190,315.80
	4	$9.95	$274,440.90
Ref #8	**608E52000**	**CURB RAMP, (3640 SF)**	
	Awd	$24.00	$87,360.00
	2	$24.00	$87,360.00
	3	$25.50	$92,820.00
	4	$24.08	$87,651.20
Ref #9	**608E53020**	**DETECTABLE WARNING, (457 SF)**	
	Awd	$30.00	$13,710.00
	2	$35.00	$15,995.00
	3	$53.25	$24,335.25
	4	$60.00	$27,420.00
Ref #10	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (82 FT)**	
	Awd	$65.00	$5,330.00
	2	$60.00	$4,920.00
	3	$133.50	$10,947.00
	4	$79.99	$6,559.18

Ref #11	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (645 FT)**	
	Awd	$45.00	$29,025.00
	2	$60.00	$38,700.00
	3	$132.00	$85,140.00
	4	$126.10	$81,334.50
Ref #12	**611E99700**	**SPECIAL - GAS VALVE BOX ADJUSTED TO GRADE, (7 EACH)**	
	Awd	$350.00	$2,450.00
	2	$500.00	$3,500.00
	3	$440.50	$3,083.50
	4	$105.77	$740.39
Ref #13	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (56 EACH)**	
	Awd	$300.00	$16,800.00
	2	$500.00	$28,000.00
	3	$436.00	$24,416.00
	4	$68.89	$3,857.84

Section 1 - ROADWAY - Totals

Awd	**$505,475.25**
2	**$493,703.40**
3	**$555,172.15**
4	**$605,134.82**

Ref #14	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$220.00	$440.00
	2	$150.00	$300.00
	3	$162.50	$325.00
	4	$135.00	$270.00
Ref #15	**659E00300**	**TOPSOIL, (65 CY)**	
	Awd	$65.00	$4,225.00
	2	$65.00	$4,225.00
	3	$285.00	$18,525.00
	4	$515.01	$33,475.65
Ref #16	**659E10000**	**SEEDING AND MULCHING, (1940 SY)**	
	Awd	$2.25	$4,365.00
	2	$2.00	$3,880.00
	3	$3.00	$5,820.00
	4	$7.04	$13,657.60
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (150 SY)**	
	Awd	$2.25	$337.50
	2	$2.00	$300.00
	3	$2.25	$337.50
	4	$0.80	$120.00
Ref #18	**659E15000**	**INTER-SEEDING, (150 SY)**	
	Awd	$2.25	$337.50
	2	$2.00	$300.00
	3	$2.00	$300.00
	4	$0.80	$120.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$1,500.00	$300.00
	2	$1,250.00	$250.00
	3	$1,353.00	$270.60
	4	$939.00	$187.80

Ref #20	**659E31000**	**LIME, (0.5 ACRE)**	
	Awd	$155.00	$77.50
	2	$150.00	$75.00
	3	$162.50	$81.25
	4	$157.88	$78.94
Ref #21	**659E35000**	**WATER, (15 MGAL)**	
	Awd	$1.00	$15.00
	2	$1.00	$15.00
	3	$108.25	$1,623.75
	4	$1.00	$15.00
Ref #22	**832E30000**	**EROSION CONTROL, (17460 EACH)**	
	Awd	$1.00	$17,460.00
	2	$1.00	$17,460.00
	3	$1.00	$17,460.00
	4	$1.00	$17,460.00

Section 2 - EROSION CONTROL - Totals

Awd	**$27,557.50**
2	**$26,805.00**
3	**$44,743.10**
4	**$65,384.99**

Ref #23	**611E00100**	**4" CONDUIT, TYPE B, (50 FT)**	
	Awd	$15.00	$750.00
	2	$22.00	$1,100.00
	3	$31.50	$1,575.00
	4	$22.87	$1,143.50
Ref #24	**611E00200**	**4" CONDUIT, TYPE C, (50 FT)**	
	Awd	$15.00	$750.00
	2	$22.00	$1,100.00
	3	$28.50	$1,425.00
	4	$22.87	$1,143.50
Ref #25	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$15.00	$750.00
	2	$22.00	$1,100.00
	3	$28.50	$1,425.00
	4	$29.93	$1,496.50
Ref #26	**611E00406**	**4" CONDUIT, TYPE F, (50 FT)**	
	Awd	$15.00	$750.00
	2	$22.00	$1,100.00
	3	$28.50	$1,425.00
	4	$29.93	$1,496.50

Section 3 - DRAINAGE - Totals

Awd	**$3,000.00**
2	**$4,400.00**
3	**$5,850.00**
4	**$5,280.00**

Ref #27	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (303 SY)**	
	Awd	$85.00	$25,755.00
	2	$150.00	$45,450.00
	3	$165.75	$50,222.25
	4	$109.14	$33,069.42
Ref #28	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (347 SY)**	
	Awd	$85.00	$29,495.00
	2	$160.00	$55,520.00
	3	$132.75	$46,064.25
	4	$110.98	$38,510.06

Section 4 - PAVEMENT - Totals

Awd	**$55,250.00**
2	**$100,970.00**
3	**$96,286.50**
4	**$71,579.48**

Ref #29	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (79 FT)**	
	Awd	$18.00	$1,422.00
	2	$21.85	$1,726.15
	3	$23.75	$1,876.25
	4	$18.00	$1,422.00
Ref #30	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (98 FT)**	
	Awd	$20.00	$1,960.00
	2	$21.85	$2,141.30
	3	$16.25	$1,592.50
	4	$18.00	$1,764.00
Ref #31	**630E08600**	**SIGN POST REFLECTOR, (7 EACH)**	
	Awd	$50.00	$350.00
	2	$62.91	$440.37
	3	$68.00	$476.00
	4	$65.00	$455.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, (80 SF)**	
	Awd	$28.00	$2,240.00
	2	$23.67	$1,893.60
	3	$38.00	$3,040.00
	4	$20.00	$1,600.00
Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (14 EACH)**	
	Awd	$25.00	$350.00
	2	$16.56	$231.84
	3	$18.00	$252.00
	4	$25.00	$350.00
Ref #34	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (12 EACH)**	
	Awd	$75.00	$900.00
	2	$66.73	$800.76
	3	$72.25	$867.00
	4	$55.00	$660.00
Ref #35	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (24 EACH)**	
	Awd	$25.00	$600.00
	2	$22.08	$529.92
	3	$24.00	$576.00
	4	$30.00	$720.00

Ref #36	**642E00500**	**STOP LINE, TYPE 1, (219 FT)**	
	Awd	$13.00	$2,847.00
	2	$5.00	$1,095.00
	3	$5.50	$1,204.50
	4	$8.72	$1,909.68
Ref #37	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (2030 FT)**	
	Awd	$6.50	$13,195.00
	2	$3.00	$6,090.00
	3	$3.25	$6,597.50
	4	$5.45	$11,063.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$23,864.00**
2	**$14,948.94**
3	**$16,481.75**
4	**$19,944.18**

Ref #38	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,800.00	$9,800.00
	2	$7,500.00	$7,500.00
	3	$4,351.00	$4,351.00
	4	$5,342.31	$5,342.31
Ref #39	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$15,000.00	$15,000.00
	3	$31,434.00	$31,434.00
	4	$13,916.24	$13,916.24
Ref #40	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$8,500.00	$8,500.00
	3	$8,154.00	$8,154.00
	4	$7,000.00	$7,000.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$22,000.00	$22,000.00
	3	$43,510.00	$43,510.00
	4	$52,068.44	$52,068.44

Section 6 - INCIDENTALS - Totals

Awd	**$40,800.00**
2	**$53,000.00**
3	**$87,449.00**
4	**$78,326.99**