Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260171
PID 105228
COL-US 30-19.05
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 4/9/2026
Completion Date: 10/31/2027

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $14,298,906.11

Engineer's Estimate: $12,781,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $14,298,906.11

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $14,999,852.95

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$180,000.00	$180,000.00
	2	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (21020 SY)**	
	Awd	$11.00	$231,220.00
	2	$20.00	$420,400.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (76733 SY)**	
	Awd	$3.00	$230,199.00
	2	$5.10	$391,338.30
Ref #4	**202E30000**	**WALK REMOVED, (1606 SF)**	
	Awd	$1.50	$2,409.00
	2	$17.50	$28,105.00
Ref #5	**202E32000**	**CURB REMOVED, (502 FT)**	
	Awd	$7.00	$3,514.00
	2	$21.50	$10,793.00
Ref #6	**202E32500**	**CURB AND GUTTER REMOVED, (2463 FT)**	
	Awd	$5.00	$12,315.00
	2	$23.50	$57,880.50
Ref #7	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (2023 FT)**	
	Awd	$15.00	$30,345.00
	2	$42.00	$84,966.00
Ref #8	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (50 FT)**	
	Awd	$29.00	$1,450.00
	2	$315.00	$15,750.00
Ref #9	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (18564 FT)**	
	Awd	$4.00	$74,256.00
	2	$2.00	$37,128.00
Ref #10	**202E58100**	**CATCH BASIN REMOVED, (79 EACH)**	
	Awd	$316.00	$24,964.00
	2	$800.00	$63,200.00
Ref #11	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (115 FT)**	
	Awd	$27.00	$3,105.00
	2	$55.00	$6,325.00
Ref #12	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (2 EACH)**	
	Awd	$464.00	$928.00
	2	$1,700.00	$3,400.00
Ref #13	**202E98200**	**REMOVAL MISC.: CONDUIT, (65 FT)**	
	Awd	$15.00	$975.00
	2	$215.00	$13,975.00
Ref #14	**202E98200**	**REMOVAL MISC.: CONDUIT WITH CONCRETE ENCASEMENT, (192 FT)**	
	Awd	$28.00	$5,376.00
	2	$110.00	$21,120.00
Ref #15	**203E10000**	**EXCAVATION, (20425 CY)**	
	Awd	$24.00	$490,200.00
	2	$36.50	$745,512.50
Ref #16	**203E20000**	**EMBANKMENT, (3820 CY)**	
	Awd	$35.00	$133,700.00
	2	$36.50	$139,430.00

Ref #17	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$29.00	$1,450.00
	2	$115.00	$5,750.00
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (56631 SY)**	
	Awd	$2.50	$141,577.50
	2	$1.00	$56,631.00
Ref #19	**204E13000**	**EXCAVATION OF SUBGRADE, (947 CY)**	
	Awd	$25.00	$23,675.00
	2	$43.00	$40,721.00
Ref #20	**204E30010**	**GRANULAR MATERIAL, TYPE B, 703.17, (413 CY)**	
	Awd	$108.00	$44,604.00
	2	$90.00	$37,170.00
Ref #21	**204E45000**	**PROOF ROLLING, (31 HOUR)**	
	Awd	$550.00	$17,050.00
	2	$125.00	$3,875.00
Ref #22	**204E50000**	**GEOTEXTILE FABRIC, (1600 SY)**	
	Awd	$1.00	$1,600.00
	2	$6.00	$9,600.00
Ref #23	**209E10001**	**DITCH CLEANOUT, AS PER PLAN, (277 FT)**	
	Awd	$18.00	$4,986.00
	2	$37.00	$10,249.00
Ref #24	**606E15050**	**GUARDRAIL, TYPE MGS, (9488 FT)**	
	Awd	$20.00	$189,760.00
	2	$19.00	$180,272.00
Ref #25	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (6300 FT)**	
	Awd	$25.00	$157,500.00
	2	$24.00	$151,200.00
Ref #26	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (46 EACH)**	
	Awd	$2,500.00	$115,000.00
	2	$2,485.00	$114,310.00
Ref #27	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (43 EACH)**	
	Awd	$1,400.00	$60,200.00
	2	$1,375.00	$59,125.00
Ref #28	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$2,600.00	$20,800.00
	2	$2,445.00	$19,560.00
Ref #29	**608E10000**	**4" CONCRETE WALK, (1303 SF)**	
	Awd	$12.00	$15,636.00
	2	$10.00	$13,030.00
Ref #30	**608E52000**	**CURB RAMP, (303 SF)**	
	Awd	$36.00	$10,908.00
	2	$28.50	$8,635.50
Ref #31	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (69 EACH)**	
	Awd	$550.00	$37,950.00
	2	$195.00	$13,455.00
Ref #32	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (29 EACH)**	
	Awd	$648.00	$18,792.00
	2	$320.00	$9,280.00

Section 1 - ROADWAY - Totals

Awd	**$2,286,444.50**
2	**$2,797,186.80**

Ref #33	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (89 SY)**	
	Awd	$171.00	$15,219.00
	2	$165.00	$14,685.00
Ref #34	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (33 SY)**	
	Awd	$166.00	$5,478.00
	2	$80.00	$2,640.00
Ref #35	**601E21061**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, , (12 SY)**	
	Awd	$155.00	$1,860.00
	2	$173.00	$2,076.00
Ref #36	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (13 CY)**	
	Awd	$325.00	$4,225.00
	2	$255.00	$3,315.00
Ref #37	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (5 CY)**	
	Awd	$360.00	$1,800.00
	2	$290.00	$1,450.00
Ref #38	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (28 CY)**	
	Awd	$300.00	$8,400.00
	2	$270.00	$7,560.00
Ref #39	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (10 CY)**	
	Awd	$472.00	$4,720.00
	2	$400.00	$4,000.00
Ref #40	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$733.00	$1,466.00
	2	$745.00	$1,490.00
Ref #41	**601E32300**	**ROCK CHANNEL PROTECTION, TYPE D WITH FILTER, (34 CY)**	
	Awd	$200.00	$6,800.00
	2	$270.00	$9,180.00
Ref #42	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$26.00	$52.00
	2	$350.00	$700.00
Ref #43	**659E00300**	**TOPSOIL, (5395 CY)**	
	Awd	$19.00	$102,505.00
	2	$40.00	$215,800.00
Ref #44	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (37248 SY)**	
	Awd	$2.00	$74,496.00
	2	$1.10	$40,972.80
Ref #45	**659E14000**	**REPAIR SEEDING AND MULCHING, (1862 SY)**	
	Awd	$2.50	$4,655.00
	2	$1.00	$1,862.00
Ref #46	**659E15000**	**INTER-SEEDING, (1862 SY)**	
	Awd	$0.25	$465.50
	2	$0.10	$186.20

Ref #47	**659E20000**	**COMMERCIAL FERTILIZER, (5 TON)**	
	Awd	$800.00	$4,000.00
	2	$1,500.00	$7,500.00
Ref #48	**659E31000**	**LIME, (8 ACRE)**	
	Awd	$50.00	$400.00
	2	$0.40	$3.20
Ref #49	**659E35000**	**WATER, (102 MGAL)**	
	Awd	$1.00	$102.00
	2	$40.00	$4,080.00
Ref #50	**670E00500**	**SLOPE EROSION PROTECTION, (18253 SY)**	
	Awd	$2.50	$45,632.50
	2	$2.50	$45,632.50
Ref #51	**670E00700**	**DITCH EROSION PROTECTION, (255 SY)**	
	Awd	$4.00	$1,020.00
	2	$3.00	$765.00
Ref #52	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,500.00	$3,500.00
Ref #53	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,120.00	$17,120.00
Ref #54	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$16,090.00	$16,090.00
Ref #55	**832E30000**	**EROSION CONTROL, (206280 EACH)**	
	Awd	$1.00	$206,280.00
	2	$1.00	$206,280.00

Section 2 - EROSION CONTROL - Totals

Awd	**$530,576.00**
2	**$606,887.70**

Ref #56	**602E20000**	**CONCRETE MASONRY, (3.7 CY)**	
	Awd	$2,500.00	$9,250.00
	2	$3,555.00	$13,153.50
Ref #57	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (38641 FT)**	
	Awd	$16.00	$618,256.00
	2	$14.00	$540,974.00
Ref #58	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (98 FT)**	
	Awd	$42.00	$4,116.00
	2	$16.85	$1,651.30
Ref #59	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (940 FT)**	
	Awd	$19.00	$17,860.00
	2	$14.00	$13,160.00
Ref #60	**605E31100**	**AGGREGATE DRAINS, (2600 FT)**	
	Awd	$17.00	$44,200.00
	2	$26.00	$67,600.00

Ref #61	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (890 FT)**	
	Awd	$41.00	$36,490.00
	2	$20.00	$17,800.00
Ref #62	**611E00900**	**6" CONDUIT, TYPE B, (195 FT)**	
	Awd	$36.00	$7,020.00
	2	$40.00	$7,800.00
Ref #63	**611E01100**	**6" CONDUIT, TYPE C, (8 FT)**	
	Awd	$77.00	$616.00
	2	$85.00	$680.00
Ref #64	**611E01500**	**6" CONDUIT, TYPE F, (980 FT)**	
	Awd	$30.00	$29,400.00
	2	$78.00	$76,440.00
Ref #65	**611E03400**	**10" CONDUIT, TYPE D, (4 FT)**	
	Awd	$350.00	$1,400.00
	2	$520.00	$2,080.00
Ref #66	**611E04600**	**12" CONDUIT, TYPE C, (288 FT)**	
	Awd	$310.00	$89,280.00
	2	$350.00	$100,800.00
Ref #67	**611E04900**	**12" CONDUIT, TYPE D, (20 FT)**	
	Awd	$319.00	$6,380.00
	2	$460.00	$9,200.00
Ref #68	**611E05900**	**15" CONDUIT, TYPE B, (4 FT)**	
	Awd	$370.00	$1,480.00
	2	$600.00	$2,400.00
Ref #69	**611E06100**	**15" CONDUIT, TYPE C, (1334 FT)**	
	Awd	$127.00	$169,418.00
	2	$150.00	$200,100.00
Ref #70	**611E06400**	**15" CONDUIT, TYPE D, (109 FT)**	
	Awd	$97.00	$10,573.00
	2	$175.00	$19,075.00
Ref #71	**611E07600**	**18" CONDUIT, TYPE C, (72 FT)**	
	Awd	$415.00	$29,880.00
	2	$475.00	$34,200.00
Ref #72	**611E09100**	**21" CONDUIT, TYPE C, (4 FT)**	
	Awd	$560.00	$2,240.00
	2	$580.00	$2,320.00
Ref #73	**611E10200**	**24" CONDUIT, TYPE A, 707.01 OR 707.02 METALLIC COA, (10 FT)**	
	Awd	$329.00	$3,290.00
	2	$880.00	$8,800.00
Ref #74	**611E10400**	**24" CONDUIT, TYPE B, (66 FT)**	
	Awd	$240.00	$15,840.00
	2	$255.00	$16,830.00
Ref #75	**611E10600**	**24" CONDUIT, TYPE C, (56 FT)**	
	Awd	$360.00	$20,160.00
	2	$525.00	$29,400.00
Ref #76	**611E13400**	**30" CONDUIT, TYPE B, (70 FT)**	
	Awd	$238.00	$16,660.00
	2	$225.00	$15,750.00

Ref #77	**611E13600**	**30" CONDUIT, TYPE C, (23 FT)**	
	Awd	$435.00	$10,005.00
	2	$510.00	$11,730.00
Ref #78	**611E16600**	**36" CONDUIT, TYPE C, (14 FT)**	
	Awd	$450.00	$6,300.00
	2	$705.00	$9,870.00
Ref #79	**611E20900**	**48" CONDUIT, TYPE B, (117 FT)**	
	Awd	$650.00	$76,050.00
	2	$415.00	$48,555.00
Ref #80	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (65 FT)**	
	Awd	$33.00	$2,145.00
	2	$100.00	$6,500.00
Ref #81	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (65 FT)**	
	Awd	$33.00	$2,145.00
	2	$100.00	$6,500.00
Ref #82	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (65 FT)**	
	Awd	$33.00	$2,145.00
	2	$100.00	$6,500.00
Ref #83	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (65 FT)**	
	Awd	$33.00	$2,145.00
	2	$100.00	$6,500.00
Ref #84	**611E98150**	**CATCH BASIN, NO. 3, (16 EACH)**	
	Awd	$6,300.00	$100,800.00
	2	$5,400.00	$86,400.00
Ref #85	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (2 EACH)**	
	Awd	$6,200.00	$12,400.00
	2	$7,800.00	$15,600.00
Ref #86	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$6,400.00	$6,400.00
	2	$5,300.00	$5,300.00
Ref #87	**611E98470**	**CATCH BASIN, NO. 2-2B, (45 EACH)**	
	Awd	$3,800.00	$171,000.00
	2	$3,800.00	$171,000.00
Ref #88	**611E98504**	**CATCH BASIN, NO. 2-2C, (3 EACH)**	
	Awd	$3,700.00	$11,100.00
	2	$4,000.00	$12,000.00
Ref #89	**611E98510**	**CATCH BASIN, NO. 2-3, (9 EACH)**	
	Awd	$3,800.00	$34,200.00
	2	$4,200.00	$37,800.00
Ref #90	**611E98540**	**CATCH BASIN, NO. 2-4, (5 EACH)**	
	Awd	$4,300.00	$21,500.00
	2	$4,200.00	$21,000.00
Ref #91	**611E98600**	**CATCH BASIN, NO. 2-6, (1 EACH)**	
	Awd	$18,000.00	$18,000.00
	2	$11,000.00	$11,000.00
Ref #92	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$1,600.00	$6,400.00

Ref #93	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,800.00	$5,400.00
	2	$1,100.00	$3,300.00
Ref #94	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (48 EACH)**	
	Awd	$500.00	$24,000.00
	2	$500.00	$24,000.00
Ref #95	**611E99720**	**INSPECTION WELL, (13 EACH)**	
	Awd	$1,400.00	$18,200.00
	2	$1,200.00	$15,600.00
Ref #96	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1950 LB)**	
	Awd	$2.50	$4,875.00
	2	$5.00	$9,750.00
Ref #97	**899E10000**	**CURED-IN-PLACE PIPE LINER 24" DIAMETER, (170 FT)**	
	Awd	$500.00	$85,000.00
	2	$420.00	$71,400.00

Section 3 - DRAINAGE - Totals

Awd	**$1,754,819.00**
2	**$1,766,918.80**

Ref #98	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3.5"), (6947 SY)**	
	Awd	$11.25	$78,153.75
	2	$8.00	$55,576.00
Ref #99	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (12836 CY)**	
	Awd	$170.00	$2,182,120.00
	2	$170.00	$2,182,120.00
Ref #100	**304E20000**	**AGGREGATE BASE, (12773 CY)**	
	Awd	$92.00	$1,175,116.00
	2	$88.00	$1,124,024.00
Ref #101	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (212 CY)**	
	Awd	$990.00	$209,880.00
	2	$120.00	$25,440.00
Ref #102	**320E70000**	**RUBBLIZE AND ROLL, (76733 SY)**	
	Awd	$3.25	$249,382.25
	2	$1.95	$149,629.35
Ref #103	**407E10000**	**TACK COAT, (13608 GAL)**	
	Awd	$2.00	$27,216.00
	2	$2.50	$34,020.00
Ref #104	**407E20000**	**NON-TRACKING TACK COAT, (42 GAL)**	
	Awd	$3.05	$128.10
	2	$2.50	$105.00
Ref #105	**408E10000**	**PRIME COAT, (5652 GAL)**	
	Awd	$3.50	$19,782.00
	2	$5.00	$28,260.00
Ref #106	**441E10100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (4063 CY)**	
	Awd	$225.00	$914,175.00
	2	$225.00	$914,175.00

Ref #107	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (7193 CY)**	
	Awd	$180.00	$1,294,740.00
	2	$168.00	$1,208,424.00
Ref #108	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (204 CY)**	
	Awd	$590.00	$120,360.00
	2	$510.00	$104,040.00
Ref #109	**441E70600**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (21 CY)**	
	Awd	$350.00	$7,350.00
	2	$454.00	$9,534.00
Ref #110	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (340 CY)**	
	Awd	$470.00	$159,800.00
	2	$250.00	$85,000.00
Ref #111	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (317 SY)**	
	Awd	$112.00	$35,504.00
	2	$105.00	$33,285.00
Ref #112	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (57 SY)**	
	Awd	$118.00	$6,726.00
	2	$110.00	$6,270.00
Ref #113	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (2803 FT)**	
	Awd	$30.50	$85,491.50
	2	$28.50	$79,885.50
Ref #114	**609E26000**	**CURB, TYPE 6, (1315 FT)**	
	Awd	$21.50	$28,272.50
	2	$20.00	$26,300.00
Ref #115	**609E28000**	**CURB, TYPE 7, (700 FT)**	
	Awd	$37.50	$26,250.00
	2	$35.00	$24,500.00
Ref #116	**617E10100**	**COMPACTED AGGREGATE, (2320 CY)**	
	Awd	$61.50	$142,680.00
	2	$95.00	$220,400.00
Ref #117	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (5.29 MILE)**	
	Awd	$1,300.00	$6,877.00
	2	$1,300.00	$6,877.00
Ref #118	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (5.29 MILE)**	
	Awd	$4,900.00	$25,921.00
	2	$13,000.00	$68,770.00

Section 4 - PAVEMENT - Totals

Awd	**$6,795,925.10**
2	**$6,386,634.85**

Ref #119	**638E10401**	**FIRE HYDRANT ADJUSTED TO GRADE, AS PER PLAN, (14 EACH)**	
	Awd	$3,350.00	$46,900.00
	2	$3,000.00	$42,000.00
Ref #120	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (9 EACH)**	
	Awd	$500.00	$4,500.00
	2	$900.00	$8,100.00

Section 5 - WATER WORK - Totals

Awd	**$51,400.00**
2	**$50,100.00**

Ref #121	**621E00100**	**RPM, (485 EACH)**	
	Awd	$38.00	$18,430.00
	2	$37.00	$17,945.00
Ref #122	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (485 EACH)**	
	Awd	$13.00	$6,305.00
	2	$6.00	$2,910.00
Ref #123	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (5 EACH)**	
	Awd	$16.00	$80.00
	2	$14.00	$70.00
Ref #124	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (5 EACH)**	
	Awd	$16.00	$80.00
	2	$16.00	$80.00
Ref #125	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1770 FT)**	
	Awd	$15.00	$26,550.00
	2	$15.00	$26,550.00
Ref #126	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (133 FT)**	
	Awd	$20.00	$2,660.00
	2	$20.00	$2,660.00
Ref #127	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (208 FT)**	
	Awd	$36.00	$7,488.00
	2	$36.00	$7,488.00
Ref #128	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (245 FT)**	
	Awd	$40.00	$9,800.00
	2	$40.00	$9,800.00
Ref #129	**630E08600**	**SIGN POST REFLECTOR, (49 EACH)**	
	Awd	$46.00	$2,254.00
	2	$45.00	$2,205.00
Ref #130	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (10 EACH)**	
	Awd	$550.00	$5,500.00
	2	$550.00	$5,500.00
Ref #131	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (5 EACH)**	
	Awd	$220.00	$1,100.00
	2	$210.00	$1,050.00
Ref #132	**630E80100**	**SIGN, FLAT SHEET, (1003 SF)**	
	Awd	$19.00	$19,057.00
	2	$19.00	$19,057.00
Ref #133	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (18 SF)**	
	Awd	$27.00	$486.00
	2	$27.00	$486.00
Ref #134	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (351 SF)**	
	Awd	$25.00	$8,775.00
	2	$24.00	$8,424.00

Ref #135	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (26 EACH)**	
	Awd	$920.00	$23,920.00
	2	$860.00	$22,360.00
Ref #136	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (231 EACH)**	
	Awd	$10.00	$2,310.00
	2	$10.00	$2,310.00
Ref #137	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$65.00	$390.00
	2	$65.00	$390.00
Ref #138	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$140.00	$700.00
	2	$140.00	$700.00
Ref #139	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (151 EACH)**	
	Awd	$15.00	$2,265.00
	2	$15.00	$2,265.00
Ref #140	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (10 EACH)**	
	Awd	$300.00	$3,000.00
	2	$295.00	$2,950.00
Ref #141	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$45.00	$225.00
	2	$45.00	$225.00
Ref #142	**646E10010**	**EDGE LINE, 6", WHITE, (12.16 MILE)**	
	Awd	$3,150.00	$38,304.00
	2	$3,150.00	$38,304.00
Ref #143	**646E10100**	**LANE LINE, 4", (0.37 MILE)**	
	Awd	$2,000.00	$740.00
	2	$1,895.00	$701.15
Ref #144	**646E10200**	**CENTER LINE, (6.21 MILE)**	
	Awd	$4,202.00	$26,094.42
	2	$3,925.00	$24,374.25
Ref #145	**646E10400**	**STOP LINE, (301 FT)**	
	Awd	$13.00	$3,913.00
	2	$12.50	$3,762.50
Ref #146	**646E10520**	**CROSSWALK LINE, 24", (108 FT)**	
	Awd	$14.00	$1,512.00
	2	$13.50	$1,458.00
Ref #147	**646E20100**	**SCHOOL SYMBOL MARKING, 72", (2 EACH)**	
	Awd	$722.00	$1,444.00
	2	$675.00	$1,350.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$213,382.42**
2	**$205,374.90**

Ref #148	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$226.00	$11,300.00
	2	$120.00	$6,000.00

Ref #149	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (305 CY)**	
	Awd	$200.00	$61,000.00
	2	$230.00	$70,150.00
Ref #150	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1000 HOUR)**	
	Awd	$102.00	$102,000.00
	2	$110.00	$110,000.00
Ref #151	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (19 EACH)**	
	Awd	$6,199.00	$117,781.00
	2	$3,000.00	$57,000.00
Ref #152	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (10 EACH)**	
	Awd	$2,820.00	$28,200.00
	2	$3,300.00	$33,000.00
Ref #153	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$9,450.00	$9,450.00
Ref #154	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (417 CY)**	
	Awd	$200.00	$83,400.00
	2	$125.00	$52,125.00
Ref #155	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (106 EACH)**	
	Awd	$13.00	$1,378.00
	2	$20.00	$2,120.00
Ref #156	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (193 EACH)**	
	Awd	$24.00	$4,632.00
	2	$25.00	$4,825.00
Ref #157	**614E13350**	**OBJECT MARKER, ONE WAY, (106 EACH)**	
	Awd	$22.00	$2,332.00
	2	$28.00	$2,968.00
Ref #158	**614E13360**	**OBJECT MARKER, TWO WAY, (193 EACH)**	
	Awd	$24.00	$4,632.00
	2	$28.00	$5,404.00
Ref #159	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)**	
	Awd	$963.00	$34,668.00
	2	$1,600.00	$57,600.00
Ref #160	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.27 MILE)**	
	Awd	$15,000.00	$4,050.00
	2	$15,125.00	$4,083.75
Ref #161	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (2.02 MILE)**	
	Awd	$15,000.00	$30,300.00
	2	$9,095.00	$18,371.90
Ref #162	**614E24142**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648, (40 FT)**	
	Awd	$5.00	$200.00
	2	$6.75	$270.00
Ref #163	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (240 FT)**	
	Awd	$19.00	$4,560.00
	2	$10.00	$2,400.00
Ref #164	**616E10000**	**WATER, (95 MGAL)**	
	Awd	$85.00	$8,075.00
	2	$10.00	$950.00

Ref #165	**617E10100**	**COMPACTED AGGREGATE TYPE A, (183 CY)**	
	Awd	$118.00	$21,594.00
	2	$150.00	$27,450.00
Ref #166	**617E25000**	**WATER, (1 MGAL)**	
	Awd	$250.00	$250.00
	2	$10.00	$10.00
Ref #167	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5306 FT)**	
	Awd	$15.00	$79,590.00
	2	$19.00	$100,814.00
Ref #168	**643E00300**	**CENTER LINE, (0.25 MILE)**	
	Awd	$1,472.00	$368.00
	2	$5,000.00	$1,250.00
Ref #300	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (5.74 MILE)**	
	Awd	$1,472.00	$8,449.28
	2	$1,525.00	$8,753.50
Ref #301	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (11.49 MILE)**	
	Awd	$744.00	$8,548.56
	2	$975.00	$11,202.75

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$630,307.84**
2	**$586,197.90**

Ref #169	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (159 SY)**	
	Awd	$15.00	$2,385.00
	2	$25.00	$3,975.00
Ref #170	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (364 SY)**	
	Awd	$30.00	$10,920.00
	2	$50.00	$18,200.00
Ref #171	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (380 SY)**	
	Awd	$43.00	$16,340.00
	2	$40.00	$15,200.00
Ref #172	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (523 SY)**	
	Awd	$37.50	$19,612.50
	2	$50.00	$26,150.00
Ref #173	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (6288 SF)**	
	Awd	$16.00	$100,608.00
	2	$20.00	$125,760.00
Ref #174	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (6288 SF)**	
	Awd	$7.50	$47,160.00
	2	$10.00	$62,880.00
Ref #175	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (6288 SF)**	
	Awd	$7.50	$47,160.00
	2	$10.00	$62,880.00
Ref #176	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (6288 SF)**	
	Awd	$6.00	$37,728.00
	2	$7.00	$44,016.00

Ref #177	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (40 MNHR)**	
	Awd	$160.00	$6,400.00
	2	$100.00	$4,000.00
Ref #178	**514E10000**	**FINAL INSPECTION REPAIR, (4 EACH)**	
	Awd	$535.00	$2,140.00
	2	$100.00	$400.00
Ref #179	**530E00200**	**SPECIAL - STRUCTURES: CLEANING OF BRIDGE DRAINAGE , (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00
Ref #180	**530E00200**	**SPECIAL - STRUCTURES: CLEANING OF BRIDGE JOINTS, (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00
Ref #181	**530E00200**	**SPECIAL - STRUCTURES: CLEANING OF BRIDGE SEATS, (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00
Ref #182	**530E00200**	**SPECIAL - STRUCTURES: SWEEPING BRIDGES, (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (COL-30-18.9 - Totals

Awd	**$303,301.50**
2	**$375,461.00**

Ref #183	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$1,070.00	$1,070.00
	2	$1,000.00	$1,000.00
Ref #184	**202E22900**	**APPROACH SLAB REMOVED, (114 SY)**	
	Awd	$235.00	$26,790.00
	2	$220.00	$25,080.00
Ref #185	**203E20001**	**EMBANKMENT, AS PER PLAN, (19 CY)**	
	Awd	$214.00	$4,066.00
	2	$200.00	$3,800.00
Ref #186	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,878.00	$12,878.00
	2	$12,000.00	$12,000.00
Ref #187	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$11.00	$1,100.00
	2	$10.00	$1,000.00
Ref #188	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (546 SY)**	
	Awd	$30.00	$16,380.00
	2	$50.00	$27,300.00
Ref #189	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (578 SY)**	
	Awd	$32.00	$18,496.00
	2	$30.00	$17,340.00
Ref #190	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (12 FT)**	
	Awd	$161.00	$1,932.00
	2	$500.00	$6,000.00

Ref #191	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (546 SY)**	
	Awd	$29.00	$15,834.00
	2	$50.00	$27,300.00
Ref #192	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (86 FT)**	
	Awd	$69.50	$5,977.00
	2	$65.00	$5,590.00
Ref #193	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (21 CY)**	
	Awd	$359.00	$7,539.00
	2	$335.00	$7,035.00
Ref #194	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (182 FT)**	
	Awd	$30.00	$5,460.00
	2	$28.00	$5,096.00
Ref #195	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$37.50	$2,250.00
	2	$35.00	$2,100.00
Ref #196	**519E11100**	**PATCHING CONCRETE STRUCTURE, (146 SF)**	
	Awd	$214.00	$31,244.00
	2	$300.00	$43,800.00
Ref #197	**526E30001**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), AS PER, (227 SY)**	
	Awd	$482.00	$109,414.00
	2	$450.00	$102,150.00
Ref #198	**526E90030**	**TYPE C INSTALLATION, (68 FT)**	
	Awd	$535.00	$36,380.00
	2	$500.00	$34,000.00
Ref #199	**530E00200**	**SPECIAL - STRUCTURES: CLEANING OF BRIDGE DRAINAGE , (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00
Ref #200	**530E00200**	**SPECIAL - STRUCTURES: CLEANING OF BRIDGE JOINTS, (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00
Ref #201	**530E00200**	**SPECIAL - STRUCTURES: CLEANING OF BRIDGE SEATS, (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00
Ref #202	**530E00200**	**SPECIAL - STRUCTURES: SWEEPING BRIDGES, (LUMP SUM)**	
	Awd	$3,212.00	$3,212.00
	2	$3,000.00	$3,000.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (COL-30-24.5 - Totals

Awd	**$309,658.00**
2	**$332,591.00**

Ref #203	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$78,000.00	$78,000.00
	2	$75,000.00	$75,000.00
Ref #204	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$6,542.00	$6,542.00
	2	$50,000.00	$50,000.00

Ref #205	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$395,149.75	$395,149.75
	2	$1,175,500.00	$1,175,500.00
Ref #206	**619E16020**	**FIELD OFFICE, TYPE C, (18 MNTH)**	
	Awd	$4,300.00	$77,400.00
	2	$4,000.00	$72,000.00
Ref #207	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$151,000.00	$151,000.00
	2	$120,000.00	$120,000.00
Ref #208	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$715,000.00	$715,000.00
	2	$400,000.00	$400,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$1,423,091.75**
2	**$1,892,500.00**