Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260175
PID 117244
GAL-SR 850-00.22/03.52
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 4/9/2026
Completion Date: 10/1/2027

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $7,498,897.65

Engineer's Estimate: $6,304,000.00

Bidder 1
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $7,498,897.65

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**		
	Awd	$75,000.00	$75,000.00	
Ref #2	**202E20010**	**HEADWALL REMOVED, (4 EACH)**		
	Awd	$3,500.00	$14,000.00	
Ref #3	**202E23000**	**PAVEMENT REMOVED, (23607 SY)**		
	Awd	$6.00	$141,642.00	
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1967 FT)**		
	Awd	$13.00	$25,571.00	
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (43 FT)**		
	Awd	$35.00	$1,505.00	
Ref #6	**202E53100**	**MAILBOX REMOVED, (64 EACH)**		
	Awd	$46.00	$2,944.00	
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (6 EACH)**		
	Awd	$588.00	$3,528.00	
Ref #8	**202E75001**	**FENCE REMOVED, AS PER PLAN, (4191 FT)**		
	Awd	$4.00	$16,764.00	
Ref #9	**202E75250**	**GATE REMOVED, (1 EACH)**		
	Awd	$92.00	$92.00	
Ref #10	**202E98100**	**REMOVAL MISC.: DECORATIVE ROCK REMOVED, (1 EACH)**		
	Awd	$391.00	$391.00	
Ref #11	**202E98100**	**REMOVAL MISC.: FLAG POLE REMOVED, (1 EACH)**		
	Awd	$354.00	$354.00	
Ref #12	**202E98100**	**REMOVAL MISC.: FLOWER BED REMOVED, (5 EACH)**		
	Awd	$495.00	$2,475.00	
Ref #13	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (2 EACH)**		
	Awd	$62.00	$124.00	
Ref #14	**202E98100**	**REMOVAL MISC.: POST REMOVED, (4 EACH)**		
	Awd	$16.00	$64.00	
Ref #15	**202E98100**	**REMOVAL MISC.: PRIVATE SIGN REMOVED, (6 EACH)**		
	Awd	$354.00	$2,124.00	
Ref #16	**202E98200**	**REMOVAL MISC.: CONDUIT, (50 FT)**		
	Awd	$7.00	$350.00	
Ref #17	**203E10000**	**EXCAVATION, (24558 CY)**		
	Awd	$30.00	$736,740.00	
Ref #18	**203E20000**	**EMBANKMENT, (10941 CY)**		
	Awd	$13.00	$142,233.00	
Ref #19	**203E20001**	**EMBANKMENT, AS PER PLAN, (2 CY)**		
	Awd	$52.00	$104.00	
Ref #20	**204E10000**	**SUBGRADE COMPACTION, (30450 SY)**		
	Awd	$3.00	$91,350.00	
Ref #21	**204E13000**	**EXCAVATION OF SUBGRADE, (9674 CY)**		
	Awd	$25.00	$241,850.00	
Ref #22	**204E30020**	**GRANULAR MATERIAL, TYPE C, (9824 CY)**		
	Awd	$88.00	$864,512.00	
Ref #23	**204E45001**	**PROOF ROLLING, AS PER PLAN, (19 HOUR)**		
	Awd	$246.00	$4,674.00	

Ref #24	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, (27532 SY)**	
	Awd	$2.00	$55,064.00
Ref #25	**503E31100**	**ROCK EXCAVATION, (42 CY)**	
	Awd	$53.00	$2,226.00
Ref #26	**606E15050**	**GUARDRAIL, TYPE MGS, (1063 FT)**	
	Awd	$22.00	$23,386.00
Ref #27	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (792 FT)**	
	Awd	$8.00	$6,336.00
Ref #28	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (75 FT)**	
	Awd	$25.00	$1,875.00
Ref #29	**606E20000**	**FLARED END SECTION, (1 EACH)**	
	Awd	$80.00	$80.00
Ref #30	**606E20050**	**ROUNDED END SECTION, (3 EACH)**	
	Awd	$80.00	$240.00
Ref #31	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (7 EACH)**	
	Awd	$2,600.00	$18,200.00
Ref #32	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,300.00	$6,500.00
Ref #33	**623E40500**	**REFERENCE MONUMENT, TYPE A, (60 EACH)**	
	Awd	$1,135.00	$68,100.00
Ref #34	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (64 EACH)**	
	Awd	$150.00	$9,600.00

Section 1 - ROADWAY - Totals

Awd	**$2,559,998.00**

Ref #35	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (132 SY)**	
	Awd	$46.00	$6,072.00
Ref #36	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (6 CY)**	
	Awd	$125.00	$750.00
Ref #37	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (25 CY)**	
	Awd	$116.00	$2,900.00
Ref #38	**659E00300**	**TOPSOIL, (5927 CY)**	
	Awd	$45.00	$266,715.00
Ref #39	**659E10000**	**SEEDING AND MULCHING, (38580 SY)**	
	Awd	$0.80	$30,864.00
Ref #40	**659E14000**	**REPAIR SEEDING AND MULCHING, (1929 SY)**	
	Awd	$0.80	$1,543.20
Ref #41	**659E15000**	**INTER-SEEDING, (1929 SY)**	
	Awd	$0.80	$1,543.20
Ref #42	**659E20000**	**COMMERCIAL FERTILIZER, (5.6 TON)**	
	Awd	$1,250.00	$7,000.00
Ref #43	**659E31000**	**LIME, (7.97 ACRE)**	
	Awd	$150.00	$1,195.50
Ref #44	**659E35000**	**WATER, (214 MGAL)**	
	Awd	$1.00	$214.00

Ref #45	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (8160 SY)**	
	Awd	$2.00	$16,320.00
Ref #46	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (6522 SY)**	
	Awd	$2.00	$13,044.00
Ref #47	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
Ref #48	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$9,550.00	$9,550.00
Ref #49	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
Ref #50	**832E30000**	**EROSION CONTROL, (342190 EACH)**	
	Awd	$1.00	$342,190.00

Section 2 - EROSION CONTROL - Totals

Awd	**$718,400.90**

Ref #51	**602E20000**	**CONCRETE MASONRY, (38 CY)**	
	Awd	$4,229.00	$160,702.00
Ref #52	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (60 FT)**	
	Awd	$21.00	$1,260.00
Ref #53	**605E14000**	**6" BASE PIPE UNDERDRAINS, (19477 FT)**	
	Awd	$16.00	$311,632.00
Ref #54	**611E00100**	**4" CONDUIT, TYPE B, (200 FT)**	
	Awd	$31.00	$6,200.00
Ref #55	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (951 FT)**	
	Awd	$31.00	$29,481.00
Ref #56	**611E00900**	**6" CONDUIT, TYPE B, (200 FT)**	
	Awd	$58.00	$11,600.00
Ref #57	**611E02600**	**8" CONDUIT, TYPE F, (100 FT)**	
	Awd	$47.00	$4,700.00
Ref #58	**611E03100**	**10" CONDUIT, TYPE B, (100 FT)**	
	Awd	$80.00	$8,000.00
Ref #59	**611E03600**	**10" CONDUIT, TYPE E, (100 FT)**	
	Awd	$70.00	$7,000.00
Ref #60	**611E04200**	**12" CONDUIT, TYPE A, (74 FT)**	
	Awd	$121.00	$8,954.00
Ref #61	**611E04200**	**12" CONDUIT, TYPE A, 706.02, (26 FT)**	
	Awd	$437.00	$11,362.00
Ref #62	**611E04200**	**12" CONDUIT, TYPE A,707.01, (7 FT)**	
	Awd	$515.00	$3,605.00
Ref #63	**611E04400**	**12" CONDUIT, TYPE B, (200 FT)**	
	Awd	$100.00	$20,000.00
Ref #64	**611E04600**	**12" CONDUIT, TYPE C, (12 FT)**	
	Awd	$122.00	$1,464.00
Ref #65	**611E04900**	**12" CONDUIT, TYPE D, (1261 FT)**	
	Awd	$108.00	$136,188.00

Ref #66	**611E04900**	**12" CONDUIT, TYPE D, 706.02, ASTM C 76 (ASTM C 76M, (25 FT)**		
	Awd	$312.00	$7,800.00	
Ref #67	**611E05700**	**15" CONDUIT, TYPE A, 707.65, (43 FT)**		
	Awd	$353.00	$15,179.00	
Ref #68	**611E06400**	**15" CONDUIT, TYPE D, (405 FT)**		
	Awd	$119.00	$48,195.00	
Ref #69	**611E07900**	**18" CONDUIT, TYPE D, (37 FT)**		
	Awd	$147.00	$5,439.00	
Ref #70	**611E10200**	**24" CONDUIT, TYPE A, 707.65, (20 FT)**		
	Awd	$389.00	$7,780.00	
Ref #71	**611E13200**	**30" CONDUIT, TYPE A, 707.65, (15 FT)**		
	Awd	$545.00	$8,175.00	
Ref #72	**611E16200**	**36" CONDUIT, TYPE A, 706.02, (51 FT)**		
	Awd	$362.00	$18,462.00	
Ref #73	**611E16200**	**36" CONDUIT, TYPE A, 707.65, (39 FT)**		
	Awd	$410.00	$15,990.00	
Ref #74	**611E20700**	**48" CONDUIT, TYPE A, 707.65, (6 FT)**		
	Awd	$1,265.00	$7,590.00	
Ref #75	**611E22200**	**54" CONDUIT, TYPE A, 707.65, (32 FT)**		
	Awd	$722.00	$23,104.00	
Ref #76	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**		
	Awd	$4,276.00	$8,552.00	
Ref #77	**611E98701**	**INLET, SIDE DITCH, AS PER PLAN, (1 EACH)**		
	Awd	$5,318.00	$5,318.00	
Ref #78	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (30 EACH)**		
	Awd	$355.00	$10,650.00	

Section 3 - DRAINAGE - Totals

Awd	**$904,382.00**

Ref #79	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (APPROX. 1.5"), (239 SY)**		
	Awd	$32.50	$7,767.50	
Ref #80	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (3747 CY)**		
	Awd	$219.75	$823,403.25	
Ref #81	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (212 CY)**		
	Awd	$345.00	$73,140.00	
Ref #82	**304E20000**	**AGGREGATE BASE, (4556 CY)**		
	Awd	$90.00	$410,040.00	
Ref #83	**407E20000**	**NON-TRACKING TACK COAT, (5116 GAL)**		
	Awd	$4.20	$21,487.20	
Ref #84	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1932 CY)**		
	Awd	$232.00	$448,224.00	
Ref #85	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (1341 CY)**		
	Awd	$260.00	$348,660.00	
Ref #86	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (70 CY)**		
	Awd	$625.00	$43,750.00	

Ref #87	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (335 SY)**	
	Awd	$65.00	$21,775.00
Ref #88	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (56 SY)**	
	Awd	$85.00	$4,760.00
Ref #89	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (291 FT)**	
	Awd	$50.00	$14,550.00

Section 4 - PAVEMENT - Totals

Awd	**$2,217,556.95**

Ref #90	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (5.57 MILE)**	
	Awd	$835.00	$4,650.95
Ref #91	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (2.73 MILE)**	
	Awd	$835.00	$2,279.55
Ref #92	**621E00100**	**RPM, (211 EACH)**	
	Awd	$42.00	$8,862.00
Ref #93	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (154 EACH)**	
	Awd	$10.00	$1,540.00
Ref #94	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (12 EACH)**	
	Awd	$15.00	$180.00
Ref #95	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (95 FT)**	
	Awd	$15.00	$1,425.00
Ref #96	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (315.5 FT)**	
	Awd	$16.50	$5,205.75
Ref #97	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (27.5 FT)**	
	Awd	$40.00	$1,100.00
Ref #98	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (83.5 FT)**	
	Awd	$20.00	$1,670.00
Ref #99	**630E08600**	**SIGN POST REFLECTOR, (12 EACH)**	
	Awd	$50.00	$600.00
Ref #100	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$350.00	$700.00
Ref #101	**630E80100**	**SIGN, FLAT SHEET, (189.2 SF)**	
	Awd	$25.00	$4,730.00
Ref #102	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (27 SF)**	
	Awd	$38.00	$1,026.00
Ref #103	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (27 SF)**	
	Awd	$32.00	$864.00
Ref #104	**630E80501**	**SIGN, DOUBLE FACED, STREET NAME, AS PER PLAN, (5 EACH)**	
	Awd	$250.00	$1,250.00
Ref #105	**630E80600**	**SIGN, DOUBLE FACED, MILE MARKER, (1 EACH)**	
	Awd	$52.00	$52.00
Ref #106	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
Ref #107	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (46 EACH)**	
	Awd	$25.00	$1,150.00

Ref #108	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (39 EACH)**	
	Awd	$25.00	$975.00
Ref #109	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$500.00	$1,000.00
Ref #110	**644E00104**	**EDGE LINE, 6" (WHITE), (5.57 MILE)**	
	Awd	$4,655.00	$25,928.35
Ref #111	**644E00300**	**CENTER LINE, (2.73 MILE)**	
	Awd	$6,200.00	$16,926.00
Ref #112	**644E00500**	**STOP LINE, (99 FT)**	
	Awd	$12.50	$1,237.50
Ref #113	**644E01620**	**BIKE CROSSING SYMBOL, (2 EACH)**	
	Awd	$858.00	$1,716.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$88,068.10**

Ref #114	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (325 CY)**	
	Awd	$90.50	$29,412.50
Ref #115	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$85.00	$10,200.00
Ref #116	**614E12420**	**DETOUR SIGNING (BY DISTRICT), (LUMP SUM)**	
	Awd	$4,550.00	$4,550.00
Ref #117	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (325 CY)**	
	Awd	$280.00	$91,000.00
Ref #118	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (16 EACH)**	
	Awd	$30.00	$480.00
Ref #119	**614E13360**	**OBJECT MARKER, TWO WAY, (16 EACH)**	
	Awd	$32.00	$512.00
Ref #120	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (2.63 MILE)**	
	Awd	$1,575.00	$4,142.25
Ref #121	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (2.56 MILE)**	
	Awd	$385.00	$985.60
Ref #122	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (5.59 MILE)**	
	Awd	$1,165.00	$6,512.35
Ref #123	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (57 FT)**	
	Awd	$12.00	$684.00
Ref #124	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,267.00	$7,267.00
Ref #125	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (25 SY)**	
	Awd	$379.00	$9,475.00
Ref #126	**616E10000**	**WATER, (165 MGAL)**	
	Awd	$1.00	$165.00
Ref #200	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (48 SNMT)**	
	Awd	$1,600.00	$76,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$242,185.70**

Ref #127	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #128	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #129	**503E21100**	**UNCLASSIFIED EXCAVATION, (27 CY)**	
	Awd	$33.00	$891.00
Ref #130	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2662 LB)**	
	Awd	$3.00	$7,986.00
Ref #131	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$5,207.00	$31,242.00
Ref #132	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (20 CY)**	
	Awd	$982.00	$19,640.00
Ref #133	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$3,368.00	$3,368.00
Ref #134	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (31 SY)**	
	Awd	$58.00	$1,798.00
Ref #135	**512E33000**	**TYPE 2 WATERPROOFING, (52 SY)**	
	Awd	$51.00	$2,652.00
Ref #136	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$6.00	$156.00
Ref #137	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (6 CY)**	
	Awd	$127.00	$762.00
Ref #138	**611E94800**	**8' X 4' CONDUIT, TYPE A, 706.05, (16 FT)**	
	Awd	$4,500.00	$72,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (CFN183 - Totals

Awd	**$180,495.00**

Ref #139	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$45,241.00	$45,241.00
Ref #140	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
Ref #141	**619E16020**	**FIELD OFFICE, TYPE C, (18 MNTH)**	
	Awd	$2,365.00	$42,570.00
Ref #142	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
Ref #143	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$587,811.00**