Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260184
PID 122838
WAR-SR 123-16.79
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 4/9/2026
Completion Date: 11/20/2026

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $818,000.00

Engineer's Estimate: $781,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
Bid $818,000.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $846,720.33

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $943,479.67

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,018.25	$1,018.25
	3	$6,739.41	$6,739.41
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1863 SY)**	
	Awd	$15.00	$27,945.00
	2	$8.41	$15,667.83
	3	$5.19	$9,668.97
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (422 FT)**	
	Awd	$6.00	$2,532.00
	2	$6.00	$2,532.00
	3	$6.00	$2,532.00
Ref #4	**203E10000**	**EXCAVATION, (292 CY)**	
	Awd	$45.00	$13,140.00
	2	$20.15	$5,883.80
	3	$59.15	$17,271.80
Ref #5	**203E20000**	**EMBANKMENT, (356 CY)**	
	Awd	$35.00	$12,460.00
	2	$30.36	$10,808.16
	3	$19.49	$6,938.44
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1999 SY)**	
	Awd	$2.00	$3,998.00
	2	$2.28	$4,557.72
	3	$1.41	$2,818.59
Ref #7	**204E13000**	**EXCAVATION OF SUBGRADE, (671 CY)**	
	Awd	$50.00	$33,550.00
	2	$46.34	$31,094.14
	3	$57.74	$38,743.54
Ref #8	**204E30020**	**GRANULAR MATERIAL, TYPE C, (671 CY)**	
	Awd	$105.00	$70,455.00
	2	$94.40	$63,342.40
	3	$102.93	$69,066.03
Ref #9	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$1,850.00	$1,850.00
	2	$239.42	$239.42
	3	$510.83	$510.83
Ref #10	**204E50000**	**GEOTEXTILE FABRIC, (1999 SY)**	
	Awd	$2.25	$4,497.75
	2	$3.18	$6,356.82
	3	$1.25	$2,498.75
Ref #11	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (6 STA)**	
	Awd	$225.00	$1,350.00
	2	$614.96	$3,689.76
	3	$410.38	$2,462.28
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (225 FT)**	
	Awd	$27.25	$6,131.25
	2	$27.25	$6,131.25
	3	$27.25	$6,131.25

Ref #13	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (50 FT)**	
	Awd	$31.50	$1,575.00
	2	$31.50	$1,575.00
	3	$31.50	$1,575.00
Ref #14	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (62.5 FT)**	
	Awd	$40.00	$2,500.00
	2	$40.00	$2,500.00
	3	$40.00	$2,500.00
Ref #15	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (312.5 FT)**	
	Awd	$47.50	$14,843.75
	2	$47.50	$14,843.75
	3	$47.50	$14,843.75
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,275.00	$1,275.00
	2	$1,275.00	$1,275.00
	3	$1,275.00	$1,275.00
Ref #17	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$677.34	$677.34
	3	$227.45	$227.45
Ref #18	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$5,913.69	$5,913.69
	3	$3,000.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$209,502.75**
2	**$178,106.33**
3	**$188,803.09**

Ref #19	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (5 SY)**	
	Awd	$100.00	$500.00
	2	$562.21	$2,811.05
	3	$351.23	$1,756.15
Ref #20	**659E00300**	**TOPSOIL, (41 CY)**	
	Awd	$125.00	$5,125.00
	2	$131.55	$5,393.55
	3	$45.00	$1,845.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (370 SY)**	
	Awd	$4.00	$1,480.00
	2	$4.00	$1,480.00
	3	$20.76	$7,681.20
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (19 SY)**	
	Awd	$4.00	$76.00
	2	$4.00	$76.00
	3	$2.20	$41.80
Ref #23	**659E15000**	**INTER-SEEDING, (19 SY)**	
	Awd	$1.00	$19.00
	2	$1.00	$19.00
	3	$2.20	$41.80

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$2,500.00	$125.00
	2	$2,500.00	$125.00
	3	$1,400.00	$70.00
Ref #25	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$200.00	$16.00
	2	$200.00	$16.00
	3	$450.00	$36.00
Ref #26	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$0.01	$0.02
Ref #27	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (560 SY)**	
	Awd	$3.15	$1,764.00
	2	$3.15	$1,764.00
	3	$3.00	$1,680.00
Ref #28	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,107.00**
2	**$12,686.60**
3	**$14,151.97**

Ref #29	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (25 FT)**	
	Awd	$10.00	$250.00
	2	$74.31	$1,857.75
	3	$36.80	$920.00
Ref #30	**605E31100**	**AGGREGATE DRAINS, (245 FT)**	
	Awd	$20.00	$4,900.00
	2	$43.15	$10,571.75
	3	$19.52	$4,782.40
Ref #31	**611E00406**	**4" CONDUIT, TYPE F, (25 FT)**	
	Awd	$10.00	$250.00
	2	$63.42	$1,585.50
	3	$52.92	$1,323.00
Ref #32	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$770.27	$1,540.54
	3	$796.32	$1,592.64

Section 3 - DRAINAGE - Totals

Awd	**$5,900.00**
2	**$15,555.54**
3	**$8,618.04**

Ref #33	**253E02000**	**PAVEMENT REPAIR, (118 CY)**	
	Awd	$450.00	$53,100.00
	2	$765.00	$90,270.00
	3	$795.19	$93,832.42
Ref #34	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, T=2", (7099 SY)**	
	Awd	$10.00	$70,990.00
	2	$5.50	$39,044.50
	3	$5.50	$39,044.50
Ref #35	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, T=3", (310 SY)**	
	Awd	$13.00	$4,030.00
	2	$25.00	$7,750.00
	3	$25.00	$7,750.00
Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (315 CY)**	
	Awd	$220.00	$69,300.00
	2	$300.00	$94,500.00
	3	$300.00	$94,500.00
Ref #37	**304E20000**	**AGGREGATE BASE, (321 CY)**	
	Awd	$115.00	$36,915.00
	2	$95.12	$30,533.52
	3	$107.85	$34,619.85
Ref #38	**407E20000**	**NON-TRACKING TACK COAT, (908 GAL)**	
	Awd	$4.00	$3,632.00
	2	$5.00	$4,540.00
	3	$5.00	$4,540.00
Ref #39	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (78 CY)**	
	Awd	$375.00	$29,250.00
	2	$475.00	$37,050.00
	3	$475.00	$37,050.00
Ref #40	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (111 CY)**	
	Awd	$300.00	$33,300.00
	2	$380.00	$42,180.00
	3	$380.00	$42,180.00
Ref #41	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (395 CY)**	
	Awd	$355.00	$140,225.00
	2	$420.00	$165,900.00
	3	$420.00	$165,900.00
Ref #42	**617E10100**	**COMPACTED AGGREGATE, (18 CY)**	
	Awd	$225.00	$4,050.00
	2	$306.52	$5,517.36
	3	$174.27	$3,136.86

Section 4 - PAVEMENT - Totals

Awd	**$444,792.00**
2	**$517,285.38**
3	**$522,553.63**

Ref #43	**620E31200**	**REMOVAL OF DELINEATOR, (9 EACH)**	
	Awd	$10.00	$90.00
	2	$20.00	$180.00
	3	$10.00	$90.00

Ref #44	**621E00100**	**RPM, (72 EACH)**	
	Awd	$62.65	$4,510.80
	2	$62.65	$4,510.80
	3	$62.65	$4,510.80
Ref #45	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (72 EACH)**	
	Awd	$8.00	$576.00
	2	$20.74	$1,493.28
	3	$31.14	$2,242.08
Ref #46	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (14 EACH)**	
	Awd	$15.00	$210.00
	2	$15.00	$210.00
	3	$14.00	$196.00
Ref #47	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (70 FT)**	
	Awd	$15.00	$1,050.00
	2	$15.00	$1,050.00
	3	$15.00	$1,050.00
Ref #48	**630E08600**	**SIGN POST REFLECTOR, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$50.00	$250.00
	3	$50.00	$250.00
Ref #49	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$50.00	$250.00
	3	$50.00	$250.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$30.00	$150.00
	2	$30.00	$150.00
	3	$30.00	$150.00
Ref #51	**630E97700**	**SIGNING, MISC.:LED FLASHER REINSTALLATION, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,350.00	$2,700.00
	3	$1,350.00	$2,700.00
Ref #52	**644E00104**	**EDGE LINE, 6", (1.67 MILE)**	
	Awd	$4,670.00	$7,798.90
	2	$4,670.00	$7,798.90
	3	$4,595.00	$7,673.65
Ref #53	**644E00300**	**CENTER LINE, (0.13 MILE)**	
	Awd	$7,185.00	$934.05
	2	$7,185.00	$934.05
	3	$15,000.00	$1,950.00
Ref #54	**644E00500**	**STOP LINE, (114 FT)**	
	Awd	$9.00	$1,026.00
	2	$9.00	$1,026.00
	3	$10.00	$1,140.00
Ref #55	**644E01360**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$269.00	$1,076.00
	2	$269.00	$1,076.00
	3	$373.00	$1,492.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$20,621.75**
2	**$21,629.03**
3	**$23,694.53**

Ref #56	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$100.00	$4,000.00
	2	$137.26	$5,490.40
	3	$85.00	$3,400.00
Ref #57	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,600.00	$5,600.00
	2	$5,600.00	$5,600.00
	3	$5,400.00	$5,400.00
Ref #58	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$925.00	$5,550.00
	2	$925.00	$5,550.00
	3	$925.00	$5,550.00
Ref #100	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.13 MILE)**	
	Awd	$2,670.00	$347.10
	2	$2,670.00	$347.10
	3	$25,000.00	$3,250.00
Ref #101	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.13 MILE)**	
	Awd	$2,670.00	$347.10
	2	$2,670.00	$347.10
	3	$25,000.00	$3,250.00
Ref #102	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.25 MILE)**	
	Awd	$1,780.00	$445.00
	2	$1,780.00	$445.00
	3	$12,500.00	$3,125.00
Ref #103	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.67 MILE)**	
	Awd	$1,780.00	$2,972.60
	2	$1,780.00	$2,972.60
	3	$5,232.00	$8,737.44
Ref #104	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (114 FT)**	
	Awd	$7.40	$843.60
	2	$7.40	$843.60
	3	$5.00	$570.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$20,105.40**
2	**$21,595.80**
3	**$33,282.44**

Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,971.10	$6,971.10
	2	$4,129.83	$4,129.83
	3	$5,835.15	$5,835.15

Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$30,448.71	$30,448.71
	3	$57,011.42	$57,011.42
Ref #61	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$5,283.11	$5,283.11
	3	$7,300.00	$7,300.00
Ref #62	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$40,000.00	$40,000.00
	3	$82,229.40	$82,229.40

Section 7 - INCIDENTALS - Totals

Awd	**$106,971.10**
2	**$79,861.65**
3	**$152,375.97**