Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260190
PID 112834
D11-SP FY2026
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 4/9/2026
Completion Date: 9/30/2026

Contract Awarded To: NLS PAVING, INC
Award Amount: $1,291,462.50

Engineer's Estimate: $913,000.00

Bidder 1
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $1,291,462.50

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,354,800.00

Bidder 3
CAST & BAKER CORPORATION
2214 WASHINGTON RD

CANONSBURG, PA 15317
Bid $1,840,551.50

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**605E31100**	**AGGREGATE DRAINS, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$75.00	$7,500.00
	3	$30.00	$3,000.00

Section 2 - DRAINAGE - Totals

Awd	**$2,500.00**
2	**$7,500.00**
3	**$3,000.00**

Ref #3	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (377 CY)**	
	Awd	$470.00	$177,190.00
	2	$505.00	$190,385.00
	3	$985.00	$371,345.00
Ref #4	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (1744 CY)**	
	Awd	$485.00	$845,840.00
	2	$505.00	$880,720.00
	3	$565.00	$985,360.00
Ref #5	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3"), (500 SY)**	
	Awd	$18.00	$9,000.00
	2	$17.00	$8,500.00
	3	$9.50	$4,750.00
Ref #6	**407E10000**	**TACK COAT, (71 GAL)**	
	Awd	$4.00	$284.00
	2	$3.75	$266.25
	3	$3.50	$248.50
Ref #7	**408E10001**	**PRIME COAT, AS PER PLAN, (1468 GAL)**	
	Awd	$5.00	$7,340.00
	2	$10.00	$14,680.00
	3	$20.00	$29,360.00
Ref #8	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (17 CY)**	
	Awd	$550.00	$9,350.00
	2	$505.00	$8,585.00
	3	$555.00	$9,435.00
Ref #9	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (24 CY)**	
	Awd	$500.00	$12,000.00
	2	$505.00	$12,120.00
	3	$665.00	$15,960.00

Ref #10	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (306 CY)**	
	Awd	$90.00	$27,540.00
	2	$200.00	$61,200.00
	3	$295.00	$90,270.00

Section 3 - PAVEMENT - Totals

Awd	**$1,088,544.00**
2	**$1,176,456.25**
3	**$1,506,728.50**

Ref #11	**621E00100**	**RPM, (10 EACH)**	
	Awd	$525.00	$5,250.00
	2	$505.00	$5,050.00
	3	$585.00	$5,850.00
Ref #12	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$20.00	$200.00
	2	$505.00	$5,050.00
	3	$1,000.00	$10,000.00
Ref #13	**642E00104**	**EDGE LINE, 6", TYPE 1, (3.14 MILE)**	
	Awd	$1,750.00	$5,495.00
	2	$1,850.00	$5,809.00
	3	$1,950.00	$6,123.00
Ref #14	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$24,250.00	$1,697.50
	2	$26,000.00	$1,820.00
	3	$27,000.00	$1,890.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$12,642.50**
2	**$17,729.00**
3	**$23,863.00**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (26 EACH)**	
	Awd	$150.00	$3,900.00
	2	$155.00	$4,030.00
	3	$170.00	$4,420.00
Ref #16	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (0.07 MILE)**	
	Awd	$5,000.00	$350.00
	2	$20,000.00	$1,400.00
	3	$22,000.00	$1,540.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$4,250.00**
2	**$5,430.00**
3	**$5,960.00**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,526.00	$7,526.00
	2	$7,500.00	$7,500.00
	3	$15,000.00	$15,000.00

Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$105,000.00	$105,000.00
	2	$89,777.00	$89,777.00
	3	$85,000.00	$85,000.00
Ref #19	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$49,407.75	$49,407.75
	3	$200,000.00	$200,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$182,526.00**
2	**$146,684.75**
3	**$300,000.00**