Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260191
PID 116254
POR-SR 303-04.50
Non-Federal
Type: INTERSECTION
Letting Date: 4/9/2026
Completion Date: 9/30/2026

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $1,255,540.75

Engineer's Estimate: $1,223,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,255,540.75

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**		
	Awd	$20,000.00	$20,000.00	
Ref #2	**202E23000**	**PAVEMENT REMOVED, (4827 SY)**		
	Awd	$22.50	$108,607.50	
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1169 FT)**		
	Awd	$2.00	$2,338.00	
Ref #4	**202E98100**	**REMOVAL MISC.:INSPECTION WELL, (1 EACH)**		
	Awd	$325.00	$325.00	
Ref #5	**202E98200**	**REMOVAL MISC.:CONDUIT, (150 FT)**		
	Awd	$12.00	$1,800.00	
Ref #6	**203E10000**	**EXCAVATION, (1991 CY)**		
	Awd	$25.00	$49,775.00	
Ref #7	**203E20000**	**EMBANKMENT, (8317 CY)**		
	Awd	$25.00	$207,925.00	
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**		
	Awd	$60.00	$3,000.00	
Ref #9	**203E98500**	**ROADWAY, MISC.: PRE-CONSTRUCTION VIDEO TAPING, (LUMP SUM)**		
	Awd	$450.00	$450.00	
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (2080 SY)**		
	Awd	$1.50	$3,120.00	
Ref #11	**204E45000**	**PROOF ROLLING, (3.5 HOUR)**		
	Awd	$250.00	$875.00	
Ref #12	**206E10500**	**CEMENT, (145 TON)**		
	Awd	$210.00	$30,450.00	
Ref #13	**206E11000**	**CURING COAT, (4773 SY)**		
	Awd	$1.25	$5,966.25	
Ref #14	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (4773 SY)**		
	Awd	$7.00	$33,411.00	
Ref #15	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**		
	Awd	$5,000.00	$5,000.00	
Ref #16	**606E15050**	**GUARDRAIL, TYPE MGS, (750 FT)**		
	Awd	$22.00	$16,500.00	
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (3 EACH)**		
	Awd	$2,500.00	$7,500.00	
Ref #18	**607E35001**	**FENCE REMOVED AND REBUILT, AS PER PLAN, (67 FT)**		
	Awd	$65.00	$4,355.00	
Ref #19	**623E40500**	**REFERENCE MONUMENT, TYPE A, (1 EACH)**		
	Awd	$550.00	$550.00	
Ref #20	**654E10001**	**RENOVATING EXISTING SOIL, AS PER PLAN, (7 MSF)**		
	Awd	$275.00	$1,925.00	
Ref #21	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**		
	Awd	$5,000.00	$5,000.00	
Ref #22	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**		
	Awd	$2,400.00	$2,400.00	

Section 1 - ROADWAY - Totals

Awd	**$511,272.75**

Ref #23	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (25 CY)**	
	Awd	$250.00	$6,250.00
Ref #24	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
Ref #25	**659E00300**	**TOPSOIL, (632 CY)**	
	Awd	$45.00	$28,440.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (5694 SY)**	
	Awd	$1.25	$7,117.50
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (284 SY)**	
	Awd	$1.25	$355.00
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (0.77 TON)**	
	Awd	$250.00	$192.50
Ref #29	**659E31000**	**LIME, (1.18 ACRE)**	
	Awd	$25.00	$29.50
Ref #30	**659E35000**	**WATER, (31 MGAL)**	
	Awd	$1.00	$31.00
Ref #31	**670E00500**	**SLOPE EROSION PROTECTION, (2879 SY)**	
	Awd	$1.25	$3,598.75
Ref #32	**670E00700**	**DITCH EROSION PROTECTION, (56 SY)**	
	Awd	$1.50	$84.00
Ref #33	**671E14000**	**EROSION CONTROL MAT, (697 SY)**	
	Awd	$2.00	$1,394.00
Ref #34	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
Ref #35	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
Ref #36	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #37	**832E30000**	**EROSION CONTROL, (17878 EACH)**	
	Awd	$1.00	$17,878.00

Section 2 - EROSION CONTROL - Totals

Awd	**$87,920.25**

Ref #38	**605E31100**	**AGGREGATE DRAINS, (418 FT)**	
	Awd	$15.00	$6,270.00
Ref #39	**611E00900**	**6" CONDUIT, TYPE B, (50 FT)**	
	Awd	$25.00	$1,250.00
Ref #40	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$25.00	$1,250.00
Ref #41	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$25.00	$1,250.00

Ref #42	**611E97400**	**CONDUIT, MISC.:TYPE C FOR DRAINAGE DISCHARGE CONTI, (50 FT)**	
	Awd	$25.00	$1,250.00
Ref #43	**611E97400**	**CONDUIT, MISC.:TYPE E FOR DRAINAGE DISCHARGE CONTI, (50 FT)**	
	Awd	$25.00	$1,250.00
Ref #44	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (50 FT)**	
	Awd	$25.00	$1,250.00
Ref #45	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$500.00	$500.00

Section 3 - DRAINAGE - Totals

Awd	**$14,270.00**

Ref #46	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1093 CY)**	
	Awd	$185.00	$202,205.00
Ref #47	**304E20000**	**AGGREGATE BASE, (1140 CY)**	
	Awd	$75.00	$85,500.00
Ref #48	**407E20000**	**NON-TRACKING TACK COAT, (712 GAL)**	
	Awd	$2.00	$1,424.00
Ref #49	**408E10001**	**PRIME COAT, AS PER PLAN, (238 GAL)**	
	Awd	$6.00	$1,428.00
Ref #50	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (270 CY)**	
	Awd	$235.00	$63,450.00
Ref #51	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (316 CY)**	
	Awd	$225.00	$71,100.00
Ref #52	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (7 CY)**	
	Awd	$350.00	$2,450.00
Ref #53	**617E10100**	**COMPACTED AGGREGATE, (51 CY)**	
	Awd	$150.00	$7,650.00
Ref #54	**617E20000**	**SHOULDER PREPARATION, (593 SY)**	
	Awd	$5.00	$2,965.00

Section 4 - PAVEMENT - Totals

Awd	**$438,172.00**

Ref #55	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (16 EACH)**	
	Awd	$12.00	$192.00
Ref #56	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (52 FT)**	
	Awd	$12.50	$650.00
Ref #57	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (13.9 FT)**	
	Awd	$10.00	$139.00
Ref #58	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (29.6 FT)**	
	Awd	$25.00	$740.00
Ref #59	**630E08600**	**SIGN POST REFLECTOR, (7 EACH)**	
	Awd	$40.00	$280.00
Ref #60	**630E80100**	**SIGN, FLAT SHEET, (54.5 SF)**	
	Awd	$20.00	$1,090.00

Ref #61	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (13 EACH)**	
	Awd	$5.00	$65.00
Ref #62	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (13 EACH)**	
	Awd	$5.00	$65.00
Ref #63	**644E00100**	**EDGE LINE, 4", (0.51 MILE)**	
	Awd	$5,000.00	$2,550.00
Ref #64	**644E00300**	**CENTER LINE, (0.39 MILE)**	
	Awd	$8,250.00	$3,217.50
Ref #65	**644E00400**	**CHANNELIZING LINE, 8", (368 FT)**	
	Awd	$3.50	$1,288.00
Ref #66	**644E00500**	**STOP LINE, (26 FT)**	
	Awd	$10.00	$260.00
Ref #67	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (231 FT)**	
	Awd	$10.00	$2,310.00
Ref #68	**644E00900**	**ISLAND MARKING, (84 SF)**	
	Awd	$10.00	$840.00
Ref #69	**644E01300**	**LANE ARROW, (6 EACH)**	
	Awd	$150.00	$900.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$14,586.50**

Ref #70	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$125.00	$2,000.00
Ref #71	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
Ref #72	**614E12460**	**WORK ZONE MARKING SIGN, (6 EACH)**	
	Awd	$90.00	$540.00
Ref #73	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$300.00	$3,000.00
Ref #74	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$900.00	$3,600.00
Ref #75	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.39 MILE)**	
	Awd	$1,500.00	$585.00
Ref #76	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (368 FT)**	
	Awd	$2.00	$736.00
Ref #77	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (26 FT)**	
	Awd	$10.00	$260.00
Ref #78	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (6 EACH)**	
	Awd	$100.00	$600.00
Ref #79	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$5.00	$100.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,421.00**

Ref #80	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
Ref #81	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$24,518.25	$24,518.25
Ref #82	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,500.00	$21,000.00
Ref #83	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$29,880.00	$29,880.00
Ref #84	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$162,898.25**