Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260196
PID 121935
BEL-SR 7-00.94
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/23/2026
Completion Date: 7/31/2026

Contract Awarded To: DOUBLE B EXCAVATING LLC
Award Amount: $199,388.08

Engineer's Estimate: $220,000.00

Bidder 1
DOUBLE B EXCAVATING LLC
31326 WEAVERS RUN RD
Harrison
TIPPECANOE, OH 44699
Bid $199,388.08

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $219,167.00

Bidder 3
MASON DIXON ENERGY SERVICES LLC
4115 DRAGON HWY, SUITE 1

CAMERON, WV 26033
Bid $256,558.50

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $381,990.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,625.00	$2,625.00
	2	$1,500.00	$1,500.00
	3	$5,000.00	$5,000.00
	4	$7,500.00	$7,500.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (294 FT)**	
	Awd	$10.71	$3,148.74
	2	$30.00	$8,820.00
	3	$50.00	$14,700.00
	4	$50.00	$14,700.00
Ref #3	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$131.25	$262.50
	2	$1,225.00	$2,450.00
	3	$450.00	$900.00
	4	$1,500.00	$3,000.00
Ref #4	**202E98100**	**REMOVAL MISC.: PRIVATE SIGN REMOVED, (1 EACH)**	
	Awd	$262.50	$262.50
	2	$300.00	$300.00
	3	$100.00	$100.00
	4	$500.00	$500.00
Ref #5	**202E98100**	**REMOVAL MISC.: SIGN FOUNDATION REMOVED, (1 EACH)**	
	Awd	$262.50	$262.50
	2	$300.00	$300.00
	3	$450.00	$450.00
	4	$500.00	$500.00
Ref #6	**203E20000**	**EMBANKMENT, (254 CY)**	
	Awd	$31.00	$7,874.00
	2	$35.00	$8,890.00
	3	$70.00	$17,780.00
	4	$75.00	$19,050.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (266 SY)**	
	Awd	$31.58	$8,400.28
	2	$3.00	$798.00
	3	$50.00	$13,300.00
	4	$2.00	$532.00

Section 1 - ROADWAY - Totals

Awd	**$22,835.52**
2	**$23,058.00**
3	**$52,230.00**
4	**$45,782.00**

Ref #8	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (3 CY)**	
	Awd	$525.00	$1,575.00
	2	$500.00	$1,500.00
	3	$250.00	$750.00
	4	$500.00	$1,500.00
Ref #9	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$315.00	$630.00
	2	$150.00	$300.00
	3	$100.00	$200.00
	4	$20.00	$40.00

Ref #10	**659E00300**	**TOPSOIL, (58 CY)**	
	Awd	$99.57	$5,775.06
	2	$40.00	$2,320.00
	3	$70.00	$4,060.00
	4	$75.00	$4,350.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (522 SY)**	
	Awd	$9.05	$4,724.10
	2	$6.00	$3,132.00
	3	$6.00	$3,132.00
	4	$20.00	$10,440.00
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (26 SY)**	
	Awd	$18.17	$472.42
	2	$6.00	$156.00
	3	$2.00	$52.00
	4	$0.20	$5.20
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$15,000.00	$1,050.00
	2	$1,250.00	$87.50
	3	$650.00	$45.50
	4	$1,900.00	$133.00
Ref #14	**659E31000**	**LIME, (0.11 ACRE)**	
	Awd	$4,772.73	$525.00
	2	$150.00	$16.50
	3	$600.00	$66.00
	4	$1,500.00	$165.00
Ref #15	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$21.00	$105.00
	2	$1.00	$5.00
	3	$30.00	$150.00
	4	$1.00	$5.00
Ref #16	**832E30000**	**EROSION CONTROL, (6300 EACH)**	
	Awd	$1.00	$6,300.00
	2	$1.00	$6,300.00
	3	$1.00	$6,300.00
	4	$1.00	$6,300.00

Section 2 - EROSION CONTROL - Totals

Awd	**$21,156.58**
2	**$13,817.00**
3	**$14,755.50**
4	**$22,938.20**

Ref #17	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$2,100.00	$1,260.00
	2	$4,200.00	$2,520.00
	3	$2,500.00	$1,500.00
	4	$4,500.00	$2,700.00
Ref #18	**611E04400**	**12" CONDUIT, TYPE B, (33 FT)**	
	Awd	$63.64	$2,100.12
	2	$160.00	$5,280.00
	3	$105.00	$3,465.00
	4	$250.00	$8,250.00

Ref #19	**611E07601**	**18" CONDUIT, TYPE C, AS PER PLAN, (284 FT)**	
	Awd	$96.50	$27,406.00
	2	$142.00	$40,328.00
	3	$160.00	$45,440.00
	4	$300.00	$85,200.00
Ref #20	**611E10401**	**24" CONDUIT, TYPE B, AS PER PLAN, (163 FT)**	
	Awd	$112.73	$18,374.99
	2	$272.00	$44,336.00
	3	$170.00	$27,710.00
	4	$350.00	$57,050.00
Ref #21	**611E13400**	**30" CONDUIT, TYPE B, (126 FT)**	
	Awd	$150.00	$18,900.00
	2	$222.00	$27,972.00
	3	$210.00	$26,460.00
	4	$400.00	$50,400.00
Ref #22	**611E98504**	**CATCH BASIN, NO. 2-2C, (1 EACH)**	
	Awd	$1,575.00	$1,575.00
	2	$3,400.00	$3,400.00
	3	$4,500.00	$4,500.00
	4	$4,000.00	$4,000.00
Ref #23	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (2 EACH)**	
	Awd	$2,126.25	$4,252.50
	2	$5,000.00	$10,000.00
	3	$4,500.00	$9,000.00
	4	$7,500.00	$15,000.00

Section 3 - DRAINAGE - Totals

Awd	**$73,868.61**
2	**$133,836.00**
3	**$118,075.00**
4	**$222,600.00**

Ref #24	**304E20000**	**AGGREGATE BASE, (59 CY)**	
	Awd	$92.54	$5,459.86
	2	$95.00	$5,605.00
	3	$180.00	$10,620.00
	4	$200.00	$11,800.00

Section 4 - PAVEMENT - Totals

Awd	**$5,459.86**
2	**$5,605.00**
3	**$10,620.00**
4	**$11,800.00**

Ref #25	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (25.6 FT)**	
	Awd	$51.27	$1,312.51
	2	$35.00	$896.00
	3	$30.00	$768.00
	4	$25.00	$640.00

Ref #26	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$525.00	$1,575.00
	2	$260.00	$780.00
	3	$80.00	$240.00
	4	$275.00	$825.00
Ref #27	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$262.50	$1,050.00
	2	$130.00	$520.00
	3	$80.00	$320.00
	4	$100.00	$400.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,937.51**
2	**$2,196.00**
3	**$1,328.00**
4	**$1,865.00**

Ref #28	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$262.50	$2,625.00
	2	$300.00	$3,000.00
	3	$200.00	$2,000.00
	4	$100.00	$1,000.00
Ref #29	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$21.00	$105.00
	2	$1.00	$5.00
	3	$30.00	$150.00
	4	$1.00	$5.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,730.00**
2	**$3,005.00**
3	**$2,150.00**
4	**$1,005.00**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,300.00	$6,300.00
	2	$5,000.00	$5,000.00
	3	$4,000.00	$4,000.00
	4	$16,500.00	$16,500.00
Ref #31	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,750.00	$15,750.00
	2	$9,000.00	$9,000.00
	3	$28,000.00	$28,000.00
	4	$25,000.00	$25,000.00
Ref #32	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$1,050.00	$2,100.00
	2	$1,200.00	$2,400.00
	3	$3,000.00	$6,000.00
	4	$500.00	$1,000.00

Ref #33	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,250.00	$5,250.00
	2	$6,500.00	$6,500.00
	3	$6,500.00	$6,500.00
	4	$18,500.00	$18,500.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$14,750.00	$14,750.00
	3	$12,900.00	$12,900.00
	4	$15,000.00	$15,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$69,400.00**
2	**$37,650.00**
3	**$57,400.00**
4	**$76,000.00**