Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260202
PID 123348
HAN-McComb Ped Improvements
Federal
Type: BIKEWAYS
Letting Date: 4/23/2026
Completion Date: 9/1/2026

Contract Awarded To: ADVANCED EXCAVATING & DEMOLITION LLC
Award Amount: $206,097.00

Engineer's Estimate: $195,000.00

Bidder 1
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $206,097.00

Bidder 2
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $229,008.85

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$3,800.00	$3,800.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (83 SY)**	
	Awd	$30.00	$2,490.00
	2	$80.00	$6,640.00
Ref #3	**202E30000**	**WALK REMOVED, (992 SF)**	
	Awd	$7.00	$6,944.00
	2	$13.25	$13,144.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (123 FT)**	
	Awd	$30.00	$3,690.00
	2	$15.00	$1,845.00
Ref #5	**203E10000**	**EXCAVATION, (19 CY)**	
	Awd	$70.00	$1,330.00
	2	$65.00	$1,235.00
Ref #6	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (181 FT)**	
	Awd	$20.00	$3,620.00
	2	$25.00	$4,525.00
Ref #7	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (1915 SF)**	
	Awd	$19.00	$36,385.00
	2	$16.00	$30,640.00
Ref #8	**608E52001**	**CURB RAMP, AS PER PLAN, (391 SF)**	
	Awd	$25.00	$9,775.00
	2	$28.00	$10,948.00
Ref #9	**608E53020**	**DETECTABLE WARNING, (40 SF)**	
	Awd	$50.00	$2,000.00
	2	$28.00	$1,120.00
Ref #10	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (181 FT)**	
	Awd	$78.00	$14,118.00
	2	$75.00	$13,575.00
Ref #11	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (195 FT)**	
	Awd	$65.00	$12,675.00
	2	$65.00	$12,675.00
Ref #12	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
Ref #13	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$97,527.00**
2	**$103,147.00**

Ref #14	**659E00300**	**TOPSOIL, (30 CY)**	
	Awd	$75.00	$2,250.00
	2	$150.00	$4,500.00

Ref #15	**659E10000**	**SEEDING AND MULCHING, (265 SY)**	
	Awd	$7.00	$1,855.00
	2	$12.75	$3,378.75
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (14 SY)**	
	Awd	$1.50	$21.00
	2	$5.70	$79.80
Ref #17	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$0.50	$1.00
	2	$1.00	$2.00
Ref #18	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,127.00**
2	**$12,960.55**

Ref #19	**253E01000**	**PAVEMENT REPAIR, (6 SY)**	
	Awd	$850.00	$5,100.00
	2	$550.00	$3,300.00

Section 3 - PAVEMENT - Totals

Awd	**$5,100.00**
2	**$3,300.00**

Ref #20	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$375.00	$750.00

Section 4 - WATER WORK - Totals

Awd	**$1,500.00**
2	**$750.00**

Ref #21	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (78 FT)**	
	Awd	$14.00	$1,092.00
	2	$16.50	$1,287.00
Ref #22	**630E80100**	**SIGN, FLAT SHEET, (197 SF)**	
	Awd	$22.00	$4,334.00
	2	$25.50	$5,023.50
Ref #23	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$90.00	$180.00
Ref #24	**630E97700**	**SIGNING, MISC.:SOLAR POWERED RECTANGULAR RAPID FLA, (6 EACH)**	
	Awd	$8,750.00	$52,500.00
	2	$10,150.00	$60,900.00
Ref #25	**642E00701**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, AS PER PLAN (4" , (480 FT)**	
	Awd	$2.00	$960.00
	2	$2.30	$1,104.00

Ref #26	**644E00500**	**STOP LINE, (38 FT)**	
	Awd	$8.00	$304.00
	2	$9.20	$349.60
Ref #27	**644E00630**	**CROSSWALK LINE, 24", (416 FT)**	
	Awd	$8.00	$3,328.00
	2	$9.20	$3,827.20

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$62,668.00**
2	**$72,671.30**

Ref #28	**607E30000**	**FENCE, SNOW, (115 FT)**	
	Awd	$11.00	$1,265.00
	2	$8.00	$920.00
Ref #29	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$115.00	$460.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,665.00**
2	**$1,380.00**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,500.00	$2,500.00
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$14,000.00	$14,000.00
Ref #32	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$5.00	$10.00
	2	$50.00	$100.00
Ref #33	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$7,250.00	$7,250.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
Ref #35	**900E17000**	**SPECIAL - PRECONSTRUCTION VIDEO, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$950.00	$950.00

Section 7 - INCIDENTALS - Totals

Awd	**$28,510.00**
2	**$34,800.00**