Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260270
PID 119775
LAW-SR 650-07.16
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 5/21/2026
Completion Date: 11/15/2026

Contract Awarded To: ALAN STONE CO INC
Award Amount: $2,867,765.25

Engineer's Estimate: $2,740,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,867,765.25

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,994,768.48

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,138,160.78

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$35,000.00	$35,000.00
	3	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2612 SY)**	
	Awd	$15.00	$39,180.00
	2	$17.00	$44,404.00
	3	$18.00	$47,016.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (459 FT)**	
	Awd	$4.50	$2,065.50
	2	$7.00	$3,213.00
	3	$2.00	$918.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$800.00	$1,600.00
	3	$325.00	$650.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$800.00	$1,600.00
	3	$525.00	$1,050.00
Ref #6	**203E10000**	**EXCAVATION, (2296 CY)**	
	Awd	$15.00	$34,440.00
	2	$35.00	$80,360.00
	3	$24.00	$55,104.00
Ref #7	**203E20000**	**EMBANKMENT, (2972 CY)**	
	Awd	$20.00	$59,440.00
	2	$35.00	$104,020.00
	3	$26.00	$77,272.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (3023 SY)**	
	Awd	$6.50	$19,649.50
	2	$4.00	$12,092.00
	3	$4.00	$12,092.00
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (1293 CY)**	
	Awd	$55.00	$71,115.00
	2	$35.00	$45,255.00
	3	$30.00	$38,790.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (2029 CY)**	
	Awd	$90.00	$182,610.00
	2	$110.00	$223,190.00
	3	$145.00	$294,205.00
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$280.00	$560.00
	2	$300.00	$600.00
	3	$130.00	$260.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (3023 SY)**	
	Awd	$2.00	$6,046.00
	2	$1.60	$4,836.80
	3	$2.70	$8,162.10

Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$25.00	$5,000.00
	2	$37.00	$7,400.00
	3	$23.20	$4,640.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (3 EACH)**	
	Awd	$3,000.00	$9,000.00
	2	$2,420.00	$7,260.00
	3	$2,580.00	$7,740.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,200.00	$1,200.00
	3	$1,420.00	$1,420.00
Ref #16	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$3,100.00	$12,400.00
	2	$2,200.00	$8,800.00
	3	$2,675.00	$10,700.00
Ref #17	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (7 EACH)**	
	Awd	$1,200.00	$8,400.00
	2	$3,000.00	$21,000.00
	3	$1,400.00	$9,800.00
Ref #18	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$45,000.00	$45,000.00
	3	$9,000.00	$9,000.00

Section 1 - ROADWAY - Totals

Awd	**$519,506.00**
2	**$646,830.80**
3	**$588,819.10**

Ref #19	**601E11000**	**RIPRAP, TYPE D, (14 SY)**	
	Awd	$580.00	$8,120.00
	2	$400.00	$5,600.00
	3	$250.00	$3,500.00
Ref #20	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (695 CY)**	
	Awd	$85.00	$59,075.00
	2	$140.00	$97,300.00
	3	$110.00	$76,450.00
Ref #21	**616E10000**	**WATER, (6.6 MGAL)**	
	Awd	$0.20	$1.32
	2	$1.24	$8.18
	3	$140.00	$924.00
Ref #22	**659E00300**	**TOPSOIL, (349 CY)**	
	Awd	$45.00	$15,705.00
	2	$55.00	$19,195.00
	3	$38.00	$13,262.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (4501 SY)**	
	Awd	$1.50	$6,751.50
	2	$0.90	$4,050.90
	3	$0.90	$4,050.90

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (226 SY)**	
	Awd	$1.00	$226.00
	2	$0.90	$203.40
	3	$0.90	$203.40
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.63 TON)**	
	Awd	$920.00	$579.60
	2	$1,250.00	$787.50
	3	$1,250.00	$787.50
Ref #26	**659E31000**	**LIME, (0.93 ACRE)**	
	Awd	$2.51	$2.33
	2	$150.00	$139.50
	3	$150.00	$139.50
Ref #27	**659E35000**	**WATER, (25 MGAL)**	
	Awd	$0.60	$15.00
	2	$1.00	$25.00
	3	$1.00	$25.00
Ref #28	**670E00500**	**SLOPE EROSION PROTECTION, (523 SY)**	
	Awd	$4.00	$2,092.00
	2	$2.00	$1,046.00
	3	$2.00	$1,046.00
Ref #29	**670E00700**	**DITCH EROSION PROTECTION, (382 SY)**	
	Awd	$4.00	$1,528.00
	2	$2.00	$764.00
	3	$2.00	$764.00
Ref #30	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$5,200.00	$5,200.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
Ref #31	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,050.00	$4,050.00
	3	$4,050.00	$4,050.00
Ref #32	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$12,000.00	$12,000.00
	3	$9,000.00	$9,000.00
Ref #33	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00
	3	$1.00	$20,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$141,295.75**
2	**$167,669.48**
3	**$136,702.30**

Ref #34	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (131 FT)**	
	Awd	$10.00	$1,310.00
	2	$30.00	$3,930.00
	3	$44.00	$5,764.00

Ref #35	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (47 FT)**	
	Awd	$35.00	$1,645.00
	2	$35.00	$1,645.00
	3	$70.00	$3,290.00
Ref #36	**602E20000**	**CONCRETE MASONRY, (6 CY)**	
	Awd	$2,300.00	$13,800.00
	2	$3,000.00	$18,000.00
	3	$1,600.00	$9,600.00
Ref #37	**605E31100**	**AGGREGATE DRAINS, (193 FT)**	
	Awd	$25.00	$4,825.00
	2	$23.00	$4,439.00
	3	$27.00	$5,211.00
Ref #38	**611E23601**	**60" CONDUIT, TYPE A, AS PER PLAN, (SEE SHEET P.39 , (91 FT)**	
	Awd	$910.00	$82,810.00
	2	$662.00	$60,242.00
	3	$600.00	$54,600.00
Ref #39	**611E52206**	**14" X 23" CONDUIT, TYPE D, 706.04, (61 FT)**	
	Awd	$310.00	$18,910.00
	2	$320.00	$19,520.00
	3	$325.00	$19,825.00
Ref #40	**611E52300**	**19" X 30" CONDUIT, TYPE A, 706.04, (45 FT)**	
	Awd	$310.00	$13,950.00
	2	$350.00	$15,750.00
	3	$480.00	$21,600.00

Section 3 - DRAINAGE - Totals

Awd	**$137,250.00**
2	**$123,526.00**
3	**$119,890.00**

Ref #41	**253E02000**	**PAVEMENT REPAIR, (123 CY)**	
	Awd	$290.00	$35,670.00
	2	$250.00	$30,750.00
	3	$514.50	$63,283.50
Ref #42	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (122 SY)**	
	Awd	$85.00	$10,370.00
	2	$35.00	$4,270.00
	3	$62.25	$7,594.50
Ref #43	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (304 CY)**	
	Awd	$310.00	$94,240.00
	2	$260.00	$79,040.00
	3	$260.00	$79,040.00
Ref #44	**304E20000**	**AGGREGATE BASE, (502 CY)**	
	Awd	$115.00	$57,730.00
	2	$140.00	$70,280.00
	3	$145.00	$72,790.00
Ref #45	**407E10000**	**TACK COAT, (53 GAL)**	
	Awd	$3.00	$159.00
	2	$4.00	$212.00
	3	$4.10	$217.30

Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (311 GAL)**	
	Awd	$6.50	$2,021.50
	2	$4.10	$1,275.10
	3	$4.10	$1,275.10
Ref #47	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (151 CY)**	
	Awd	$130.00	$19,630.00
	2	$110.00	$16,610.00
	3	$150.00	$22,650.00
Ref #48	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (147 CY)**	
	Awd	$430.00	$63,210.00
	2	$329.00	$48,363.00
	3	$329.00	$48,363.00
Ref #49	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (128 CY)**	
	Awd	$410.00	$52,480.00
	2	$329.00	$42,112.00
	3	$329.00	$42,112.00
Ref #50	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (10 CY)**	
	Awd	$750.00	$7,500.00
	2	$400.00	$4,000.00
	3	$400.00	$4,000.00

Section 4 - PAVEMENT - Totals

Awd	**$343,010.50**
2	**$296,912.10**
3	**$341,325.40**

Ref #51	**621E00100**	**RPM, (2-WAY), (36 EACH)**	
	Awd	$150.00	$5,400.00
	2	$120.00	$4,320.00
	3	$80.00	$2,880.00
Ref #52	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (16 EACH)**	
	Awd	$15.00	$240.00
	2	$50.00	$800.00
	3	$14.00	$224.00
Ref #53	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (8 EACH)**	
	Awd	$15.00	$120.00
	2	$10.00	$80.00
	3	$12.50	$100.00
Ref #54	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (113 FT)**	
	Awd	$25.00	$2,825.00
	2	$28.00	$3,164.00
	3	$20.00	$2,260.00
Ref #55	**630E80100**	**SIGN, FLAT SHEET, (47 SF)**	
	Awd	$30.00	$1,410.00
	2	$60.00	$2,820.00
	3	$25.00	$1,175.00
Ref #56	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (7 EACH)**	
	Awd	$15.00	$105.00
	2	$150.00	$1,050.00
	3	$15.00	$105.00

Ref #57	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$250.00	$750.00
	3	$65.00	$195.00
Ref #58	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$250.00	$500.00
	3	$20.00	$40.00
Ref #59	**642E00104**	**EDGE LINE, 6", TYPE 1, (WHITE), (0.43 MILE)**	
	Awd	$2,600.00	$1,118.00
	2	$2,250.00	$967.50
	3	$3,100.00	$1,333.00
Ref #60	**642E00300**	**CENTER LINE, TYPE 1, (0.2 MILE)**	
	Awd	$5,000.00	$1,000.00
	2	$4,295.00	$859.00
	3	$3,100.00	$620.00
Ref #61	**642E00500**	**STOP LINE, TYPE 1, (9 FT)**	
	Awd	$15.00	$135.00
	2	$14.00	$126.00
	3	$8.00	$72.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$12,628.00**
2	**$15,436.50**
3	**$9,004.00**

Ref #62	**614E11630**	**INCREASED BARRIER DELINEATION, (1140 FT)**	
	Awd	$1.00	$1,140.00
	2	$1.00	$1,140.00
	3	$1.55	$1,767.00
Ref #63	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,350.00	$18,800.00
	3	$2,020.00	$16,160.00
Ref #64	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,900.00	$7,900.00
	2	$6,400.00	$6,400.00
	3	$8,600.00	$8,600.00
Ref #65	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (123 CY)**	
	Awd	$300.00	$36,900.00
	2	$200.00	$24,600.00
	3	$300.00	$36,900.00
Ref #66	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (94 EACH)**	
	Awd	$30.00	$2,820.00
	2	$16.00	$1,504.00
	3	$10.76	$1,011.44
Ref #67	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (8 EACH)**	
	Awd	$15.00	$120.00
	2	$35.00	$280.00
	3	$10.50	$84.00

Ref #68	**614E13360**	**OBJECT MARKER, TWO WAY, (102 EACH)**	
	Awd	$35.00	$3,570.00
	2	$35.00	$3,570.00
	3	$18.50	$1,887.00
Ref #69	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (0.38 MILE)**	
	Awd	$5,200.00	$1,976.00
	2	$4,250.00	$1,615.00
	3	$7,900.00	$3,002.00
Ref #70	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (22 FT)**	
	Awd	$15.00	$330.00
	2	$14.00	$308.00
	3	$10.00	$220.00
Ref #71	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (297 SY)**	
	Awd	$160.00	$47,520.00
	2	$100.00	$29,700.00
	3	$124.50	$36,976.50
Ref #72	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1230 FT)**	
	Awd	$25.00	$30,750.00
	2	$26.00	$31,980.00
	3	$38.00	$46,740.00
Ref #73	**622E41110**	**PORTABLE BARRIER, ANCHORED, (160 FT)**	
	Awd	$60.00	$9,600.00
	2	$35.00	$5,600.00
	3	$48.00	$7,680.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$166,626.00**
2	**$125,497.00**
3	**$161,027.94**

Ref #74	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$35,000.00	$35,000.00
	3	$25,000.00	$25,000.00
Ref #75	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$71,000.00	$71,000.00
	2	$110,000.00	$110,000.00
	3	$275,000.00	$275,000.00
Ref #76	**202E23500**	**WEARING COURSE REMOVED, (153 SY)**	
	Awd	$60.00	$9,180.00
	2	$14.00	$2,142.00
	3	$27.00	$4,131.00
Ref #77	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$150,000.00	$150,000.00
	3	$165,000.00	$165,000.00
Ref #78	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$95,000.00	$95,000.00
	3	$65,000.00	$65,000.00

Ref #79	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$36,000.00	$36,000.00
	3	$20,000.00	$20,000.00
Ref #80	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1185 FT)**	
	Awd	$70.00	$82,950.00
	2	$20.00	$23,700.00
	3	$15.00	$17,775.00
Ref #81	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1280 FT)**	
	Awd	$56.00	$71,680.00
	2	$90.00	$115,200.00
	3	$80.00	$102,400.00
Ref #82	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (20448 LB)**	
	Awd	$2.25	$46,008.00
	2	$3.20	$65,433.60
	3	$1.98	$40,487.04
Ref #83	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (59 CY)**	
	Awd	$2,400.00	$141,600.00
	2	$2,200.00	$129,800.00
	3	$2,100.00	$123,900.00
Ref #84	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (110 CY)**	
	Awd	$800.00	$88,000.00
	2	$1,000.00	$110,000.00
	3	$975.00	$107,250.00
Ref #85	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (113 SY)**	
	Awd	$50.00	$5,650.00
	2	$55.00	$6,215.00
	3	$45.00	$5,085.00
Ref #86	**512E33000**	**TYPE 2 WATERPROOFING, (29 SY)**	
	Awd	$90.00	$2,610.00
	2	$45.00	$1,305.00
	3	$42.00	$1,218.00
Ref #87	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$35,000.00	$280,000.00
	2	$32,000.00	$256,000.00
	3	$34,000.00	$272,000.00
Ref #88	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (33 SF)**	
	Awd	$4.00	$132.00
	2	$20.00	$660.00
	3	$16.00	$528.00
Ref #89	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (69 FT)**	
	Awd	$20.00	$1,380.00
	2	$40.00	$2,760.00
	3	$55.00	$3,795.00
Ref #90	**516E31010**	**2" DEEP JOINT SEALER, (69 FT)**	
	Awd	$60.00	$4,140.00
	2	$30.00	$2,070.00
	3	$30.00	$2,070.00

Ref #91	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (16 EACH)**	
	Awd	$40.00	$640.00
	2	$65.00	$1,040.00
	3	$58.00	$928.00
Ref #92	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (32 EACH)**	
	Awd	$350.00	$11,200.00
	2	$350.00	$11,200.00
	3	$360.00	$11,520.00
Ref #93	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (169 FT)**	
	Awd	$560.00	$94,640.00
	2	$436.00	$73,684.00
	3	$488.00	$82,472.00
Ref #94	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (71 CY)**	
	Awd	$100.00	$7,100.00
	2	$125.00	$8,875.00
	3	$140.00	$9,940.00
Ref #95	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (144 FT)**	
	Awd	$50.00	$7,200.00
	2	$28.00	$4,032.00
	3	$22.00	$3,168.00
Ref #96	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (127 FT)**	
	Awd	$7.00	$889.00
	2	$15.00	$1,905.00
	3	$10.00	$1,270.00
Ref #97	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (59 FT)**	
	Awd	$10.00	$590.00
	2	$20.00	$1,180.00
	3	$20.00	$1,180.00
Ref #98	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$5,800.00	$11,600.00
	2	$3,700.00	$7,400.00
	3	$5,500.00	$11,000.00
Ref #99	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (143 SY)**	
	Awd	$620.00	$88,660.00
	2	$515.00	$73,645.00
	3	$525.00	$75,075.00
Ref #100	**526E90010**	**TYPE A INSTALLATION, (69 FT)**	
	Awd	$400.00	$27,600.00
	2	$250.00	$17,250.00
	3	$400.00	$27,600.00
Ref #101	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$17,000.00	$17,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (LAW-650-07. - Totals

Awd	**$1,319,449.00**
2	**$1,361,496.60**
3	**$1,471,792.04**

Ref #102	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
Ref #103	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$75,000.00	$75,000.00
	3	$80,000.00	$80,000.00
Ref #104	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$2,500.00	$15,000.00
	3	$2,500.00	$15,000.00
Ref #105	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
Ref #106	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$1,200.00	$1,200.00
	3	$2,300.00	$2,300.00
Ref #107	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$1,200.00	$1,200.00
	3	$2,300.00	$2,300.00
Ref #108	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$100,000.00	$100,000.00
	3	$150,000.00	$150,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$228,000.00**
2	**$257,400.00**
3	**$309,600.00**