Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260274
PID 113003
SCI-SR 335-02.04
Federal
Type: TWO LANE RESURFACING
Letting Date: 5/21/2026
Completion Date: 10/31/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $1,343,949.21

Engineer's Estimate: $1,451,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,343,949.21

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $1,387,346.27

Ref #1	**209E60500**	**LINEAR GRADING, (2 MILE)**	
	Awd	$2,900.00	$5,800.00
	2	$2,500.00	$5,000.00
Ref #2	**617E10100**	**COMPACTED AGGREGATE, (195 CY)**	
	Awd	$134.00	$26,130.00
	2	$80.00	$15,600.00

Section 1 - ROADWAY - Totals

Awd	**$31,930.00**
2	**$20,600.00**

Ref #3	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (5000 SY)**	
	Awd	$29.50	$147,500.00
	2	$35.00	$175,000.00
Ref #4	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (300 SY)**	
	Awd	$174.00	$52,200.00
	2	$94.00	$28,200.00
Ref #5	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (80231 SY)**	
	Awd	$1.08	$86,649.48
	2	$1.25	$100,288.75
Ref #6	**254E01600**	**PATCHING PLANED SURFACE, (16046 SY)**	
	Awd	$2.75	$44,126.50
	2	$2.00	$32,092.00
Ref #7	**407E20000**	**NON-TRACKING TACK COAT, (7946 GAL)**	
	Awd	$4.10	$32,578.60
	2	$3.50	$27,811.00
Ref #8	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3343 CY)**	
	Awd	$201.75	$674,450.25
	2	$218.00	$728,774.00

Section 2 - PAVEMENT - Totals

Awd	**$1,037,504.83**
2	**$1,092,165.75**

Ref #9	**621E00100**	**RPM, (445 EACH)**	
	Awd	$43.00	$19,135.00
	2	$37.00	$16,465.00
Ref #10	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (445 EACH)**	
	Awd	$17.00	$7,565.00
	2	$10.00	$4,450.00
Ref #11	**644E00104**	**EDGE LINE, 6", (11.14 MILE)**	
	Awd	$3,210.00	$35,759.40
	2	$4,949.00	$55,131.86
Ref #12	**644E00300**	**CENTER LINE, (5.58 MILE)**	
	Awd	$4,315.05	$24,077.98
	2	$7,215.00	$40,259.70
Ref #13	**644E00500**	**STOP LINE, (10 FT)**	
	Awd	$10.00	$100.00
	2	$50.00	$500.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$86,637.38**
2	**$116,806.56**

Ref #14	**614E12460**	**WORK ZONE MARKING SIGN, (17 EACH)**	
	Awd	$98.00	$1,666.00
	2	$130.00	$2,210.00
Ref #15	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (11.16 MILE)**	
	Awd	$875.00	$9,765.00
	2	$2,470.00	$27,565.20
Ref #16	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (22.28 MILE)**	
	Awd	$700.00	$15,596.00
	2	$1,267.00	$28,228.76
Ref #17	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (20 FT)**	
	Awd	$5.00	$100.00
	2	$10.00	$200.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,127.00**
2	**$58,203.96**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$8,500.00	$8,500.00
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$112,000.00	$112,000.00
	2	$35,570.00	$35,570.00
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,500.00	$5,500.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$160,750.00**
2	**$99,570.00**