Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260276
PID 111258
ATB-/TRU Geneva/Mosquito FY2026
Non-Federal
Type: PARKING AREAS
Letting Date: 5/21/2026
Completion Date: 12/1/2026

Contract Awarded To: PHILLIPS PAVING LLC
Award Amount: $2,107,662.10

Engineer's Estimate: $1,919,000.00

Bidder 1
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $2,107,662.10

Bidder 2
OHIO PAVING & CONSTRUCTION CO INC
38220 WILLOUGHBY PARKWAY
Lake
WILLOUGHBY, OH 44094
Bid $2,197,465.59

Bidder 3
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $2,223,875.70

Bidder 4
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $2,266,240.65

Bidder 5
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $2,327,623.51

Bidder 6
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $2,362,273.00

Ref #1	**202E53000**	**SPECIAL - PARKING BLOCK REMOVED AND REPLACED, (180 EACH)**	
	Awd	$300.00	$54,000.00
	2	$368.46	$66,322.80
	3	$130.00	$23,400.00
	4	$250.00	$45,000.00
	5	$10.00	$1,800.00
	6	$150.00	$27,000.00
Ref #2	**202E53010**	**SPECIAL - PARKING BLOCK REMOVED AND RESET, (300 EACH)**	
	Awd	$75.00	$22,500.00
	2	$53.56	$16,068.00
	3	$30.00	$9,000.00
	4	$50.00	$15,000.00
	5	$5.00	$1,500.00
	6	$90.00	$27,000.00
Ref #3	**203E10000**	**EXCAVATION, (1682 CY)**	
	Awd	$40.00	$67,280.00
	2	$56.87	$95,655.34
	3	$30.00	$50,460.00
	4	$55.00	$92,510.00
	5	$75.00	$126,150.00
	6	$40.00	$67,280.00
Ref #4	**203E98600**	**ROADWAY, MISC.: BLOCK REMOVED AND RESET, (200 EACH)**	
	Awd	$75.00	$15,000.00
	2	$53.56	$10,712.00
	3	$30.00	$6,000.00
	4	$75.00	$15,000.00
	5	$5.00	$1,000.00
	6	$90.00	$18,000.00
Ref #5	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,500.00	$6,500.00
	3	$1,500.00	$1,500.00
	4	$4,500.00	$4,500.00
	5	$2,500.00	$2,500.00
	6	$1,500.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$163,780.00**
2	**$195,258.14**
3	**$90,360.00**
4	**$172,010.00**
5	**$132,950.00**
6	**$140,780.00**

Ref #6	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$3,000.00	$15,000.00
	2	$500.00	$2,500.00
	3	$1,200.00	$6,000.00
	4	$1,800.00	$9,000.00
	5	$2,500.00	$12,500.00
	6	$2,500.00	$12,500.00

Ref #7	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (400 LB)**	
	Awd	$10.00	$4,000.00
	2	$2.50	$1,000.00
	3	$2.00	$800.00
	4	$2.30	$920.00
	5	$2.00	$800.00
	6	$5.00	$2,000.00

Section 2 - DRAINAGE - Totals

Awd	**$19,000.00**
2	**$3,500.00**
3	**$6,800.00**
4	**$9,920.00**
5	**$13,300.00**
6	**$14,500.00**

Ref #8	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (6300 SY)**	
	Awd	$25.00	$157,500.00
	2	$25.04	$157,752.00
	3	$25.00	$157,500.00
	4	$36.00	$226,800.00
	5	$40.00	$252,000.00
	6	$45.00	$283,500.00
Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (102694 SY)**	
	Awd	$2.90	$297,812.60
	2	$2.79	$286,516.26
	3	$1.75	$179,714.50
	4	$3.60	$369,698.40
	5	$2.00	$205,388.00
	6	$2.75	$282,408.50
Ref #10	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (T=5"), (673 CY)**	
	Awd	$190.00	$127,870.00
	2	$219.58	$147,777.34
	3	$190.00	$127,870.00
	4	$250.00	$168,250.00
	5	$225.00	$151,425.00
	6	$200.00	$134,600.00
Ref #11	**304E20000**	**AGGREGATE BASE (T=6"), (808 CY)**	
	Awd	$70.00	$56,560.00
	2	$98.27	$79,402.16
	3	$70.00	$56,560.00
	4	$95.00	$76,760.00
	5	$100.00	$80,800.00
	6	$100.00	$80,800.00
Ref #12	**407E20000**	**NON-TRACKING TACK COAT @ 0.06 GAL/SY, (6453 GAL)**	
	Awd	$2.00	$12,906.00
	2	$5.00	$32,265.00
	3	$2.90	$18,713.70
	4	$3.50	$22,585.50
	5	$3.00	$19,359.00
	6	$4.00	$25,812.00

Ref #13	**423E00204**	**CRACK SEALING, TYPE II, (11112 SY)**	
	Awd	$1.00	$11,112.00
	2	$0.88	$9,778.56
	3	$0.50	$5,556.00
	4	$1.55	$17,223.60
	5	$1.00	$11,112.00
	6	$0.50	$5,556.00
Ref #14	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (4482 CY)**	
	Awd	$230.00	$1,030,860.00
	2	$265.63	$1,190,553.66
	3	$321.00	$1,438,722.00
	4	$245.00	$1,098,090.00
	5	$275.00	$1,232,550.00
	6	$260.00	$1,165,320.00
Ref #15	**886E11000**	**FOG SEAL @ 0.15 GAL/SY, (1667 GAL)**	
	Awd	$7.00	$11,669.00
	2	$9.16	$15,269.72
	3	$8.50	$14,169.50
	4	$5.00	$8,335.00
	5	$10.00	$16,670.00
	6	$5.00	$8,335.00

Section 3 - PAVEMENT - Totals

Awd	**$1,706,289.60**
2	**$1,919,314.70**
3	**$1,998,805.70**
4	**$1,987,742.50**
5	**$1,969,304.00**
6	**$1,986,331.50**

Ref #16	**642E00310**	**CENTER LINE, TYPE 1A, (0.15 MILE)**	
	Awd	$1,500.00	$225.00
	2	$7,000.00	$1,050.00
	3	$8,000.00	$1,200.00
	4	$1,371.00	$205.65
	5	$5,825.00	$873.75
	6	$1,371.00	$205.65
Ref #17	**642E00500**	**STOP LINE, TYPE 1, (95 FT)**	
	Awd	$10.00	$950.00
	2	$2.42	$229.90
	3	$10.00	$950.00
	4	$8.00	$760.00
	5	$8.00	$760.00
	6	$8.00	$760.00
Ref #18	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (1850 FT)**	
	Awd	$7.00	$12,950.00
	2	$0.43	$795.50
	3	$2.00	$3,700.00
	4	$7.00	$12,950.00
	5	$1.25	$2,312.50
	6	$7.00	$12,950.00

Ref #19	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (29645 FT)**	
	Awd	$1.50	$44,467.50
	2	$0.43	$12,747.35
	3	$1.00	$29,645.00
	4	$1.50	$44,467.50
	5	$1.25	$37,056.25
	6	$1.50	$44,467.50
Ref #20	**642E01300**	**LANE ARROW, TYPE 1, (12 EACH)**	
	Awd	$100.00	$1,200.00
	2	$46.00	$552.00
	3	$75.00	$900.00
	4	$60.00	$720.00
	5	$100.00	$1,200.00
	6	$60.00	$720.00
Ref #21	**642E01702**	**HANDICAP SYMBOL MARKING, TYPE 1, (33 EACH)**	
	Awd	$100.00	$3,300.00
	2	$46.00	$1,518.00
	3	$55.00	$1,815.00
	4	$55.00	$1,815.00
	5	$100.00	$3,300.00
	6	$55.00	$1,815.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$63,092.50**
2	**$16,892.75**
3	**$38,210.00**
4	**$60,918.15**
5	**$45,502.50**
6	**$60,918.15**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$46,000.00	$46,000.00
	2	$19,000.00	$19,000.00
	3	$15,000.00	$15,000.00
	4	$14,400.00	$14,400.00
	5	$25,000.00	$25,000.00
	6	$15,623.35	$15,623.35
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$7,500.00	$7,500.00
	3	$8,500.00	$8,500.00
	4	$8,500.00	$8,500.00
	5	$25,000.00	$25,000.00
	6	$90,000.00	$90,000.00
Ref #24	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$2,500.00	$7,500.00
	2	$3,000.00	$9,000.00
	3	$1,000.00	$3,000.00
	4	$750.00	$2,250.00
	5	$3,000.00	$9,000.00
	6	$1,500.00	$4,500.00

Ref #25	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$6,000.00	$6,000.00
	3	$200.00	$200.00
	4	$2,500.00	$2,500.00
	5	$15,000.00	$15,000.00
	6	$2,055.00	$2,055.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$73,000.00	$73,000.00
	2	$18,000.00	$18,000.00
	3	$60,000.00	$60,000.00
	4	$5,000.00	$5,000.00
	5	$89,567.01	$89,567.01
	6	$44,565.00	$44,565.00

Section 5 - INCIDENTALS - Totals

Awd	**$152,500.00**
2	**$59,500.00**
3	**$86,700.00**
4	**$32,650.00**
5	**$163,567.01**
6	**$156,743.35**

Ref #100	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00

Section 6 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**
5	**$3,000.00**
6	**$3,000.00**